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Date: 01.10.2026

Tender Ref. No. wcl-hg-gmciv-e07-2026-27612

e-Tender Notice

(Tender ID. 2026_WCL_366268_1)

Digitally signed and encrypted e-Tenders are invited under Two Part system on the website
https://coalindiatenders.nic.in from the reputed and experienced contractors for the following

work:
Estimated Cost of Earnest Period of
Description of work Location Workgsn;:;udmg Money (In Completion (In
Rs.)
(InRs.) Days)

Construction of cement| Bhanegaon 29,96,63,586.00* 37,45,800.00 180
_concrete road for diversion | Singhori Sub '

of Khaperkheda to Parseoni | Area, Nagpur

state highway No. 346 (Ch. | Area of WCL

.| 9/560 to Ch. 11/100) and

stone pitching on
embankment along with
toe wall at Singhori Deep
OCM under BSSA {Including
maintenance of 05 (five)
years without any cost

implications)

* The ‘original estimated value amounts to Rs. 29,96,63,586.40*. However, for the purpose of
publishing it on the e-procurement portal, the estimated value has been rounded off to Rs.

29,96,63,586.00.

(i). For Site visit of location of work, the prospective bidder(s) may contact Staff Officer (Civil),

Nagpur, Area

Tender inviting authority

Contact Person(s)/Tender Dealing Officer(s)

N

Shri Q.V. Sujit Sen
General Manager(Civil)/HoD,
Civil Department
Western Coalfields Limited

.. ﬂ‘ -8275970032

Shri Manikappa
Senior Manager (Civil)
Civil Department
Western Coalfields Limited
Ph-8275970291
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(ii) Details of GST Registration of WCL:

GSTIN of WCL State GSTIN
" [Maharashtra 27AAACW1578L1ZW
Madhya Pradesh 23AAACW1578L1Z4

Note:

Availability/downloading of bid documents: The bid documents will be available on the
website(s) https://www.coalindiatenders.nic.in and can be downloaded by the bidder
up to the bid submission end date.

Basis of Estimated Value: The descriptions, specifications of all items of BOQ are based
updated CPWD DSR for 2024-25, updated MP PWD SOR for Roads and Bridges for 2024-
25 and Maharashtra PWD SSR 2022-23 and rate analysis.

Above: Estimated Cost is inclusive of GST and Input Tax Credit (ITC) is not available to
WCL. , ’

Payable statutory payments like PF & ESI contributions, paid to the contract wokkers as

applicable, shall be reimbursed, on quarterly basis, to the contractor on production of
proof of payment on actual basis to the workmen engaged in the contract, limited to
46,263.00 workmen (maximum likely number of workmen to be deployed).

5. Applicability of Price Variation clause: Not Applicable

6.

Applicability of Joint Venture (JV): Applicable

1. Time Schedule of Tender:

Sl. Particulars Date Time

No )

a. | Tender é-Publication date - 02.10.2026 10.00 hours IST
b. | Document download start date 02.10.2026 . 10.00 hours IST
¢. | Document download end date 20.10.2026 17:00 hours IST
d. | Bid Submission start date 03.10.2026 10.00 hours IST
e. | Bid submission end date 20.10.2026 17:00 hours IST
f. | Start date for seeking Clarification on-line 02.10.2026 10.00 hours IST
g. | Last date for seeking Clarification on-line 13.10.2026 17:00 hours IST
h. | Bid opening date 21.10.2026 17.00 hours IST
i. | Price Bid (Cover I} opening date 05.11.2026 10.30 hours IST

Similar nature of work shall mean: Construction of Cement Concrete Road
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Distribution:-

TS to CMD/ TS to DT(P&P)/ TS to DT(OP)/TS to DF/TS to DP, WCL, NAGPUR

GM, (Fin) WCL, Nagpur

GM (P&P), WCL, Nagpur

AGM/GMs, WCL, All Areas

S.0. (C), WCL, All Areas

S.M. (C) T. C., WCL, Nagpur

Manager (Civil), Technical Section, WCL

Manager (C), Budget, WCL, Nagpur

IEMs: 1) Dr. Atanu Purkayastha , IAS, (Retd.) [email id: dratanu2011@gmail.com]
2) Shri Ved Prakash Yajurvedi, loFS (Retd.) [email id: vpyajurvedi@gmail.com]

10. GM(C), CIL, Kolkata

11. GM(C), SECL, MCL, CCL, NCL, CMPDIL, BCCL, ECL

12. A.O. (Fin)/Chief Cashier, WCL Head qtrs. Nagpur.

13. EA (Civil), WCL Head qtrs. Nagpur.

14. Notice Board
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TENDER DOCUMENT

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 CGICHE 01/10/2026

Construction of cement concrete road for diversion of Khaperkheda
to Parseoni state highway No. 346 (Ch. 9/560 to Ch. 11/100) and
stone pitching on embankment along with toe wall at Singhori Deep
OCM under BSSA (Including maintenance of 05 (five) years without
any cost implications)

WESTERN COALFIELDS LIMITED
(A Subsidiary of Coal India Limited)
Coal Estates, Civil Lines
Distt.: Nagpur (MH)440001
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aaméa : www.westerncoal.in

WESTERN COALFIELDS LIMITED

WESTERN COALFIELDS LIMITED
(A Miniratna Company)
(A Subsidiary of Coal India Limited)

Office of General Manager (CIVIL)/
HoD, Civil Department, WCL, Nagpur
PHONE : 0712 — 2510531

email- gmcivil.wcl@coalindia.in

CIN - U10100MH1975G01018626
Website : www.westerncoal.in

USHY. 1.1l TaER, fdel eged, AT (HERTE)-440001 / Regd. Off. : Coal Estate, Civil Lines, Nagpur(MS) — 440001

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612

GIEEHK; GG

Notice Inviting Tender

f&ae: 01/10/2026

(Tender ID : 2026 WCL 366268 1)

Tenders are invited on-line under two part system on the website https://coalindiatenders.nic.in

from the eligible bidders having Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up
to the chain of trust to the Root Certificate of CCA, for the following work:

Estimated Cost of

Earnest Money Period of

stone pitching on embank-
ment along with toe wall at
Singhori Deep OCM under
BSSA  (Including  mainte-
nance of 05 (five) years
without any cost implica-
tions)

Description of work Location Work (Inc)luding (InRs.) Completion (In
GST
(InRs.) Days)
Construction of cement con- | Bhanegaon | 29,96,63,586.00* 37,45,800.00 180
crete road for diversion of | Singhori Sub
Khaperkheda to Parseoni Area,
state highway No. 346 (Ch. | Nagpur Area
9/560 to Ch. 11/100) and of WCL

*The original estimated value amounts to Rs. 29,96,63,586.40*. However, for the purpose of publish-
ing it on the e-procurement portal, the estimated value has been rounded off to Rs. 29,96,63,586.00.

(i). For Site visit of location of work, the prospective bidder(s) may contact Staff Officer (Civil),

Nagpur, Area

Tender inviting authority

Contact Person(s)/Tender Dealing Officer(s)

Shri O.V. Sujit Sen
General Manager (Civil)/HoD,
Civil Department
Western Coalfields Limited
Ph- Mob-8275970032

Western Coalfields Limited

Shri Manikappa
Senior Manager (Civil)
Civil Department

Ph-8275970291

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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(ii). Details of GST Registration of WCL:

GSTIN of WCL State GSTIN
Maharashtra 27AAACW1578L1ZW
Madhya Pradesh 23AAACW1578L174

Note:
1. Availability/downloading of bid documents: The bid documents will be available on the
website(s) https://www.coalindiatenders.nic.in and can be downloaded by the bidder
up to the bid submission end date.

2. Basis of Estimated Value: The descriptions, specifications of all items of BOQ are based
updated CPWD DSR for 2024-25, updated MP PWD SOR for Roads and Bridges for
2024-25 and Maharashtra PWD SSR 2022-23 and rate analysis.

3. Above Estimated Cost is inclusive of GST and Input Tax Credit (ITC) is not available to
WCL.

4. Payable statutory payments like PF & ESI contributions, paid to the contract workers as
applicable, shall be reimbursed, on quarterly basis, to the contractor on production of
proof of payment on actual basis to the workmen engaged in the contract, limited to
46,263.00 workmen (maximum likely number of workmen to be deployed).

5. Applicability of Price Variation clause: Not Applicable
Applicability of Joint Venture (JV): Applicable

2. Time Schedule of Tender:

:I(; Particulars Date Time

a. | Tender e-Publication date 02.10.2026 10.00 hours IST
b. | Document download start date 02.10.2026 10.00 hours IST
c. | Document download end date 20.10.2026 17:00 hours IST
d. | Bid Submission start date 03.10.2026 10.00 hours IST
e. | Bid submission end date 20.10.2026 17:00 hours IST
f. | Start date for seeking Clarification on-line 02.10.2026 10.00 hours IST
g. | Last date for seeking Clarification on-line 13.10.2026 17:00 hours IST
h. | Bid opening date 21.10.2026 17.00 hours IST
i. | Price Bid (Cover Il) opening date 05.11.2026 10.30 hours IST

Note: The auto extension of submission of bid and opening of bid shall be applicable as per
details mentioned in clause No.14 of NIT.

If the specified date of Bid Opening falls on is subsequently declared a holiday or closed day for the
Procuring Entity, the Bids shall be opened at the appointed time on the next working day.

3. Earnest Money Deposit (EMD)
The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from
designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s).

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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NET-BANKING: In case of payment through net-banking the money will be immediately
transferred to CIL/ Subsidiary’s designated Account.

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will
have to make payment as per the Challan(s) generated by system on e-Procurement portal. The
payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure that
the EMD amount is transferred to CIL/ Subsidiary account before submission of bid.

The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully
received in CIL/ Subsidiary’s designated account and the information flows from Bank to e-
Procurement system.

In online payment of EMD, if the payment is made by the bidder within the last date and time of
bid submission but not received by CIL/ Subsidiary within the specified period due to any
reason(s) whatsoever then the bid will not be accepted. However, the EMD will be refunded back
to the bidder.

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department
of Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest
money (applicable only for Services tenders).

In case of exemption of EMD, the scanned copy of document in support of exemption will have to
be uploaded by the bidder during bid submission. However, this option is to be enabled only in
those cases where the exemption of EMD to some bidders is allowed as per NIT.

Pre-bid Meeting
The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the

scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the
issues and to answer the questions on any matter that may be raised at that stage. Non-
attendance at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be
presumed that the bidder does not require any clarification. The management shall circulate
proceedings of the pre-bid meeting, if held.

Clarification of Bid
The bidder may seek clarification on-line within the specified period. However, the manage-
ment will clarify as far as possible to the relevant queries.
User Portal Agreement
The bidders have to accept the on-line user portal agreement which contains the acceptance of

all the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement
system through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be

a part of the agreement.

Eligible Bidders
The invitation for bid is open to all bidders including an individual, proprietorship firm,

partnership firm, company, Joint Venture, any legal entity having eligibility to participate as per
eligibility criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and
which can be traced up to the chain of trust to the Root Certificate of CCA.

Note: Joint Venture shall not be allowed for participation in the bid with estimated cost of work
put to tender up to Rs. 5 (five) crores.

Eligibility Criteria

A. Work Experience

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/Partnership firm experience of having successfully completed similar work during last
7(seven) years ending last day of month previous to the one in which bid applications are invited
(i.e. eligibility period) should be any of the following: -

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or

Two similar completed works each costing not less than the amount equal to 50% of the estimated
cost put to tender.

Or

One similar completed work costing not less than the amount equal to 80% of the estimated cost
put to tender.

Experience for those works only shall be considered for evaluation purposes, which match
eligibility requirement stipulated above, on or before the last day of month previous to one in
which tender has been invited publication date of NIT). The experience of incomplete/ongoing
works as on last date of eligibility period will not be considered for evaluation. If the referred work
includes construction as well as maintenance and/ or operation after construction, the experience
of such work may be considered as ‘acceptable’ if the construction part is completed as on the last
date of ‘eligibility period’, even if maintenance work is ongoing, and the certificate issued clearly
stipulates the same.

In all the above cases, while considering the value of completed works, the full value of completed
work be considered whether or not the date of commencement is within the said 7(seven) years
period. The date of completion of work should be during last 7(seven) years ending last day of
month previous to the one in which bid applications are invited.

Cost of previous completed works shall be given a simple weightage of 7% per year to bring them
at current price level, while evaluating the qualification requirement of the bidder. Such weightage
shall be considered after end date of completion. Updating will be considered for full or part of the
year (total no. of days / 365) i.e. considering 365 days in a year, till the last day of month previous
to one in which bid has been invited.

Joint Venture shall be allowed for participation in the bid with estimated cost above Rs. 5.00
Crores.

The above qualification criteria shall be fulfilled by JV in the following manner:

The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated hereinafter towards fulfilment of qualification criteria related to experience.

a) In case of completion of single work of similar nature costing, not less than the amount equal
to 80% of the estimated cost put to tender: -

Any of the JV partner/JV itself shall have the experience of having completed successfully a
single work of similar nature equal to 80% of the estimated cost put to tender.

Or

b) In case of completion of two works of similar nature each costing not less than the amount
equal to 50% of the estimated cost put to tender: -

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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i) Either the JV itself/ Any one partner can match the above requirement.
Or

ii) At least two partners should each have completed at least one work of similar nature each
costing not less than the amount equal to 50% of the estimated cost put to tender.

Or

c) In case of completion of three works of similar nature, each costing not less than the amount
equal 40% of the estimated cost put to tender: -

i) Either the JV itself/ Any one partner can match the above requirement.
Or

ii)  Any two partners shall match the above requirement through completion of at least
two work by one partner and one work by other partner of similar nature each costing
not less than the amount equal 40% of the estimated cost put to tender.

Or

iii)  All the three partners shall match the above requirement through completion of at
least one work of similar nature each costing not less than the amount equal 40% of the
estimated cost put to tender.

The above qualification criteria shall be met collectively by JV partners or JV itself.

The qualifying criteria parameter e.g. experience of the individual partners of the JV will be added
together towards fulfilment of qualification criteria related to experience.

The definition of similar work shall be as follows: Construction of Cement Concrete Road

In _respect of the above eligibility criteria the bidders are required to furnish the following

information on-line:

i) Description of qualifying experience (similar nature)
ii)  Work order Number /Agreement Number of each experience
iii)  Name & address of Employer/Work Order Issuing authority of each experience

iv)  Percentage (%) share of each experience (in case the experience has been earned by the
bidder as a partner in a joint venture firm/partnership firm then the proportionate value of
experience in proportion to actual share of bidder in that joint venture firm/ partnership
firm will be considered against eligibility else it shall be taken as 100%).

v)  Executed Value of work against each experience
vi)  Start date & end date of each qualifying experience (similar nature)
Note:

a) In case the bidder is a Joint Venture, work experience as above may be furnished as the work
experience of the bidder.

b) Confirmation in the form of Yes/No regarding submission of similar work experience as
defined in the NIT.

B. Financial Turnover: Average annual financial turnover during the last 3 (three) years ending 31

March of the previous financial year should be at least 30% of the estimated cost put to tender.
Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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(The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT).

The intending bidder must submit Financial Turnover certificate having a Unique Document
Identification Number (UDIN) with Institute of Chartered Accountants of India for last 3 (three)
financial years issued by a Practicing Chartered Accountant having a membership number with
Institute of Chartered Accountants of India

If any bidder does not furnish the turnover value for any financial year out of the last 3 financial
years, the turnover for that financial year shall be taken as ‘Zero’ and the average annual financial
turnover shall be calculated accordingly.

Financial turnover shall be given a weightage to bring them at current price level by adding 7% for
each completed year (total number of days/365) after the end of respective financial year (i.e. 31*
March) till the last day of month previous to one in which e-tender has been invited.

Joint Ventures shall meet the above eligibility requirement, in the following manner:

The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of
the J.V. will be added together, for the relevant financial year, and the total should not be less than
as spelt out above. The requirement of Turnover under this clause shall be met in the proportion
given below:

a) The lead partner shall have at least 50% share in the required Average Financial Turnover to
qualify in the tender,

b) All other Individual partners shall have at least 25% share in the required Average Financial
Turnover to qualify in the tender.

(In case of JV, Turnover Certificate for each individual partners of JV)

In _respect of the above eligibility criteria the bidders are required to furnish the following

information on-line:

i) Annual turnover of each of the last 3 (three) years ending 31t March of the previous financial
year.

ii) Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover certificate.
iii) Membership Number of the Chartered Accountant.
iv) Date of certificate issued by Chartered Accountant.

v) Confirmation regarding possessing of Financial Turnover issued by a Practicing Chartered
Accountant in the form of Yes / No.

Note:

a) In case the bidder is a Joint Venture, the turnover of the individual partners of the JV will be
added together for each financial year and is to be furnished as the turnover of the bidder for
that particular financial year. However, the information against Sl. No.: (ii) to (iv) above will be
given w.r.t. the lead partner of JV only.

Scanned copy of documents to be uploaded by bidders

Financial Turnover certificate having a Unique Document Identification Number (UDIN) with
Institute of Chartered Accountants of India.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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C. Permanent Account Number (PAN): The bidder should possess valid Permanent Account Number

(PAN) issued by Income Tax department, Govt. of India.

In _respect of the above eligibility criteria the bidders are required to furnish the following

information on-line:

i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income Tax
department, Govt. of India in the form of Yes / No.

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT):
PAN CARD of the bidder
Note:

a) In case of JV, PAN card for each Indian partner of JV and Verifiable Tax Residency Certificate of
respective country for each foreign partner or JV itself.

D. Goods and Services Tax (Not Applicable for Exempted Services)
The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following
information online:

i) Confirmation in the form of Yes/No regarding possessing of required document as enlisted in
NIT with respect to GST status of the bidder.

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document.
Document as per 9(a)(iii) below.
Note:

i) In case of JV, Bidder should submit scanned copy of GST status of Lead Partner only or GST
Registration Certificate of JV itself.

ii) In case the work/service is awarded to a Joint Venture participating in the tender they have to
submit PAN, GST registration (as applicable in the tender and for the bidder status) etc. in the
name of the Joint Venture after Award of Work/Service before the payment of first running on
account bill.

iii)If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST
registration as per GST Act and rules.

iv)Bidder having multiple business verticals within a State have to provide separate GST
registrations for each vertical and the GSTIN of the specific business vertical pertaining to
the supply and services covered under the Schedule of Requirements, if applicable in the
undertaking.

v) Bidder to provide the details of GST Jurisdictional Assessing Officer (Designation, Address
and Email ID), as applicable in the undertaking.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026
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vi)During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by the
bidder during tender stage based on which cost to company has been ascertained or at
actuals, whichever is lower. During execution of the contract, if the GST liability changes, then
the benefit should be passed to the company/procuring entity.

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier”.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-ll) dated
16.09.2020 and Revised vide Order No. P-45021/2/2017-PP (BE-Il)-Part (4) Vol.Il dated 19.07.2024,
issued by Govt. of India as amended from time to time shall be applicable. In terms of the above
said policy, purchase preference shall be given to Class-I local supplier. In terms with the above
said policy, Class-I local suppliers and Class-Il local suppliers shall be eligible to bid.

The definitions of Class-I Local Supplier, Class-1l local supplier, Non-Local supplier, Local Content
and Margin of Purchase Preference as per above mentioned Order are as follows: -

(A) ‘Class-l local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content equal to or more than 50%, as defined under
said order.

(B) ‘Class-Il local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content equal to or more than 20% but less than
50%, as defined under said order.

(C) ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than 20% as defined under said order

(D) ‘Local Content’” means the amount of value added in India which shall be the total value of
the item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value, in
percent.

(E) ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by
a Class-1 local supplier may be above the L1 for the purpose of purchase preference. The
margin of purchase preference is 20% (twenty percent).

In respect of the above eligibility criteria the bidder is required to furnish the following

information online:

i) Confirmation in the form of Yes/No regarding possessing of required document indicating
percentage of local content as enlisted in NIT.

Note: -

(i) If the estimated value of Procurement is upto Rs. 10 crores, all the Bidders at the time of
bidding shall submit self-certification indicating the percentage of local content in the
offered items in Undertaking format at Annexure-lll. They shall also give details of the
location(s) at which the local value addition is made, if applicable.

(ii) If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with its bid a certificate (with UDIN) from the statutory auditor or cost auditor of the

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



12

company (in case of companies) or from a practicing cost accountant or practicing chartered
account (in respect of suppliers other than companies) giving the percentage of local
content (with Annexure-1V).

Note:

If the procuring entity negotiates with the L1 bidder, who is not a Class-I Local Supplier, the margin
of purchase preference (L1+20%) should be calculated based on the original L1 price, not the lower
negotiated price, and such eligible Class-lI Local Suppliers shall be called to match the new
negotiated L1 price as per procedure mentioned above for placement of 50% quantity.

In terms of the above said policy, purchase preference shall be given to local suppliers in the
following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall be
followed:

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract for full quantity will be awarded to L-1.

ii) If the L-1 bid is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-
1. Thereafter, the lowest Bidder among the ‘Class-I local suppliers’ will be invited to match
the L-1 price for the remaining 50% quantity subject to the Class-I local supplier’s quoted
price falling within the margin of purchase preference (L1+20%) and the contract for that
quantity shall be awarded to such ‘Class-I local supplier’ subject to matching the L-1 price.
In case the lowest eligible Class-I local supplier fails to match the L-1 price or accepts less
than the offered quantity, the next higher Class-I local supplier within the margin of
purchase preference (L1+20%) shall be invited to match the L-1 price for the remaining
guantity and so on, and the contract shall be awarded accordingly. In case some quantity
out of the 50% (for the eligible Class-I Local Suppliers) is still left uncovered, then such
balance quantity may also be ordered on the L-1 Bidder.

Il. In the procurement of works which are not divisible, and in procurement of services where
the bid is evaluated on price alone, the ‘Class-I local supplier’ shall get purchase preference
over ‘Class-Il local supplier’ as well as ‘Non-local supplier’, the following procedure shall be
followed:

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract will be awarded to L-1.

ii) If L-1 is not a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will
be invited to match the L-1 price subject to Class-I local supplier's quoted price falling
within the margin of purchase preference (L1+20%), and the contract shall be awarded to
such Class-I local supplier subject to matching the L-1 price.

iii) In case the lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local
supplier with the next higher bid within the margin of purchase preference (L1+20%) shall
be invited to match the L-1 price and so on and contract shall be awarded accordingly. In
case none of the Class-I local suppliers within the margin of purchase preference matches
the L-1 price, the contract may be awarded to the L-1 Bidder.

Ill. Deleted
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IV. Requirement for specification in advance: The minimum local content, the margin of
purchase preference and the procedure for preference to Make in India shall be specified in
the notice inviting tenders or other form of procurement solicitation and shall not be varied
during a particular procurement transaction.

V. Verification of local content

a) If the estimated value of Procurement is upto Rs. 10 crores, all the Bidders at the time of
bidding shall submit self-certification indicating the percentage of local content in the
offered items. They shall also give details of the location(s) at which the local value addition
is made, if applicable.

b

~—

In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/
‘Class-Il local supplier’ shall be required to provide a certificate with UDIN from the statutory
auditor or cost auditor of the company (in the case of companies) or from a practicing cost
accountant or practicing chartered accountant (in respect of suppliers other than companies)
giving the percentage of local content.

c) For all contracts above Rs. 10 Crore, the contractor/ supplier shall be required to give local
content certification duly certified by cost/ chartered accountant in practice at the time of
final bill submission or as and when demanded by Engineer-In-Charge. In case the
contractor/ supplier does not meet the stipulated local content requirement and the
category of the supplier changes from Class-I to Class-ll or from Class-Il to Non-local, a
penalty of 5% of the contract value excluding GST shall be imposed, and the category of the
supplier/service provider changes from Class-I to Non-local, a penalty of 10% of the contract
value excluding GST shall be imposed. However, contract once awarded shall not be
terminated on this account.

d

~

Decisions on complaints relating to implementation of Order vide No. P-45021/2/2017-PP
(BE-Il) dated 16.09.2020 and Revised vide Order No. P-45021/2/2017-PP (BE-Il)-Part(4) Vol.lI
dated 19.07.2024, (amended from time to time) shall be taken by TAA limited to the CMD of
CIL/Subsidiaries to the procuring entity.

e

~

CIL/Subsidiary may constitute committees with internal and external experts for
independent verification of self-declarations and auditor’s/ accountant’s certificates on
random basis and in the case of complaints.

f) False declarations (say, category of the supplier changes from Class-I to Class-1l/ Non-local or
from Class-Il to Non-local) with respect to Make in India Order will lead to debarring of the
bidder or its successors for a period up to two years as per Guidelines on debarment of firms
from bidding along with such other action as may be permissible under law.

g) A supplier who has been debarred by any procuring entity for violation of the Order shall
not be eligible for preference under the Order for procurement by any other procuring
entity for the duration of the debarment. The debarment for such other procuring entities
shall take effect prospectively from the date on which it comes to the notice of other
procurement entities, in the manner prescribed below.

h) A supplier who has been debarred by any procuring entity as per this sub-para: The
Department of Expenditure shall issue suitable instructions for the effective and smooth
operation of this process, so that:
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1) The fact and duration of debarment for violation of the Order by any procuring entity
are promptly brought to the notice of the Member-Convenor of the Standing
Committee and the Department of Expenditure through the concerned Ministry/
Department or in some other manner;

2) on a periodical basis such cases are consolidated and a centralized list or decentralized
lists of such suppliers with the period of debarment is maintained and displayed on
website(s);

3) In respect of procuring entities other than the one which has carried out the
debarment, the debarment takes effect prospectively from the date of uploading on the
website(s) in the such a manner that ongoing procurements are not disrupted.

VI. Reciprocity Clause

1. When a Nodal Ministry/Department IDENTIFIES that Indian suppliers of an item are not
allowed to participate and/ or compete in procurement by any foreign government, due to
restrictive tender conditions which have direct or indirect effect of barring Indian
companies such as registration in the procuring country, execution of projects of specific
value in the procuring country etc., it shall provide such details to all its procuring entities
including CMDs/CEOs of PSEs/PSUs, State Governments and other procurement agencies
UNDER THEIR ADMINISTRATIVE CONTROL AND GeM for appropriate reciprocal action.

2. ENTITIES OF COUNTRIES WHICH HAVE BEEN |IDENTIFIED BY THE NODAL
MINISTRY/DEPARTMENTs not allowing Indian companies to participate in their
Government procurement for any item related to that nodal Ministry shall not be allowed
to participate in Government procurement in India (including CIL and its Subsidiaries) for
all items related to that nodal Ministry/ Department, except for the list of items published
by the Ministry/ Department permitting their participation.

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT
as amended from time to time.

VIl. Manufacture under license/ technology collaboration agreements with phased
indigenization

a) While notifying the minimum local content, Nodal Ministries may make special provisions
for exempting suppliers from meeting the stipulated local content if the product is being
manufactured in India under a license from a foreign manufacturer who holds intellectual
property rights and where there is a technology collaboration agreement / transfer of
technology agreement for indigenous manufacture of a product developed abroad with
clear phasing of increase in local content.

b) In procurement of all goods, services or works in respect of which there is substantial
quantity of public procurement and for which the nodal ministry has not notified that
there is sufficient local capacity and local competition, the concerned nodal ministry shall
notify an upper threshold value of procurement beyond which foreign companies shall
enter into a joint venture with an Indian company to participate in the tender.
CIL/Subsidiary while procuring such items beyond the notified threshold value, shall
prescribe in their respective tenders that foreign companies may enter into a joint
venture with an Indian company to participate in the tender. CIL/ Subsidiary shall also
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make special provisions for exempting such joint ventures from meeting the stipulated
minimum local content requirement, which shall be increased in a phased manner.

Scanned copy of documents to be uploaded by bidder(s) in support of information /
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory
Document.

9. Submission of Bid

a.(i)In order to submit the Bid, the bidders have to get themselves registered online on the e-

Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of
CCA. The online Registration of the Bidders on the portal will be free of cost and one-time
activity only. The registration should be in the name of bidder, whereas DSC holder may be
either bidder himself or his duly authorized person. The bidder is one whose name will appear
as bidder in the e-Procurement Portal.

a.(ii) The bidders have to accept unconditionally the online user portal agreement which contains

the acceptance of all the Terms and Conditions of NIT including General and Special Terms &
Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in
support of the authenticity of the declarations regarding the facts, figures, information and
documents furnished by the Bidder on-line in order to become an eligible bidder. No
conditional bid shall be allowed/accepted.

a.(iii) The bidders have to accept unconditionally in GTE (General Technical Evaluation) the

Undertaking at Annexure Il regarding Genuineness of the information furnished by him on-
line & authenticity of the scanned copy of documents uploaded by him on-line in support of
his eligibility criteria etc. and Annexure | (Letter of Bid).

Moreover, the following documents shall be considered from the Bidder’s space/ My Document

and recycling will be done for these documents i.e. further clarification will be sought from

bidder, if required, as per recommendation of Tender Committee -

Sl. Scanned copy of documents uploaded by bidder in Bidder’s
Document
No. space/ My Document
1 2 3
1 Permanent Ac- | PAN card issued by Income Tax department, Govt. of India.

count  Number In case of JV, PAN card for each Indian partner of JV and Verifia-

(Ref. Clause ble Tax Residency Certificate of respective country for each for-
No.8(C) of NIT) eign partner or JV itself.
2 Goods and Ser- | The following documents depending upon the status w.r.to GST

vices Tax (GST) | as declared by Bidder in the BOQ sheet:

Status of Bidder i) Status: GST Registered Bidder under regular scheme

(Ref. Clause Document: GST Registration Certificate (i.e. GST
No.8(D) of NIT . I . . .

identification Number) issued by appropriate authority of
and BOQ)

India.

ii) Status: GST Registered Bidder under composition scheme

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



https://coalindiatenders.nic.in/

16

Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate authority of
India.

iii) Status: GST unregistered bidder:

Document: A Certificate having UDIN from a practicing
Chartered  Accountant/ Cost Accountant having
membership number with Institute of Chartered/ Cost
Accountants of India certifying that the bidder is GST
unregistered bidder in compliance with the relevant GST
rules of. India.

[In case of JV, Bidder should submit scanned copy of GST status
of Lead Partner only or GST Certificate of JV itself]

Note:

i)

ii)

i)

If turnover of bidder exceeds exemption/threshold limit, the
bidder must have GST registration as per GST Act and rules.

Bidder having multiple business verticals within a State have
to provide separate GST registrations for each vertical and
the GSTIN of the specific business vertical pertaining to the
supply and services covered under the Schedule of
Requirements, if applicable in the undertaking.

Bidder to provide the details of GST Jurisdictional Assessing
Officer (Designation, Address and Email ID), as applicable in
the undertaking.

3 Legal Status
the bidder

of

Document(s) covered under any one of the following sub-

head(s):

1.

Notarised Affidavit on stamp paper declaring that his firm is a
proprietary/ individual firm, and he is sole proprietor of the
firm or any other legally acceptable document to prove pro-
prietorship/Individual status of the bidder.

. Notarised Affidavit on stamp paper signed by ‘Karta’ who has

the authority, power and consent given by other members to
act on behalf of HUF or any other legally acceptable
document to prove Hindu Undivided Family (HUF) status of
the bidder.

Notarised copy of Partnership deed or a copy of the
Partnership deed registered with the Registrar containing
name of partners in case of partnership firm.

Memorandum & Article of Association with certificate of in-
corporation containing name of bidder in case of Company.

In case LLP firm/s, the following documents shall be
submitted: a) A copy of LLP Agreement & b) A copy of

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026




17

Certificate of Incorporation of LLP.

6. In case of Society/s or Trust/s, the following documents shall
be submitted: a) A copy of Certificate of Registration, b) A
copy of Memorandum of Association of Society/Trust Deed &
c) A copy of Rules & Regulations of the Society.

7. The following documents in respect of Legal Status of a JV
Bidder shall be uploaded in Bidder’s Space by the JV Bidder:

i) Scanned copy of JV Agreement containing name of part-
ners and lead partner, Power of Attorney to the lead
partner and share of each partner as per Annexure-V

ii) The document(s) (as applicable) regarding legal status of
all the individual partners of JV mentioned below:

a) In case of Proprietorship/Individual Firm

i) a copy of Notarised Affidavit on Stamp Paper declaring
that his firm is a proprietary/ individual firm, and he is
sole proprietor of the firm, or any other legally ac-
ceptable document to prove Proprietorship/Individual
status of the Bidder.

ii)in case JV agreement is not signed by
proprietor/individual of the firm, then a copy of
notarized Power of Attorney on Stamp Paper in favour
of individual to sign JV agreement on behalf of the
firm.

b) In case of Hindu Undivided Family (HUF)

i) a copy of Notarised Affidavit on stamp paper signed by
‘Karta’ who has the authority, power and consent given
by other members to act on behalf of HUF or any other
legally acceptable document to prove Hindu Undivided
Family (HUF) status of the bidder.

ii) a copy of Notarized affidavit on Stamp Paper declaring
that he who is signing the affidavit on behalf of HUF is
in the position of ‘Karta’ of Hindu Undivided Family
(HUF) and he has the authority, power and consent
given by other members to act on behalf of HUF firm.

c) In case of partnership firm

i) a Notarised copy of Partnership deed or a copy of the
Partnership deed registered with the Registrar contain-
ing name of partners,

ii) a copy of consent of all the partners or individual
authorized by partnership firm, to enter into the Joint
Venture Agreement on a stamp paper &
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iii)a copy of Power of Attorney signed by all partners of
the firm in favour of the individual to sign the JV
Agreement on behalf of the partnership firm and
create liability against the firm in case of partnership
firm.

d) In case of Company

i) a copy of Memorandum & Article of Association with
certificate of incorporation containing name of Bidder,

ii) a copy of resolutions of the Directors of the Company,
permitting the company to enter into a JV agreement &

iiija copy of Authorization/copy of Power of Attorney
issued by the Company (backed by the resolution of
Board of Directors) in favour of the individual to sign
the JV Agreement on behalf of the company and create
liability against the company in case of Company;

e) In case of LLP
i) acopy of LLP Agreement,
ii) a copy of Certificate of Incorporation of LLP,

iii)a copy of resolution passed by partners of LLP firm,
permitting the Firm to enter into a JV agreement,

iv)a copy of Authorization/ copy of Power of Attorney
issued by the LLP firm (backed by resolution passed by
the Partners) in favour of the individual, to sign the
tender and/or sign the MOU/ JV agreement on behalf
of the LLP and create liability against the LLP

f) In case of Society/s or Trust/s
i) a copy of Certificate of Registration,

ii) a copy of Memorandum of Association of Society/Trust
Deed,

iii)a copy of Rules & Regulations of the Society &

iv)a copy of Power of Attorney, in favour of the individual
to sign the tender documents and create liability
against the Society/Trust.

b) Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of
online information submitted by the bidder are to be uploaded in Cover-l by the bidder while
submitting his/her/their bid.

Scanned copy of documents to be uploaded by bidder(s) in support
of information/declaration furnished online by the bidder against
Eligibility Criteria (CONFIRMATORY DOCUMENTS)

Sl. Eligibility Cri-
No. teria
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3

Satisfactory Work Completion Certificate issued by the employer
against the experience of similar work containing all the information
furnished by bidder on-line.

Work order, BOQ, TDS may be sought during clarification or along
with deficient documents as per clause 13(B), if felt necessary by the
Tender Committee.

(In case of JV, Satisfactory Work Completion Certificate against indi-
vidual partner(s) including Lead Partner of JV as applicable as per
details mentioned in clause No. 8.

Financial Turnover certificate having a Unique Document Identifica-
tion Number (UDIN)with Institute of Chartered Accountants of India
for last 3 (three) financial years issued by a Practicing Chartered Ac-
countant having a membership number with Institute of Chartered
Accountants of India.

(In case of JV, Turnover certificate for each individual partner of JV)

2
Work Experi-
ence
(Ref.  Clause
No.8(A) of
NIT)
Financial
Turnover
(Ref.  Clause
No.8(B) of
NIT)

Digital Signa-
ture  Certifi-
cate (DSC)

If the bidder himself is the DSC holder bidding on-line, then no doc-
ument is required.

However, if the DSC holder is bidding online on behalf of the bidder
then the Power of Attorney or any sort of legally acceptable docu-
ment for the authority to bid on behalf of the bidder as indicated
below.

In case of proprietorship/ individual firm, a copy of notarized Power
of Attorney on Stamp Paper in favour of individual to bid on behalf
of the firm.

In case of HUF, a copy of notarized affidavit on Stamp Paper declar-
ing that he is signing the affidavit on behalf of HUF is in the position
of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority,
power and consent given by other members to act on behalf of HUF
or to give Power of Attorney in favour of individual to bid on behalf
of the firm.

In case of partnership firm, a copy of consent of all the partners or
Power of Attorney in favour of the individual by partnership firm, to
bid on behalf of the firm.

In case of company, a copy of Authorization/copy of Power of Attor-
ney issued by the Company (backed by the resolution of Board of
Directors) in favour of the individual to bid, on behalf of the compa-
ny.

In case of LLP, a copy of Authorization /copy of Power of Attorney
issued by the LLP firm (backed by resolution passed by the Partners)
in favour of the individual, to bid on behalf of the LLP.
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In case of Society/ Trust, a copy of Power of Attorney, in favour of
the individual to bid on behalf of the Society/Trust.

4 Undertaking Undertaking regarding relatives as employees of company, Local
by bidder on | supplier status of the Bidder as per clause 8E of NIT, declaration
his/her/their w.r.t Make in India order dated 19.07.2024, Code of Integrity for
Letter Head as | Public Procurement (CIPP) and compliance w.r.t procurement from
per Annexure- | bidder of a country which shares a border with India etc.

1l.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any ad-
ditional/ other relevant documents to support the information/declaration furnished by
bidder online against eligibility criteria may also be attached by the bidder in the same file
to be uploaded against respective eligibility criteria.

c) Letter of Bid (LoB): The format of Letter of Bid is given at Annexure | of Tender document. This
will be the covering letter of the bidder for his submitted bid. The bidders have to accept
unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid
submission. This online acceptance during bidding through GTE shall be construed as
submission of LOB by bidder.

d) Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be
downloaded by the bidder and bidder will quote the rates for all items on this Excel file. Prior
to quoting the rates in the BOQ file, the bidder will select the appropriate status from the
following drop down list given in the BOQ:

I. Status: GST Registered Bidder under regular scheme
Il. Status: GST Registered Bidder under composition scheme
Il Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL /
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be
taken by the system based on the status of bidder selected by the bidder during bid
submission and with the pre-defined business logic given in the BOQ file by the department.
This file will be digitally signed and uploaded by the bidder after ascertaining the correctness
of facts and figures.

Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. The
Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate combination
of Item Rate and Percentage Rate] BOQ format and the bidder will have to quote for all the
tendered items. The Price Bid of the tenderers will have no condition. The price bid which is
incomplete and not submitted as per instruction given in this document is liable for rejection.
Further, if a firm/ bidder quotes overall NIL charges/ consideration, the bid shall be treated as
unresponsive and will not be considered.

System for decision of L1 bidder

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The
system for decision of L1 bidder will be as per following 02 two) cases: -

Case — 1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company.
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For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST
(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the
system will be added to decide the L1 i.e. the ranking of the Bidders will be decided based on
rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid
value to arrive at the Contract value. The Price-bids of the tenderers shall have no condition.
The Price Bid which is incomplete and not submitted as per instruction given above is liable
for rejection.

Case — 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST
(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the
system will be ignored to decide the L1 i.e. the ranking of the Bidders will be decided based
on rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to
Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the
Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is
incomplete and not submitted as per instruction given above is liable for rejection.

Note: The bidder should select their GST category as per clause no. 8.D of NIT.

10. Bid Submission
All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall

be accepted off-line unless otherwise specified.

11. System Requirement
It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software

and internet connectivity at bidder’s premises to access the e-tender website. Under any
circumstances, CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or
damages incurred by them arising out of incorrect use of the e-tender system or internet
connectivity failures.

12. Opening of Technical Bid
12.1 Technical bid (Cover-1) will be decrypted and opened online by the “Bid Openers” with their

Digital Signature Certificates after the prescheduled date & time of Tender Opening.

12.2 The e-Procurement System will evaluate the Technical bids automatically on the basis of relevant
data provided by bidder through a form in an objective and structured manner while submitting
bid. If the parameter given by bidder in objective and structured manner does not confirm to
required eligibility criteria as specified in the tender document then the bid will be either
automatically rejected by the system or shown as non-complied bid which shall be rejected by
the evaluator.

12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if any) and the
Evaluation sheets generated by the system online shall be downloaded after opening of Technical
bid (Cover-l). After decryption and opening of Technical bid (Cover-1) the “technical bid opening
summary” will be uploaded on the same day.

13. Technical Evaluation of Tender
a) After opening of Technical bid, the documents submitted by bidder(s) as enlisted in the NIT will

be downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender
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Committee will examine the uploaded documents against information/declarations furnished by
the bidder(s) online. If it confirms to all of the information/ declarations furnished by the bidder
online and does not change the eligibility status of the bidder then the bidder will be considered
eligible for opening of price bid.

b) In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not
been uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating
the omissions/shortcomings in the uploaded documents and indicating start date and end date
allowing 7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get
this information on their personalized dashboard under “Upload confirmatory document” link.
Additionally, information shall also be sent by system generated email and SMS, but it will be the
bidder’s responsibility to check the updated status/information on their personalized dash board
regularly after opening of bid. No separate communication will be required in this regard. Non-
receipt of e- mail and SMS will not be accepted as a reason of non-submission of documents
within prescribed time. The bidder(s) will upload the scanned copy of all those specified
documents in support of the information/ declarations furnished by them online within the
specified period of 7 days. No further clarification shall be sought from Bidder.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not undergone
change since then and does not grant any undue advantage to any bidder. These should be called
only on basis of the recommendations of the TC. So far as the submission of documents is
concerned regarding qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered.

Certificates or supporting documents created, signed, or issued after the date of bid opening
shall not be accepted, even if they purport to certify historical facts. This restriction is necessary
to prevent post-facto manipulation of records and to ensure a fair, transparent, and auditable
evaluation process. Bidders are, therefore, advised to ensure that all required certificates and
supporting documents are collected in advance and enclosed with their bids.

For example,

1. if the Permanent Account Number, registration with GST & document related to legal status
has been asked to be submitted and the tenderer has not provided them, these documents
may be asked for.

2. if the bidder has submitted a contract without its completion/ performance certificate, the
Tender Committee may request the bidder to furnish such certificate based on the
information furnished by the bidder online in Bid Submission Confirmation (BSC) sheet.
However, only documents that were already in existence prior to the bid submission deadline
shall be considered for this purpose. And no new certificate or contract should be asked for so
as to qualify the bidder.

c) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned above.

d) The tender will be evaluated on the basis of documents uploaded by bidder(s) online against the
information/ declaration furnished online and generated by the system as Bid Submission
Confirmation Sheet. The bidder(s) is/are not required to submit hard copy of any document
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through offline mode. Any document submitted offline will not be given any cognizance in the
evaluationof tender.

e) In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) will be
considered eligible for opening of Price Bid.

f) Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of upto 7 days. The clarification
shall be taken in online mode in the e- Procurement portal of CIL only.

g) In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the
submitted documents as (B) above, their/his bid shall be rejected; however, if the confirmatory
documents do not change eligibility status of the bidder in connection his submitted online
information(s)/declaration(s), then his/their bid will be accepted for opening of Price Bid.

h) After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by the
evaluator and price bid shall be opened on/after preschedule date and time mentioned in the NIT
online in the e- Procurement portal of CIL. However, in case there is any extension of date and
time of price bid opening, it shall be notified online and price bid shall be opened online on e-
Procurement portal of CIL after rescheduled date and time.

i) In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then bidder(s)
will be rejected online and re-tender (if required) will be done (with the same or different
quantity, as per the instant requirement).

i) In case the L1 bidder is technically eligible but rejection is due to high rate quoted by
him/her/their then the tender shall be cancelled and retendered.

k) If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited
and the bidder will be debarred for minimum one (1) year from participating in tenders in CIL/
Subsidiary.

Note: In case If the defaulter L1 bidder is a Joint Venture (JV) firm, penal action against the JV will
also be applicable to all the partners of JV.

I) Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated
16.09.2020 and Revised vide Order No. P-45021/2/2017-PP (BE-ll)-Part (4) Vol.ll dated
19.07.2024, issued by Govt. of India as amended from time to time shall be applicable.

Note:

If the procuring entity negotiates with the L1 bidder, who is not a Class-I Local Supplier, the
margin of purchase preference (L1+20%) should be calculated based on the original L1 price, not
the lower negotiated price, and such eligible Class-I Local Suppliers shall be called to match the
new negotiated L1 price as per procedure mentioned above for placement of 50% quantity.

In terms of the above said policy, purchase preference shall be given to local suppliers in the
following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall be
followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract for full quantity will be awarded to L-1.
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ii) If the L-1 bid is not a Class-I local supplier, 50% of the order quantity shall be awarded to
L-1. Thereafter, the lowest Bidder among the ‘Class-I local suppliers’ will be invited to
match the L-1 price for the remaining 50% quantity subject to the Class-I local supplier’s
quoted price falling within the margin of purchase preference (L1+20%) and the contract
for that quantity shall be awarded to such ‘Class-I local supplier’ subject to matching the
L-1 price. In case the lowest eligible Class-I local supplier fails to match the L-1 price or
accepts less than the offered quantity, the next higher Class-I local supplier within the
margin of purchase preference (L1+20%) shall be invited to match the L-1 price for the
remaining quantity and so on, and the contract shall be awarded accordingly. In case
some quantity out of the 50% (for the eligible Class-I Local Suppliers) is still left
uncovered, then such balance quantity may also be ordered on the L-1 Bidder.

Il. In the procurement of works which are not divisible, and in procurement of services where
the bid is evaluated on price alone, the ‘Class-I local supplier’ shall get purchase preference
over ‘Class-1l local supplier’ as well as ‘Non-local supplier’, the following procedure shall be
followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract will be awarded to L-1.

ii) If L-1 is not a Class-I local supplier, the lowest Bidder among the Class-I local suppliers,
will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling
within the margin of purchase preference (L1+20%), and the contract shall be awarded to
such Class-I local supplier subject to matching the L-1 price.

iii) In case the lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I
local supplier with the next higher bid within the margin of purchase preference (L1+20%)
shall be invited to match the L-1 price and so on and contract shall be awarded
accordingly. In case none of the Class-I local suppliers within the margin of purchase
preference matches the L-1 price, the contract may be awarded to the L-1 Bidder.

Il. Deleted

Note: The confirmation from the bidder regarding matching of L1 price may be taken in
confirmatory document link of e-Procurement portal by recycling ‘Any other document’ link.

Verification of local content

a. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the
time of bidding shall submit either self-certification indicating the percentage of local
content in the offered items. They shall also give details of the location(s) at which the
local value addition is made, if applicable.

b. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall
submit along with its bid a certificate with UDIN from the statutory auditor or cost
auditor of the company (in case of companies) or from a practicing cost accountant or
practicing chartered account (in respect of suppliers other than companies) giving the
percentage of local content.

c. CIL/ Subsidiary may constitute committees with internal and external experts for
independent verification of auditor’s / accountant’s certificates on random basis and in
the case of complaints.
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d. False declarations (say, category of the supplier changes from Class-I to Class-1l/ Non-
local or from Class-ll to Non-local) with respect to Make in India Order will lead to
debarring of the bidder or its successors for a period up to two years as per Guidelines
on debarment of firms from bidding along with such other action as may be permissible
under law.

e. A supplier who has been debarred by any procuring entity for violation of the order
shall not be eligible for preference under this Order for procurement by any other
procuring entity for the duration of debarment. The debarment for such other
procuring entities shall take effect prospectively from the date on which it comes to the
notice of other procurement entities.

m) Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR SERVICE NATURE OF
TENDERS)

i) Subject to meeting terms and conditions stated in the tender document including but not
limiting to prequalification criteria, 25% of the work will be awarded to MSE as defined in
MSE Procurement Policy issued by Department of Micro, Small and Medium Enterprises
(MSME) for the tendered work/item. Where the tendered work can be split, MSE quoting a
price within a price band of L1 + 15% shall be awarded at least 25% of total tendered work
provided they match L1 price. In case the tendered work cannot be split, MSE shall be
awarded full work provided their quoted price is within a price band of L1 + 15% and they
match the L1 price.

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1
price, the work may be shared proportionately if the job can be split.

If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be
given first to MSE who has quoted lowest rate among the MSEs and the total job shall be
awarded to them after matching the L-1 price of the tender, in case the L1 is other than MSE.
If MSE is a L1 bidder, full work will be awarded to such bidder. If the MSE who have quoted
lowest rate among the MSEs in the price band of L1 + 15% do not agree to match the rate of
L1 of the tender, then the MSE with next higher quoted rate in the price band of L1 + 15%
shall be given chance to match the rate of L1 for award of the complete job. This process to
be repeated in till work is awarded to MSE or MSE bidders are exhausted.

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three)
percent shall be earmarked for procurement from micro and small enterprises owned by
women. In the event of failure of such MSEs to participate in the tender process or meet the
tender requirements and L1 price, 3(three) percent sub-target so earmarked shall be met
from other MSEs.

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four)
percent shall be earmarked for procurement from micro and small enterprises owned by
Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to
participate in the tender process or meet the tender requirements and L1 price, four
percent sub-target so earmarked shall be met from other MSEs.

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District
Authority must be submitted by the bidder in addition to certificate of registration with
anyone of the agencies mentioned in paragraph (I) above. The bidder shall be responsible to
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furnish necessary documentary evidence for enabling CIL/ Subsidiary to ascertain that the
MSE is owned by SC/ST. MSE owned by SC/ST is defined as:

¢ In case of proprietary MSE, proprietor(s) shall be SC /ST

e In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in
the enterprise.

eIn case of Private Limited Companies, at least 51% share shall be held by SC/ST
promoters.

eIn case of Public Limited Companies, at least 51% share shall be held by SC/ST
entrepreneurs at any given point of time.

vi) Classification of Micro and Small Enterprise are as under:

a) Micro Enterprise — Enterprise where the investment in plant and machinery or
equipment does not exceed two crore fifty Lakh Rupees and turnover does not exceed
ten crore rupees.

b) Small Enterprise- Enterprise where the investment in plant and machinery or
equipment does not exceed twenty-five crore Rupees and turnover does not exceed
hundred crore rupees.

vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to
avail the benefits under the policy.

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering
authority whether they are small enterprise or micro enterprise as per provisions of Public
Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest
guidelines/clarifications provided by MoMSME.

ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the
Agreement or commence the work as per Conditions of Contract then such Bidder shall be
debarred for a minimum period of 1(One) year in line with provisions of Guidelines on
Debarment of firms from Bidding.

X) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement
Policy for MSEs Order-2012 shall not be applicable to them (Note: Applicable for Tenders
for Services).

14. Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid submission,
then the following critical dates of the Tender will be automatically extended for a period of four
days (4x24 hours) after the original end date and time of bid submission.

e L ast date of submission of Bid.
e Last date of receipt of EMD.
e Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal or Date of Opening of tender subsequently declared a holiday or closed day for
the Procuring Entity, then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Notes:
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1. The validity period of tender should be decided based on the final end date of submission of
bids.

2. The auto extension shall work on the basis of number of bids received only. It may so
happen that any of these bids may be eventually rejected during Tender Opening, Technical
evaluation or further process of evaluation resulting the total number of valid bids becoming
less than 03(three).

3. After extension, the tender shall be opened irrespective of available number of bids on the
extended date of opening of tender.

15. One Bid per Bidder
15.1 A Bidder shall submit only one bid in a particular bidding process. In case of a holding company

having more than one independent manufacturing units or more than one unit having common
business ownership / management, only one unit should quote. Similar restrictions shall apply to
closely related sister companies. Bidder’s sister/ Associated/ Allied concern(s) participating or
applying against the same tender, shall lead to disqualification of Bidders. Sister / Associated /
Allied concern means a company, society, partnership firm or proprietorship firm having one or
more common persons as Director / Partner/ Member/ Owner. A Bidder who submits more than
one bid will cause all the proposals submitted in the particular bid to be disqualified. In relation
to the above, a person will include firm(s) of Proprietorship / Partnership Firm / Limited Liability
Partnership / Private Limited / Limited company / Society registered under Society’s Act /
Statutory Bodies / any other legal entity, as the case may be, & will be deemed to have submitted
multiple bids in a particular bid if a person bids in any of the two formats given below:

i) individual or proprietorship format and/or
ii) a partnership or association of persons format and/or
iii) a company format.

Whereby,

e A company shall for this purpose include any artificial person whether constituted under the
Indian laws or of any other country.

e A person shall be deemed to have bid in a partnership format or in association of persons
format if he is a partner of the firm which has submitted the bid or is a member of any
association of persons which has submitted a bid.

¢ A person shall be deemed to have bid in a company format if the person holds:

i) More than 20% (twenty percent) of the voting share capital of the company which has
submitted a bid, or

ii) Is a director and / or Key Managerial Personnel of the company which has submitted a bid,
or

iii)Holds more than 20% (twenty percent) of voting share capital in and/or is a director and / or
Key Managerial Personnel of a holding company of that company which has submitted the
bid.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred
from participating in future tenders in concerned Subsidiary/CIL HQ for a minimum period of 12
(twelve) months from the date of issue of such letter. In case of JV/Partnership firm, the
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debarment shall also be applicable to all individual partners of JV/Partnership firm and in case of
Company then only Company shall be debarred.

Note: - However, debarment shall be done as per Guidelines on Debarment of firms from Bidding.

16. Refund of EMD
a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected

bidders will be refunded at any stage directly to the account from where it had been received
(except the cases where EMD is to be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any account
other than the one from where the money is received.

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason, then it will be paid through conventional system of e-
payment. For this purpose, if required, Tender Inviting Authority will obtain the Mandate Form
from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender)
then his/her EMD will be refunded automatically after the opening of tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained by
CIL/ Subsidiary and will be adjusted to Performance Security Deposit.

17. Site Visit

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine
the Site of Works and it’s surrounding, approach road, soil condition, investigation report,
existing works, if any, connected to the tendered work, drawings connected to the work, if / as
available and obtain all information that may be necessary for preparing the Bid and entering
into a contract for execution of the works. The cost of visiting the Site shall be at the Bidder’s
own expense.

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether he/she/they
actually visits the Site /Area or not and has taken all the factors into account while quoting
his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the Bidder.

18. Taxes and Duties
All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable)

only) and other levies, royalty, building and construction workers cess (as applicable in States)
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the
last date of submission of Bid, shall be included in the rates, prices and the total Bid Price
submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under
reverse change mechanism shall be computed by system in BOQ sheet as per predefined logic.
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All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in the
rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor)
would be made only on the latter submitting a Bill/invoice in accordance with the provision of
relevant GST Act and the rules made there under and after online filing of valid return on GST
portal. Payment of GST & GST Compensation Cess is responsibility of the service
provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of
the supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction
and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate
from the District Authorities before full and final payment.
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Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of
GST, if any, to the contractor will be made as per the GST status declared by the bidder during
tender stage based on which cost to company has been ascertained or at actuals, whichever is
lower. During execution of the contract, if the GST liability changes, then the benefit should be
passed to the company/procuring entity.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid and the

Employer will in no case be responsible or liable for those costs.

Technical Specifications
The tenderer shall closely study all specifications in detail, which govern the rates for which he is

tendering.

Currencies of Bid and Payment
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

In domestic tenders, bid can be submitted only in INR, and any bid in foreign currency should be
summarily rejected. Foreign bidders can also participate if they submit a bid in INR. However,
purchase preference for local content as per the PPP-MiII shall apply.

Handing Over of Site
On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s)

at his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries
The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and

the technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency
The Contractor must proactively keep the Procuring Entity informed of any changes in its

constitution/ financial stakes/ responsibilities during the execution of the contract since that may
vitiate the legal basis of the Contract. Where the contractor is a partnership firm, the following
restrictions shall apply to changes in the constitution during the execution of the contract:

a) A new partner shall not be introduced in the firm except with the prior consent in writing of
the concerned Director of CIL/ Subsidiary, which shall be granted only upon execution of a
written undertaking by the new partner to perform the contract and accept all liabilities
incurred by the firm under the contract before the date of such undertaking;

b) On the death or retirement of any partner of the contractor firm before the complete
performance of the contract, the Procuring Entity may, at his option, terminate the contract
for default as per the Contract and avail any or all remedies thereunder;

c) In case the contract not terminated as provided in Sub-para (b) above; i) the remaining
partners should give a written undertaking to perform the contract and accept all liabilities
(including those of the expired/ retired partner) incurred by the firm under the contract
before the date of such an event.

d) notwithstanding the retirement of a partner from the firm, that partner shall continue to be
liable under the contract for acts of the firm until a copy of the public notice given by him
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under Section 32 of the Partnership Act, has been sent by him to the Procuring Entity in
writing or electronically.

25. Canvassing in Tender
Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders

submitted by such tenderers who resort to canvassing shall be liable for rejection.

26. Letter of Acceptance (LOA)/Work Order/Agreement
The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer

electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity

period. The L-1 bidder will get the information regarding award of work on their personalised dash-
board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by the
Company, the successful tenderer shall execute contract agreement in the company's prescribed
form for the due fulfilment of the contract. Failure to enter into the required contract within the
specified period in the work order shall entail cancellation of LOA/work order and forfeiture of the
Earnest Money. In addition, the department may debar the bidder from participating in future bids
for at least 12 months as per Guidelines on Debarment of firms from Bidding.

27. Bid Validity
The validity period of the tenders shall be 120 (One Hundred Twenty) days from the end date of

bid submission. A bid valid for a shorter period shall be rejected by employer as nonresponsive.
The validity period of tender shall be decided based on the final end date of submission of bids. In
case the day up to which the bids are to remain valid falls on or is subsequently declared a holiday/
closed day for the Procuring Entity, the bid validity shall automatically be deemed to be extended
upto the next working day.

In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting
Authority/ Employer may request the bidders (all the responsive tenderers) to extend the period of
validity for a specified additional period. The employer’s request and the bidder’s responses shall
be made in writing or by e-mail. A bidder may refuse the request without forfeiting his bid security.
A bidder agreeing to the request will not be required or permitted to modify his bid.

In case no response is received from the participating bidders/ tenderer within the stipulated time
period, it will be presumed that the bidder has not agreed to extend bid validity with same terms
& conditions of their original offer upto the date requested by the employer.

The bidders, who agree to extend the validity, are to do so without changing any terms, conditions,
and so on, of their original tenders. If a not-extended bid happens to be the L1 bidder, the tender
must be cancelled.

[Note for clarity: In case such a refusal by bidder(s) to extend validity (hereinafter called not-
extended bids) or withdrawal of offer within validity (hereinafter referred as withdrawn bids),
happens:

a) Before completion of the Techno-commercial evaluation, then the Techno-commercial
evaluation (including the not-extended and withdrawn bids) shall be completed. If a not-
extended or withdrawn bid qualifies in techno-commercial evaluation, financial bid(s) of such
bidders shall also be opened, and action shall be taken as per sub-para below.

b) after the techno-commercial evaluation but before the completion of the financial bid
evaluation, then the financial bid evaluation (including not-extended and withdrawn bids)
shall be completed.
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i) If a not-extended or withdrawn bid happens to be the L-1 bidder (lowest acceptable bidder,
who is techno-commercially qualified for the work and would have been awarded a
contract, but for his refusal to extend validity or withdrawal of bid within validity), the
tender must be re-tendered.

ii) However, such L-1 price of the not-extended or withdrawn bids shall not be taken as
precedence for determining price estimates or reasonableness.

iii) In certain cases, there may be multiple L-1 bidders. In such cases, where a refusal by
bidder(s) to extend validity or withdrawn bid also happens to be L-1, re-tendering may not
be necessary. The procuring entity may continue with tender finalization, proceeding with
the remaining L-1 bids.

The tenderer shall not, during the said period or within the period extended by mutual consent,
revoke or cancel his tender or alter the tender or any terms/conditions thereof without consent in
writing of the company. In case the tenderer violates to abide by this, the Company will be entitled
to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT.

28. Madification and Withdrawal of Bid
Modification of the submitted bid shall be allowed on-line only before the deadline of submission

of tender and the bidder may modify and resubmit the bid on-line as many times as he may wish.
Bidders may withdraw their bids online within the end date of bid submission and their EMD will
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the
bid in that particular tender. For withdrawal of bid after the end date of bid submission, the bidder
will have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be
allowed till issue of work order/LOA with the following provision of penal action:

a) If the request of withdrawal is received before online notification for opening of price bid,
the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be opened
and the tender process shall go on.

b) If the request of withdrawal is received after online notification for opening of price bid, the
EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this
bidder will be opened and action will follow as under:

i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii) If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

i) In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then with
the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred
for.....year from participating in tenders in CIL/Subsidiary. This letter will be circulated to all
Areas and CIL/Subsidiary HQ and the updated list will be maintained by all Tender Inviting
Authority/Evaluators.

ii) Penal action against clause (a) & (b) above will be enforced from the date of issue of such
order. The standard operating procedure to handle withdrawal of bid after end date of
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submission shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal of Bid)
of NIT.

29. Standard Operating Procedure for Withdrawal of Bid
I.The Mode of withdrawal:

A. Online Withdrawal of Bids:

a) The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no penal
action from department side.

b) The system of online withdrawal beyond end date of bid submission and till award of
contract is also available but not fully functional and under development stage. Once it
is developed and implemented only online withdrawal shall be considered except for
some exceptional cases as mentioned in clause below.

B. Offline Withdrawal of Bids

a) A partner of bidder (in case of JV and partnership firms) whose DSC is registered on the
e-Procurement portal can access the portal for online withdrawal but when there is a
split in the business relationship, the partners whose DSC is not registered on the portal
do not have the option of online withdrawal of bid. Hence such partners may opt to use
offline method of withdrawal of his/her offer (or express his disassociation from the
bidder organization).

b) Till a fully functional system of online withdrawal of bid (beyond end date of bid
submission and till award of contract) is not developed and implemented, offline
withdrawal shall also be considered.

Il. Acceptance of withdrawal by Tender Committee

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender
Committee for deliberation and further course of action.

B. The Tender Committee shall apply its due diligence to decide:

a) Whether the request for withdrawal of offer has been received from right source and
authentic. For this purpose, a letter is to be sent by registered post/speed post to the
bidder on the address as given by him in the enrollment page of e-Procurement portal,
allowing 10 days’ time to confirm the withdrawal. If the bidder does not confirm the
withdrawal within the stipulated period, then it should be construed that there is no
withdrawal of bid. In case the withdrawal/disassociation from the firm (Joint Venture or
Partnership firm) has been submitted by any other partner then also the confirmation
has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the JV or the partnership firm then the bidder shall be
required to furnish a legally acceptable document signed by all the partners of the firm
to substantiate his claim.

b) Whether the withdrawal is due to the reason other than to support any mala fide
intention of any participating bidder such as participating or supporting a cartel
formation etc.
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c) If the mala fide intentions in the withdrawal are apprehended, then the tender should
be cancelled apart from other penal action as per e-Procurement Manual for works and
services of CIL and other guidelines/manuals of CIL.

d) If no mala fide intentions in the withdrawal are apprehended, then the penal action in
line with the prescriptions of the e-Procurement Manual for works and services of CIL
will be applicable.

The Tender Committee may also obtain the opinion of legal department in order to
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above.

30. Postponement of scheduled date(s)
The Company reserves the right to postpone the date of receipt and opening of tenders or to
cancel the tenders without assigning any reason whatsoever.

31. Public Enterprises preference
The Company reserves its right to allow Public Enterprises purchase preference facility as ad-
missible under prevailing policy.

32. Contract Agreement Document(s)
This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms
& Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical
Specifications, drawings (if any) and any other document uploaded on portal as NIT document
forms an integral part of this NIT and shall also form a part of the contract agreement as per
clause 2 of General Terms and Conditions.

33. Sub-letting of Work
No subletting of work as a whole by the contractor is permissible. Subletting of work in piece
rated jobs is permissible with the prior approval of the department. The total value of
subcontracted work should not exceed 25% of the contract price specified in the contract.
Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being not
the lowest, he will be prohibited from working as a sub-contractor for the contractor who is
executing the contract.

The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose
any addition or deletion from any such list and will submit proposals in this regard to the
Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not to
impede the progress of work. Such approval as conveyed by the Engineer-in-Charge/Designated
Officer-in-Charge will not relieve the contractor from any of his obligations, duties and
responsibilities under the contract.

34. Prohibition of Child Labour engagement
The contractor/contractual Agencies must not engage any Child Labour during the course of ex-
ecution of the contract work within the meaning and scope of the Child Labour Prohibition &
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of
India.

35. Implementation of CMPF/EPF
The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the
workers deployed by him as detailed in the tender document.
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36. Splitting up of the work
The Company does not bind itself to accept the lowest tender and reserves the right to reject
any or all the tenders without assigning any reasons whatsoever and to split up the work be-
tween two or more tenderer(s) or accept the tender in part and not in its entirety.

37. Settlement of Disputes
Matters relating to any dispute or difference arising out of this tender and subsequent contract
Awarded based on this tender, shall be dealt as per Clause No. 16- title-‘Settlement of Disputes’
of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document.

38. Restrictions on Procurement from a bidder of a country which shares a land border with India
and on sub-contracting to contractors from such countries
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, Gol as
amended from time to time shall be applicable.

I. Any bidder from a country which shares a land border with India will be eligible to bid in this
tender only if the bidder is registered with the Competent Authority. Further, any bidder
(including bidder from India) having specified Transfer of Technology (ToT) arrangement with
an entity from a country which shares a land border with India, shall also require to be
registered with the same competent authority.

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a Joint venture (that is an
association of several persons or firms or companies), every artificial juridical person not
falling in any of the descriptions of bidders stated herein before, including any agency, branch
or office controlled by such person, participating in a procurement process.

lIl. “Bidder (or entity) from a country which shares a land border with India” for the purpose of
order F.No. 6/18/2019-PPD dated 23.07.2020 means: -

a) An entity incorporated, established or registered in such a country; or
b) A subsidiary of an entity incorporated, established or registered in such a country; or

c) An entity substantially controlled through entities incorporated, established or registered
in such a country; or

d) An entity whose beneficial owner is situated in such a country; or
e) An Indian (or other) agent of such an entity; or
f) A natural person who is a citizen of such a country; or
g) Ajoint venture where any member of the joint venture falls under any of the above.
IV. “The beneficial owner” for the purpose of (lll) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical
person, has a controlling ownership interest or who exercises control through other
means.

Explanation-

a) “Controlling ownership interest” means ownership of, or entitlement to more than
Twenty Five Percent of shares or capital or profits of the company;
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b) “Control” shall include the right to appoint the majority of the directors or to control
the management or policy decisions, including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or more
juridical person, has ownership of or entitlement to more than fifteen percent of the
property or capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner
is the relevant natural person who holds the position of senior managing official.

5. In case of a trust, the identification of beneficial owner(s) shall include identification of
the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

6. To determine nationality while assessing the beneficial ownership of the bidder, the
nationality mentioned in the beneficiary owner's passport should be considered. In
case of the possibility of dual citizenship, nationality on all the passports should be
considered through a suitable declaration. If nationality in any of the passports of the
person whose beneficial ownership is being assessed, is recorded to be from a country
sharing a land border with India, the provisions contained under this Order shall apply.
Hong Kong and Macau are to be considered as part of China for the purpose of this
Order.

V. An Agent is a person employed to do any act for another, or to represent another in dealings
with third person.

Note

1. A person who procures and supplies finished goods from an entity from a country that
shares a land border with India will, regardless of the nature of his legal or commercial
relationship with the producer of the goods, be deemed to be an Agent for the purpose of
this Order.

2. However, a bidder who only procures raw material, components, etc., from an entity from
a country that shares a land border with India and then manufactures or converts them
into other goods will not be treated as an Agent.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the
competent Authority.

VII. The registration shall be valid at the time of submission of bid and at the time of acceptance
of bid.

VIII. If the bidder was validly registered at the time of acceptance/ placement of order,
registration shall not be a relevant consideration during contract execution.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



Note:

37

1. (a) The intending bidders must submit a Certificate in the Undertaking at Annexure-Ill in
compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to

time of Ministry of Finance, Gol.

AND

(b) Valid registration from competent authority (if applicable). Registration should be valid at
the time of submission of bid and at the time of acceptance of bids.

2. Guidelines issued by Gol regarding registration with Competent Authority and regarding
exclusion from restriction may please be referred.

39. Code of Integrity for Public Procurement (CIPP)

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement
(CIPP) as given in the tender document at Annexure-XVI

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website
https://coalindiatenders.nic.in only. No separate notification shall be issued in the press.

Bidders are therefore requested to visit our website regularly to keep themselves updated.

41. Integrity Pact (applicable for tenders with estimated cost more than Rs. 200 lakhs)

Bidders are required to accept unconditionally the Pre-Contract Integrity Pact in GTE as per
enclosed format, Annexure-XV

Name, address and contact No. of the Independent External Monitor (IEM) nominated for this

tender:
SI. Name Address email Id
No.
1 Dr. Atanu Purkayastha, D-11/113, Kaka Nagar, Dr. | Dratanu2011@gmail.com
IAS(Retd.) Zakir Hussain Road, New | Phone: 9899772227
Delhi-110003
2 Shri. Ved Prakash Yajurve- | E-33, Ayudh Vihar, Plot | vpyajurvedi@gmail.com
di, loFS(Retd.) no-3, Sector -13, Dwarka, | Phone: 9473763645/
New Delhi-110075 9818418555
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SECTION-II

INSTRUCTIONS TO BIDDERS
1. SCOPE OF BIDDER

1.1 The Western Coalfields Limited (referred to as Employer in these documents) invites bids for the
work(s) as mentioned in the Notice. The Bidder should submit Bid for all the works mentioned in
the NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion
period specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS
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2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm,
partnership firm, company registered under Companies Act, any legal entity or joint ventures.
The bidders shall be eligible to participate only if they fulfill the qualifying criteria laid down
separately hereinafter.

2.2 DELETED

2.3 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts.
Each entity will be jointly and severally responsible for completing the task as per the contract
(applicable for bids having estimated cost above Rs. 5 (five) Crores).

Joint Venture details:
Name of all partners of a joint venture (not more than 3):
1. Lead partner
2. Partner
3. Partner
Note - The participating share of JV Partners shall be as below;
i) Lead Partner shall have at least 50% participating share in JV.
ii) Other partner(s) shall have at least 20% participating share in JV.
Joint Venture must comply the following requirements:
i) Following are the minimum qualification requirements for Joint Venture

a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V
will be as deliberated under cl.3.3(A) of ITB towards fulfillment of qualification criteria
related to experience.

b) The qualifying criteria parameter e.g. financial resources (Turnover) of the individual
partners of the J.V. will be added together, for the relevant period, and the total
criteria should not be less than as deliberated under cl.3.3(B) of ITB towards
fulfillment of qualification criteria related to financial turnover.

ii) The formation of joint venture or change in the Joint Venture character/ partners after
submission of the bid and any change in the bidding regarding Joint Venture will not be
permitted.

iii)The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind
all partners jointly and severally and any bid shall be submitted with a copy of the Joint
Venture Agreement providing the joint and several liabilities with respect to the contract.

iv)The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners
individually or as a partner in any other Joint Venture or association.

v) The bid submission must include documentary evidence to the relationship between Joint
Venture partners in the form of JV Agreement to legally bind all partners jointly and
severally for the proposed agreement which should set out the principles for the
constitution, operation, responsibilities regarding work and financial arrangements,
participation (percentage share in the total) and liabilities (joint and several) in respect of
each and all of the firms in the Joint Venture. Such JV Agreement must evidence the
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commitment of the parties to bid for the facilities applied for (if pre-qualified) and to
execute the contract for the facilities if their bid is successful.

vi)One of the partners shall be nominated for being in charge of the contract and shall be
designated as Lead Partner. This authorization shall be evidenced by submitting with the
bid a Power of Attorney signed by legally authorized signatories of all the partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of the Joint
Venture and the entire execution of the contract shall be done with active participation
of the Lead Partner.

viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent
declarations/ letters/ documents shall be signed by lead partner authorised to sign on
behalf of joint venture or authorised signatory on behalf of JV.

ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid.

X) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture
including the same entity as partner will be rejected.

xi) The JV agreement may specify the share of each individual partner for the purpose of
execution of this contract. This is required to fulfill eligibility and also for the purpose of
apportioning the value of the contract to that extent to individual partner for subsequent
submission in other bids if he intends to do so for the purpose of the qualification in that
Bid.

xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or more
partners of the joint venture.

xiii) The JV agreement must specifically state that it is valid for the project for which bidding
is done. If JV breaks up mid-way before award of work and during bid validity period bid
will be rejected.

If JV breaks up midway before award of work and during bid validity/after award of
work/during pendency of contract, in addition to normal penalties as per provision of bid
document, all the partners of the JV shall be debarred from participating in future bids
for a minimum period of 12 months.

xiv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be
credited by employer to that account only. To facilitate statutory deductions all statutory
documents like PAN/GSTIN, etc. in the name of the Joint Venture shall be submitted by
JV before making any payment.

xv) Changes to the composition of the Joint Venture (JV) after tender submission and during
the contract are generally not allowed, except when necessary, due to legal
requirements, with the condition that the minimum eligibility criteria of the JV remain
unaltered. The Lead Member of the JV must remain constant. Non-compliance with
these rules will render the offer invalid.

xvi) In the case of formation of a Joint Venture, a separate identity / name of the Joint
Venture shall be given to the Joint Venture other than the names of the partners of Joint
Venture.
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The Company reserves its right to allow Public Enterprises purchase preference facility as
admissible under prevailing policy.

No sub-letting of the work as a whole by the contractor is permissible. Prior permission is
required to be taken from the department for engagement of sub-contractors in part work/
piece rated work. The total value of subcontracted work should not exceed 25% of the contract
price specified in the contract. Procurement of material, hiring of equipment or engagement of
labour will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being not the
lowest, he will be prohibited from working as a sub-contractor for the contractor who is
executing the contract.

The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose
any addition or deletion from any such list and will submit proposals in this regard to the
Engineer-in—Charge/Designated Officer in charge for approval well in advance so as not to
impede the progress of work. Such approval as conveyed by the Engineer-in-Charge / Designhated
Officer in Charge will not relieve the contractor from any of his obligations, duties and
responsibilities under the contract.

QUALIFICATION OF THE BIDER

The bidders shall be required to submit bid with all the information as sought online along with
required documents.

All bidders shall submit the following information and documents with their bids:

a) Copies of documents in support of legal status of bidder as per NIT; written power of attorney
of signatory of the Bid to commit the Bidder.

b) Experience of having successfully completed similar works in support of eligibility criteria
during last seven years including monetary value and period as per e-Tender Notice.

c) Average annual financial turnover during the last 3 (three) years ending 31st March of the
previous financial year should be at least 30% of the estimated cost put to tender as
mentioned in e-Tender Notice.

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of
NIT).

d) Permanent Income Tax Account No. (PAN) details as mentioned in e-Tender Notice.

e) Document to support the status of bidder with respect to GST as mentioned in e-Tender
Notice.

f)The Bidder will have to submit a declaration in support of the authenticity of the credential
submitted by him and also with other commitment along with the Bid in the form of an
undertaking as per the format provided in the bid document.

g) Two or three companies/contractors participating in the bid as Joint Venture should submit
Firm-wise e.g. (i) participation details/contribution of each, (ii) Legal status of firm, (iii) PAN,
(iv) GST registration Certificate/status and also (v). JV Agreement on non-judicial Stamp-paper
as per given format.

h) Any other document to support the qualification information as submitted by bidder.
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3.3 To qualify for award of the contract —
A. Work Experience

The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/ Partnership firm experience of having successfully completed similar works, during
last 7(seven) years ending last day of month previous to the one in which bid applications are
invited (i.e. eligibility period) should be any of the following: -

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or

Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost put to tender.

Or

One similar completed work costing not less than the amount equal to 80% of the estimated
cost put to tender.

Similar nature of work shall include: Refer Notice Inviting Tender

Experience for those works only shall be considered for evaluation purposes, which match
eligibility requirement stipulated above, on or before the last day of month previous to one in
which tender has been invited (publication date of NIT). The experience of
incomplete/ongoing works as on last date of eligibility period will not be considered for
evaluation. If the referred work includes construction as well as maintenance and/ or
operation after construction, the experience of such work may be considered as ‘acceptable’
if the construction part is completed as on the last date of ‘eligibility period’, even if
maintenance work is ongoing, and the certificate issued clearly stipulates the same.

In all the above cases, while considering the value of completed works, the full value of
completed work will be considered whether or not the date of commencement is within the
said 7(seven) years period.

Cost of previous completed works shall be given a simple weightage of 7% per year to bring
them at current price level, while evaluating the qualification requirement of the bidder. Such
weightage shall be considered after end date of completion. Updating will be considered for
full or part of the year (total no. of days / 365) i.e. considering 365 days in a year, till the last
day of month previous to one in which bid has been invited.

For work experience bidders required to submit Satisfactory Work Completion Certificate
issued by the employer against the Experience of similar work containing all the information
as sought on-line.

Work order, BOQ, TDS may be sought during clarification or along with deficient documents
as per the relevant clause, if felt necessary by the Tender Committee.

In case the experience has been earned by the bidder as a partner in a joint venture
firm/partnership firm then the proportionate value of experience in proportion to actual
share of bidder in that joint venture firm/ partnership firm will be considered against
eligibility else it shall be taken as 100%.
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Joint Venture, shall be allowed for participation in the bid with estimated cost above Rs. 5.00
(five) Crores.

The above qualification criteria shall be fulfilled by JV in the following manner.

The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be
as deliberated hereinafter towards fulfillment of qualification criteria related to experience.

a) In case of completion of single work of similar nature costing, not less than the amount
equal to 80% of the estimated cost put to tender: -

i) Any of the JV partner/JV itself shall have the experience of having completed
successfully a single work of similar nature equal to 80% of the estimated cost put to
tender.

Or

b) In case of completion of two works of similar nature each costing not less than the
amount equal to 50% of the estimated cost put to tender: -

i) Either the JV itself/ Any one partner can match the above requirement.
Or

ii) At least two partners should each have completed at least one work of similar nature
each costing not less than the amount equal to 50% of the estimated cost put to
tender.

Or

c) In case of completion of three works of similar nature, each costing not less than the
amount equal 40% of the estimated cost put to tender: -

i) Either the JV itself/ Any one partner can match the above requirement.
Or

ii) Any two partners shall match the above requirement through completion of at least
two work by one partner and one work by other partner of similar nature each
costing not less than the amount equal 40% of the estimated cost put to tender

Or

iii) All the three partners shall match the above requirement through completion of at
least one work of similar nature each costing not less than the amount equal 40% of
the estimated cost put to tender.

The above qualification criteria shall be met collectively by JV partners or JV itself.

The qualifying criteria parameter e.g. experience of the individual partners of the JV
will be added together towards fulfilment of qualification criteria related to experience.

Note: This Work Experience criteria is not applicable for tenders with ECV below 50
lakhs.

B. Financial Turnover

Average annual financial turnover during the last 3 (three) years ending 31st March of the
previous financial year should be at least 30% of the estimated cost.

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of
NIT).
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The intending bidder must submit Turnover certificate having a Unique Document
Identification Number (UDIN) with Institute of Chartered Accountants of India issued by a
Practicing Chartered Accountant having a membership number with Institute of Chartered
Accountants of India.

Financial turnover shall be given simple weightage of 7% per year to bring them at current
price level, while evaluating the qualification requirement of the bidder. Such weightage shall
be considered from the end date of financial year. Updating will be considered for full or part
of the year (total no. of days / 365) i.e. considering 365 days in a year, till the last day of
month previous to one in which bid has been invited.

Joint Ventures shall meet the above eligibility requirement, in the following manner:

The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners
of the J.V. will be added together, for the relevant financial year, and the total should not be
less than as spelt out above. The requirement of Turnover under this clause shall be met in
the proportion given below:

a) The lead partner shall have at least 50% share in the required Average Financial Turnover
to qualify in the tender.

b) All other Individual partners shall have at least 25% share in the required Average
Financial Turnover to qualify in the tender.

(In case of JV, Turnover certificate for each individual partner of JV)
Note: Financial Turnover criteria is not applicable for tenders with ECV below 50 lakhs.

If the bidder is a subsidiary of a company, the experience and resources of the holding company
or its other subsidiaries will not be taken into account. However, if the bidder is a holding
company, the experience and resources of its wholly owned subsidiaries will be taken into
consideration.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified: -

i) if they have made misleading or false representations in the forms, statements and
attachments submitted as proof of the qualification requirements.

ii) On account of currency of debarment as applicable.
ONE BID PER BIDDER

A Bidder shall submit only one bid in a particular bidding process. In case of a holding company
having more than one independent manufacturing units or more than one unit having common
business ownership / management, only one unit should quote. Similar restrictions shall apply to
closely related sister companies. Bidder’s sister/ Associated/ Allied concern(s) participating or
applying against the same tender, shall lead to disqualification of Bidders. Sister / Associated /
Allied concern means a company, society, partnership firm or proprietorship firm having one or
more common persons as Director / Partner/ Member/ Owner. A Bidder who submits more than
one bid will cause all the proposals submitted in the particular bid to be disqualified. In relation
to the above, a person will include firm(s) of Proprietorship / Partnership Firm / Limited Liability
Partnership / Private Limited / Limited company / Society registered under Society’s Act /
Statutory Bodies / any other legal entity, as the case may be, & will be deemed to have
submitted multiple bids in a particular bid if a person bids in any of the two formats given below:
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i) individual or proprietorship format and/or
ii)  a partnership or association of persons format and/or
iii) acompany format.

Whereby,

e A company shall for this purpose include any artificial person whether constituted under
the Indian laws or of any other country.

e A person shall be deemed to have bid in a partnership format or in association of persons
format if he is a partner of the firm which has submitted the bid or is a member of any
association of persons which has submitted a bid.

e A person shall be deemed to have bid in a company format if the person holds:

i) More than 20% (twenty percent) of the voting share capital of the company which has
submitted a bid, or

ii) Is a director and / or Key Managerial Personnel of the company which has submitted a
bid, or

iii)Holds more than 20% (twenty percent) of voting share capital in and/or is a director
and / or Key Managerial Personnel of a holding company of that company which has
submitted the bid.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred
from participating in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve)
months from the date of issue of such letter. In case of JV/Partnership firm, the debarment shall
also be applicable to all individual partners of JV/Partnership firm.

However, debarment shall be done as per Guidelines on Debarment of firms from Bidding.
COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible or liable for those costs.

SITE VISIT

The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine
the Site of Works and its surroundings, approach road, soil condition, investigation report,
existing works, if any, connected to the tendered work, drawings connected to the work, if / as
available and obtain all information that may be necessary for preparing the Bid and entering
into a contract for execution of the Works. The costs of visiting the Site shall be at the Bidder's
own expense.

It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether he actually
visits the site/area or not and has taken all the factors into account while quoting his rates.

The bidder is expected, before quoting his rate, to go through the requirement of materials /
workmanship, specification, requirements and conditions of contract.

The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the bidder.
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7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as issued online
by the Employer and addendum/corrigendum issued in accordance with relevant provision.

a) Notice Inviting Tender
b) Instructions to Bidders;
¢) Conditions of Contract;
d) Scope of work/Bill of Quantities;
e) Forms of Securities and form of Article of Agreement;
f)Pre contract Integrity Pact (if applicable);
g) User portal Agreement;
h) Guidelines on Debarment of firms from Bidding;
i) Code of Integrity for Public Procurement (CIPP);
j)Other document, if required.
8. CLARIFICATION OF BIDDING DOCUMENTS

8.1 The bidder may seek clarification on-line within the specified period. However, the management
will clarify as far as possible to the relevant queries.

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the
issues and to answer the questions on any matter that may be raised at that stage. Non-
attendance at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be
presumed that the bidder does not require any clarification. The management shall circulate
proceedings of the pre-bid meeting, if held.

9. Deleted

10. LANGUAGE OF BID

10.1 All documents relating to the Bid shall be in the English language.
11. SUBMISSION OF BID

a) All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be
accepted offline.

b) In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any
agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be
traced up to the chain of trust to the Root Certificate of CCA. The online Registration of the
Bidders on the portal will be free of cost and one-time activity only. The registration should
be in the name of bidder, whereas DSC holder may be either bidder himself or his duly
authorized person. The bidder is one whose name will appear as bidder in the e-Procurement
Portal.

c) The bidders have to accept unconditionally the online user portal agreement which contains
the acceptance of all the Terms and Conditions of NIT including General and Special Terms &
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Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in
support of the authenticity of the declarations regarding the facts, figures, information and
documents furnished by the Bidder on-line in order to become an eligible bidder. No
conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the
Undertaking regarding Genuineness of the information furnished by him on-line &
authenticity of the scanned copy of documents uploaded by him on-line in support of his
eligibility criteria, etc. and Letter of Bid.

d) Letter of Bid: The format of Letter of Bid is given at Annexure | of Tender document. This will
be the covering letter of the bidder for his submitted bid. The bidders have to accept
unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid
submission. This online acceptance during bidding through GTE shall be construed as
submission of LOB by bidder.

e) Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of
online information furnished by the bidder are to be uploaded in Cover-l & OID (Other
Important Document, if applicable) by the bidder while submitting the bid online.

f) Price Bid (in Cover-1/Cover-ll): The Price bid containing the Bill of Quantity will be in Excel
format (password protected) and will be uploaded during tender creation. This will be
downloaded by the bidder and he will quote the rates for all items on this Excel file.
Thereafter, the bidder will upload the same Excel file during bid submission in Cover-I/Cover-
Il. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the bidder will have to
quote for all the tendered items and the L-1 will be decided on overall quoted value. The
Price-bids of the tenderers will have no condition. The Price Bid which is incomplete and not
submitted as per instruction given above will be rejected. Any alteration/modification in the
Excel format may lead to rejection of bid. Further, if a firm/ bidder quotes overall NIL
charges/ consideration, the bid shall be treated as unresponsive and will not be considered.

12. BID PRICES
12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of
Quantities (both in words and figures) and amount(s) calculated and totaled.

12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as applicable
in States) payable by the bidder/Contractor under the Contract, or for any other cause as
applicable on the last date of submission of Bid, shall be included in the rates, prices and the
total Bid Price submitted by the Bidder. Applicable GST, if any, either payable by bidder or by
company under reverse change mechanism shall be computed by system in BOQ sheet as per
predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and
plants etc. as may be attendant upon execution and completion of works shall also be included
in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be
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reimbursed by the company on production of documentary evidence in support of payment
actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with
rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor)
would be made only on the latter submitting a Bill/invoice in accordance with the provision of
relevant GST Act and the rules made there under and after online filing of valid return on GST
portal. Payment of GST & GST Compensation Cess is responsibility of the service
provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to ClIL/Subsidiary in its relevant returns under
GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to
the tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable
taxes & cess paid based on such Tax invoice shall be recovered from the current bills or any
other dues of the supplier/vendor along with interest, if any.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment
of GST, if any, to the contractor will be made as per the GST status declared by the bidder during
tender stage based on which cost to company has been ascertained or at actuals, whichever is
lower. During execution of the contract, if the GST liability changes, then the benefit should be
passed to the company/procuring entity.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

13. CURRENCIES OF BID AND PAYMENT
13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

In domestic tenders, bid can be submitted only in INR, and any bid in foreign currency should be
summarily rejected. Foreign bidders can also participate if they submit a bid in INR. However,
purchase preference for local content as per the PPP-MII shall apply.
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BID VALIDITY

Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A
bid valid for a shorter period shall be rejected by the Employer as non-responsive. The validity
period of tender shall be decided based on the final end date of submission of bids. In case the
day up to which the bids are to remain valid falls on or is subsequently declared a holiday/ closed
day for the Procuring Entity, the bid validity shall automatically be deemed to be extended upto
the next working day.

In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting
Authority/ Employer may request that the bidders (all the responsive tenderers) may extend the
period of validity for a specified additional period. The request and the bidder's responses shall
be made in writing or by e-mail. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to modify his bid.

BID SECURITY/EARNEST MONEY DEPOSIT

The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown
in e-Tender Notice for this particular work. Bid Security/EMD will be required to be deposited in
the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from
designated Bank/s or through NEFT/RTGS from any scheduled Bank in case of payment through
net-banking the money will be immediately transferred to CIL/Subsidiary’s designated Account.
In case of payment through NEFT/RTGS the bidder will have to make payment as per the
Challans generated by system on e-Procurement portal before submission of bid. Bidder will be
allowed to submit his/her bid only when the EMD is successfully received in CIL/Subsidiary
account and the information flows from Bank to e-Procurement system.

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department
of Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest
money (applicable only for Services tenders).

In case of exemption of EMD the scanned copy of document in support of exemption will have to
be uploaded by the bidder during bid submission. However, this option is to be enabled only in
those cases where the exemption of EMD to some bidders is allowed as per NIT.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for
tenders having estimated value below Rs. 2 lakhs.

Any bid, which has not been, submitted either with the requisite amount of EMD or the valid
exemption document (as applicable) shall be summarily rejected by the employer as non-
responsive.

The EMD of rejected bidders will be refunded at any stage directly to the account from where it
had been received (except the cases where EMD is to be forfeited).

The Bid Security / EMD of successful bidder may be retained and adjusted with performance
security / security deposit at bidder’s option.

The Bid Security/Earnest Money may be forfeited:
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a) if the Bidder withdraws the Bid after the end date of Bid submission during the period of
Bid validity/ extended validity with mutual consent; or
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i) Signthe Agreement; or
ii) Furnish the required Performance Security

Additionally, the company shall debar such defaulting contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue
of such letter.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of
JV/Partnership firm.

The Bid Security/ EMD deposited with the Employer will not carry any interest.

No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money is received.

If the refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason, then it will be paid through conventional system of e-
payment. For this purpose, bidder should submit E-Mandate form in format provided by
company.

In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it
is forfeited by the department.

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then

16.

16.1

16.2

17.
18.

18.1

18.2

18.3

his/her EMD will be refunded automatically after the opening of tender.
SIGNING OF BID

The contractors bid will be digitally signed by DSC holder submitting bid online and it does not
require any physical signature. However, if the Contractor’s bid bears the physical signature in
addition to the digital signature of DSC holder, it will be accepted without questioning the
identity of person singing the bid.

If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if
the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort
of legally acceptable document for the authority to bid on behalf of the bidder is required.

DELETED
DEADLINE FOR SUBMISSION OF BIDS

Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and
time.

The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an
amendment, in which case all rights and obligations of the Employer and the Bidders previously
subject to the original deadline will then be subject to the new deadline.

If number of bids received online is found to be less than 03 (three) on end date of bid
submission then the following critical dates of the Tender will be automatically extended for a
period of four days (4x24 hours) after the original end date and time of bid submission
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e Last date of submission of Bid
e Last date of receipt of EMD
e Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal or date of opening of tender subsequently declared a holiday or closed day
for the Procuring Entity, then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.
Notes:

1. The validity period of tender should be decided based on the final end date of submission of
bids.

2. The auto extension shall work on the basis of nhumber of bids received only. (It may so
happen that any of these bids may be eventually rejected during Tender Opening, Technical
evaluation or further process of evaluation resulting the total number of valid bids
becoming less than three.)

3. After extension, the tender shall be opened irrespective of available number of bids on the
extended date of opening of tender.

LATE BIDS

No Bid shall be received by the e-procurement portal after the deadline or the extended
deadline, as the case may be.

MODIFICATION AND WITHDRAWAL OF BIDS
Deleted
For Two Part System

Modification of the submitted bid shall be allowed on-line only before the deadline of
submission of tender and the bidder may modify and resubmit the bid on-line as many times as
he may wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD
will be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit
the bid in that particular tender. For withdrawal of bid after the end date of bid submission, the
bidder will have to make a request in writing to the Tender Inviting Authority. Withdrawal of
bid may be allowed till issue of work order/LOA with the following provision of penal action:

a) If the request of withdrawal is received before online notification for opening of price bid,
the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be opened
and the tender process shall go on.

b) If the request of withdrawal is received after online notification for opening of price bid, the
EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary.

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as
under:
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i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
i) If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

i) In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then
with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is
debarred for.....year from participating in tenders in CIL/Subsidiary. This letter will be
circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all
Tender Inviting Authority/Evaluators.

i) Penal action against clause (a) & (b) above will be enforced from the date of issue of such
order.

BID OPENING

Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature
Certificates on the prescheduled date & time of Tender Opening.

If the specified date of Bid Opening falls on is subsequently declared a holiday or closed day for
the Procuring Entity, the Bids shall be opened at the appointed time on the next working day.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. However, the Tender Status will be in public domain and anyone visiting the
site can view it by identifying the tender.

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the
opening of bid till award of contract. Additionally, information shall also be sent by system
generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on
Confirmatory document from bidder(s), award of work etc.). No separate communication will be
required in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-
submission of Confirmatory documents within prescribed time.

Any effort by a Bidder to influence the Employer's processing of Bids, evaluation, bid comparison
or award decisions shall be construed as a violation of the Code of Integrity, and bid shall be
liable to be rejected as nonresponsive in addition to other punitive actions for violation of Code
of Integrity as per the Tender Document.

From the time of bid opening to the time of contract award, no bidder shall contact the
Procuring Entity on any matter related to the bid, except on request and prior written
permission.

CLARIFICATION OF BIDS

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the
Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns
of unit rates. The request for clarification and the response shall be in writing. To assist in the
examination, evaluation, and comparison of Bids, the Employer may, ask any Bidder for
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clarification of the Bidder's Bid, including breakup of unit rates. The request for clarification and
the response shall be in online mode.

23.2 In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not
been uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating
the omissions/shortcomings in the uploaded documents and indicating start date and end date
allowing 7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get
this information on their personalized dashboard under “Upload confirmatory document” link.
Additionally, information shall also be sent by system generated email and SMS, but it will be the
bidder’s responsibility to check the updated status/information on their personalized dash board
regularly after opening of bid. No separate communication will be required in this regard. Non-
receipt of e-mail and SMS will not be accepted as a reason of non-submission of documents
within prescribed time. The bidder(s) will upload the scanned copy of all those specified
documents in support of the information/ declarations furnished by them online within the
specified period of 7 days. No further clarification shall be sought from Bidder.

Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of upto 7 days. The clarification
shall be taken in online mode in the e-Procurement portal of CIL only.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not undergone
change since then and does not grant any undue advantage to any bidder. These should be
called only on basis of the recommendations of the TC. So far as the submission of documents is
concerned regarding qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered.

Certificates or supporting documents created, signed, or issued after the date of bid opening
shall not be accepted, even if they purport to certify historical facts. This restriction is necessary
to prevent post-facto manipulation of records and to ensure a fair, transparent, and auditable
evaluation process. Bidders are, therefore, advised to ensure that all required certificates and
supporting documents are collected in advance and enclosed with their bids.

For example,

a) if the Permanent Account Number, registration with GST & document related to legal status
has been asked to be submitted and the tenderer has not provided them, these documents
may be asked for

b) if the bidder has submitted a contract without its completion/ performance certificate, the
Tender Committee may request the bidder to furnish such certificate. However, only
documents that were already in existence prior to the bid submission deadline shall be
considered for this purpose. And no new certificate or contract should be asked for so as to
qualify the bidder.

23.3 No document presented by the bidder after closing date and time of submission of bid will be
considered unless otherwise called for as per clause 23.2 above.

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:
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a) meets the eligibility criteria defined in Clause 3;

b) has been properly signed;

c) is accompanied by the required Bid security/ EMD Exemption Document (if applicable).
d) is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bidding documents without material deviation or reservation. A material
deviation or reservation is one:

a) which affects in any substantial way the scope, quality, or performance of the works:

b) which limits in any substantial way, inconsistent with the Bidding documents, the Employer's
rights or the Bidder's obligations under the Contract; or

c) whose rectification would affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

24.3 |If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion.
25. DELETED
26. EVALUATION AND COMPARISON OF BIDS

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive
in accordance with Clause 24. Price bid of the bidder will have no condition.

The price bid which is incomplete and not submitted as per instruction given in the bid document
will be rejected.

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder
in online Mode and subsequently downloaded from the e-procurement portal of CIL.

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements
of the Bidding documents.

26.4 No document presented by the bidder, after closing date and time of bid, will be taken into
account by the evaluation committee unless otherwise called for during scrutiny / technical
scrutiny by the tender committee as clarification. This however, will have no bearing with the
price quoted in the price bid. If a bidder offers a rebate unilaterally after the end date and time
of the bid submission, it will not be taken into account for evaluation purpose by the tender
committee. But if that bidder emerges as the lowest evaluated, the rebate offer will be taken
into account for determination of the total offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder
and effect of Goods and Services tax (GST), GST Compensation Cess etc. as applicable. L1 will be
decided based on cost to the company.

26.6 |If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost
of work to be performed under the contract, the company may require the bidder to produce
detailed price analysis for any or all items of the Bill of quantities to demonstrate the internal
consistency of these prices with the construction method and the schedule proposed. Additional
Performance Security is required to be submitted by the successful bidder, if prescribed at
relevant provision of GTC.
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27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances: -

For increase in quantity of more than 25% in respect of works executed below plinth level and
10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based
on prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be
permitted below 25% for the items below plinth level and below 10% for the items above plinth
level of the agreement schedule quantity, but in exceptional cases with written consent of
Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to
foundation, unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
is lower.

b) For abutments, piers and well steining: All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and
other elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres
above the ground level.

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

f) For Roads, all items of excavation and filling including treatment of sub base.

28. AWARD CRITERIA

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated acceptable Bid Price, provided that such Bidder has been determined to be:

a) eligible in accordance with the provisions of Clause 2; and
b) qualified in accordance with the provisions of Clause 3.

29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS
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Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any
Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity
period. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the
execution and completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called "the Contract Price").

The offline communication of LOA shall not be mandatory.
The notification of award (LOA/Work Order) will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.

The Agreement will incorporate all agreements between the Employer and the successful Bidder,
work programme etc. within 30 (thirty)days following the notification of award along with the
letter of Acceptance and/ or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the
written request of the bidder, if any, the department will take action as prescribed in Guidelines
on Debarment of firms from Bidding along with forfeiture of Earnest Money. The bidder will also
debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
qualified bidder online and the Earnest Money shall be refunded to unsuccessful bidders as per
relevant clauses.

The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of
contract document/agreements shall be prepared and signed by both the parties One of the sets
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the
contractor free of cost and the original is to be retained by the company. For any additional
copy, additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner
so that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly
adhere to this and maintain secrecy, as required of such documents.

PERFORMANCE SECURITY/SECURITY DEPOSIT

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



31.1

32.
32.1

32.2
323

324

57

Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

For details refer cl.4 of General Terms of Conditions.
EMPLOYMENT OF LABOUR

Contractors are to employ, to the extent possible (as per policy decision of the company valid
from time to time), local project affected people and pay wages not less than the minimum
wages as per minimum Wages Act or such other legislations or award of the minimum wage
fixed by respective State Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be
responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the
provident fund as the case may be and the unique membership number of the CMPF/EPF or
Allied Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook having
entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the
competent authority annually /as and when asked. Bidder shall also submit copies of statutory
returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable
shall be reimbursed to the contractor on production of proof of payment limited to the
maximum likely number of workmen to be deployed as indicated in the tender document. Such
payments shall be made on quarterly basis and shall not be included in the Contract Value.

"The contractor shall pay to its workers engaged in non-mining activities, in respect of every
accounting year, the statutory bonus as admissible under the extant law governing payment of
bonus, as amended from time to time, or, where such workers are not covered under the said
provisions due to wages exceeding the prescribed ceiling (presently 221,000 per month, or as
revised from time to time), a Performance Linked Incentive (PLI) at the rate of 8.33% of the
salary or wages earned during the relevant accounting year, strictly in accordance with other
terms, conditions, eligibility criteria and modalities as may be prescribed under the extant law
governing payment of bonus."

NOTE: In case company decides/ circulates separate wages for underground works / for works
within mine premises, the same may be allowed based on appropriate circular. Clause 32.1 shall
stand amended to this extent before notification of bid.

The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act.
The contractor’s workmen shall be paid through Bank.

The contractors shall register themselves on the Contract Labour Information Portal (CLIP) of CIL
within 30 days of issue of work order and will have to enter and update periodically the following
details in the portal:
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a) Work Order details

b) Details of Contractor workers and payment of wages in respect of each Work Order each
month.

All contract workers shall be covered with the Bio-metric/ Digital attendance system for payment
of wages.

Note:

1. The biometric/ digital attendance system is to be made applicable only for the contracts
with contract duration of at-least 365 days.

2. The biometric/ digital attendance system is to be made operative on the company installed
system as per the direction of Engineer-in-charge in consultation with Personnel and system
department at unit level.

LEGAL JURISDICTION

Matter relating to any dispute or difference arising out of this Bid and subsequent contract
awarded based on the bid shall be subject to the jurisdiction of local court only where the
subject work is to be executed.

DOWNLOADING BID DOCUMENT FROM WEB-SITE

i)The bidders will download the Bid documents from the website. The company shall not be
responsible for any delay/ difficulties/ inaccessibility of the downloading facility for any
reason whatsoever. The downloading facility shall be available as soon as the bid is notified.

ii) The bid document as available online on the e-procurement of CIL shall always prevail and
will be binding on the Bidders. Any claim on account of any deviation with respect to this
online Bid document from the Bidder side shall not be entertained.

E-PAYMENT

Successful bidder(s) are required to submit an Authorization form duly signed for e-payment to
them in the enclosed Annexure.

INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST EXCEEDING more than Rs. 200
lakhs).

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-
contract integrity pact as per enclosed format along with the bid.

CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

The Contractor must proactively keep the Procuring Entity informed of any changes in its
constitution/ financial stakes/ responsibilities during the execution of the contract since that
may vitiate the legal basis of the Contract. Where the contractor is a partnership firm, the
following restrictions shall apply to changes in the constitution during the execution of the
contract:

a) A new partner shall not be introduced in the firm except with the prior consent in writing of
the concerned Director of CIL/ Subsidiary, which shall be granted only upon execution of a
written undertaking by the new partner to perform the contract and accept all liabilities
incurred by the firm under the contract before the date of such undertaking;
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b) On the death or retirement of any partner of the contractor firm before the complete
performance of the contract, the Procuring Entity may, at his option, terminate the contract
for default as per the Contract and avail any or all remedies thereunder;

c) In case the contract not terminated as provided in Sub-para (b) above; i) the remaining
partners should give a written undertaking to perform the contract and accept all liabilities
(including those of the expired/ retired partner) incurred by the firm under the contract
before the date of such an event.

d) notwithstanding the retirement of a partner from the firm, that partner shall continue to be
liable under the contract for acts of the firm until a copy of the public notice given by him
under Section 32 of the Partnership Act, has been sent by him to the Procuring Entity in
writing or electronically.

MISCELLANEOUS

The bidders should fill the bid document properly and carefully. They should avoid quoting
absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives are synonymous. Provisions related to instructions to bidder shall be a part of
agreement.

Conflict of Interest among Bidders/ Agents

Bidders having a conflict of interest shall not be eligible to participate in the tender process
unless the conflict stemming from such relationship has been resolved in a manner acceptable to
the Procuring Entity throughout the tender process and execution of the Contract. Please also
refer to para 8.2.2-e of DOE Manual for Procurement of Works (2nd Edition)). Such conflict of
interest can lead to anti-competitive practices to the detriment of Procuring Entity’s interests.
The bidder shall be considered to have a conflict of interest in the tender process and execution
of the resultant contract in the following situations:

a) If its personnel have a close personal, financial, or business relationship with any personnel of
the procuring entity who are directly or indirectly related to the procurement or execution
process of the contract, which can affect the decision of the procuring entity directly or
indirectly.

b) The bidder (or his allied firm) provided services for the need assessment/ procurement
planning of the Tender process in which it is participating.

c) Participation in any capacity by a Bidder (including the participation of a Bidder as a partner/
JV/ consortium member or sub-contractor in another bid or vice-versa) in more than one bid.
However, this does not limit the participation of an entity as a sub-contractor in more than
one bid if he is not bidding independently in his own name or as a member of a consortium/
V.

In case of conflict between provisions of the Portal with the Tender Document, provisions of the
Portal shall prevail. Bidders may study the resources provided by the Portal for Bidders.

The date and time of the e-Procurement server clock, which is also displayed on the dashboard
of the bidders, shall be used as the reference time for deciding the closing time of bid
submission. Bidders are advised to ensure they submit their bid within the deadline and time of
bid submission, taking the server clock as a reference, failing which the portal shall not accept
the Bids. No request on the account that the server clock was not showing the correct time and
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that a particular bidder could not submit their bid because of this shall be entertained. Failure or

defects on the internet or heavy traffic at the server shall not be accepted as a reason for a

complaint. The Procuring Entity shall not be responsible for any failure, malfunction or

breakdown of the electronic system used during the e-Procurement Process.

Grievances and its Redressal

Redressal Mechanism:

1. Only a directly affected bidder can represent in this regard:

a)

b)

Only a bidder who has participated in the concerned procurement process can make such
representation.

In case the technical bid has been evaluated before the opening of the financial bid, an
application for review in relation to the financial bid may be filed only by a bidder whose
technical bid is found to be acceptable.

The following decisions of the procuring entity in accordance with the provision of internal
guidelines shall not be subject to review:

i) Determination of the need for procurement;
ii) Selection of the mode of procurement or tendering system;
iii) Choice of selection procedure;

iv) Complaints against specifications except under the premise that they are either vague
or too specific to limit competition may be permissible.

v) Provisions limiting the participation of bidders in the procurement process in terms of
government policies.

vi) Provisions regarding purchase preferences to specific categories of bidders in terms of
policies of the Government

vii) The decision to enter into negotiations with the L1 bidder;

viii) Cancellation of the procurement process except where it is intended to subsequently
re-tender the same requirements;

2. lssues related to ambiguity in contract terms shall not be taken up after a contract has been
signed; all such issues should be highlighted before the vendor/contractor consummates the
contract.

3. This grievance redressal is beside the avenue of complaints to the vigilance department of the
procuring organisation.
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SECTION-III

CONDITIONS OF CONTRACT
GENERAL TERMS AND CONDITIONS
1. Definitions

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the
Western Coalfields Limited, represented at Head Quarters of the Company by the General
Manager (Civil) or his authorized representatives or any other officer specially deputed for the
purpose who will employ the contractor.

i) The word" Principal Employer" wherever occurs, means the officer nominated by the Company
to function on its behalf.
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iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means an
offer to supply goods, services or execution of works made in accordance with the terms and
conditions set out in a document inviting such offers Bids;

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’, ‘contractor’ or ‘service provider’ in certain
contexts) means any eligible person or firm or company, including a Joint Venture (that is an
association of several persons, or firms or companies), participating in a procurement process
with a Procuring Entity;

V) "Bid security" (‘Earnest Money Deposit’(EMD) means a security from a bidder securing
obligations arising from its Bid i.e. to avoid: the withdrawal or modification of its Bid within
the validity, after the deadline for submission of such Bids; failure to sign the resulting
contract or failure to provide the required security for the performance of the resulting
contract after its Bid has been accepted; or failure to comply with any other condition
precedent to signing the contract specified in the Tender documents;

Vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or works
offered for procurement, meets the minimum local content as prescribed for ‘Class-I local
supplier’ under the Public Procurement (Preference to Make in India), Order 2017 (as revised
in 2024);

Vii) “Class-ll local supplier” means a supplier or service provider, whose goods, services or works
offered for procurement, meets the minimum local content as prescribed for ‘Class-Il local
supplier’ but less than that prescribed for ‘Class-I local supplier’ under the Public Procurement
(Preference to Make in India), Order 2017 (as revised in 2024);

Viii) “Local Content” means the amount of value added in India which shall, unless otherwise
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a proportion of the total value, in percent (as revised in 2024);

iX) “Non-Local supplier” means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than that prescribed for ‘Class-Il local supplier’
under the Public Procurement (Preference to Make in India), Order 2017 (as revised in 2024);

X) "Notice inviting tenders" (including ‘Invitation for Bids (IFB) or ‘Letter of invitation for
Proposals’) means a document and any amendment thereto published or notified by the
Procuring Entity, which informs the potential bidders that it intends to procure the subject
goods, services, works or a combination thereof;

Xi) "Prospective bidder" means anyone likely or desirous to be a bidder.

Xii) "Contract" (‘Procurement Contract’, ‘Purchase Order’, ‘Supply Order’, ‘Withdrawal Order’,
‘Work Order’, ‘Consultancy Contract’, ‘Contract for services’, ‘Rate Contract’, ‘Framework
Agreement’, ‘Letter of Acceptance/ Letter of Acceptance of Tender/ Tender Acceptance
Letter/Letter of Award — LoA’ (letter or memorandum communicating to the contractor the
acceptance of his bid), ‘Agreement’, ‘Repeat Order’, or a ‘formal agreement’), means a formal
legal agreement in writing relating to the subject matter of Procurement, entered into
between the Procuring Entity and the supplier, service provider or contractor on mutually
acceptable terms and conditions and which are in compliance with all the relevant provisions
of the laws of the country.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



63

The agreement shall include the notice inviting tender, the tender/bid as accepted by the
company, the work order issued to the contractor, and the formal contract agreement
executed between the company and the contractor together with the documents referred to
therein including general terms and conditions, special conditions, if any, frozen terms and
conditions/technical parameters/scope of work and revised offer, if any, specifications,
drawings, including those to be submitted during progress of work, schedule of quantities
with rates and amounts.

Until the formal agreement is signed between the Owner and contractor, LOA/Work order
together with contract document accepted by the bidder (i.e., bid/ tender/ proposal/ offer)
shall constitute the contract.

Xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders
who has/have deposited the necessary Earnest money and has/have been given written
intimation about the acceptance of tender and shall include legal representative of such
individual or persons composing a firm or a company or the successors and permitted
assignees of such individual, firm or Company, as the case may be and any constitutional, or
otherwise change of which shall have prior approval of the employer.

Xiv) "Site" means the land and places including any building and erection thereon, over, under, in
or through which the Permanent works or Temporary works designed by the Engineer-in-
Charge are to be executed and any other lands and places provided by the Employer for
working space or any other purpose as may be specifically designated in the Contract as
forming part of the site.

XV) The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one
who furnishes work to a special design according to the plans or specifications of this work
but does not include one who merely supplies materials.

XVi) "Accepting Authority" shall mean the management of the company and includes an
authorized representative of the company or any other person or body of persons
empowered on its behalf by the company.

XVii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil
Engineering cadre/ discipline who is competent to direct supervisors and authorised to be in
charge of the works for the purpose of this contract. The Engineer-in-Charge /Designated
Officer in Charge, who is of an appropriate seniority, will be responsible for supervising and
administering the contract, certifying payments due to the contractor, valuing variations to
the contract, awarding extension of time and valuing compensation events. The Engineer-in-
Charge /Designated Officer in Charge may further appoint his representatives i.e. another
person/Project Manager or any other competent person and notify to the contractor who is
directly responsible for supervising the work being executed at the site, on his behalf under
their Delegation of Powers of the company. However, overall responsibility, as far as the
contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.

XViil) A "Day" shall mean a day of 24 hours from midnight to midnight.

XiX) The "Work" shall mean the works required to be executed in accordance with the
contract/work order or parts thereof as the case may be and shall include all extra or
additional, altered or substituted works or any work of emergent nature, which in the opinion
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of the Engineer-in-charge, become necessary during the progress of the works to obviate any
risk or accident or failure or become necessary for security.

XX) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

XXi) "Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company inclusive of applicable GST.

b) in the case of other types of contracts, the total sum arrived at based on the individual rate(s)/
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of
Quantities" of the tender document as accepted by the Company inclusive of applicable GST
with or without any alteration as the case may be.

XXii) "Written notice" shall mean a notice or communication in writing and shall be deemed to
have been duly served if delivered in person to the individual or to a member of the
contractors firm or to an office of the company for whom it is intended, or if delivered at or
sent by registered mail / e-mail to the last business address known to him who gives the
notice.

xXiii) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever
nature required in or about the execution, completion or maintenance of the works but
does not include materials or other things intended to form part of the permanent work.

XXiV) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his
tender has been accepted in accordance with the provisions contained in that letter.

XXV) "Department" means the Civil Engineering Department of Coal India Limited or any of its
subsidiary companies/units represented by the appropriate authority.

XXVi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

XXVii) The words indicating the singular only also include the plural and vice-versa where the
context so requires. Words importing the masculine gender shall be taken to include other
genders. Words importing persons include any company or any association/ body of
individuals/ companies and vice versa.

XXViil) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid
document, if any, as a basis for proposals,

a. working drawings furnished by the Owner after issue of letter of acceptance of the tender
to start the work,

b. subsequent working drawings furnished by the owner in phases during progress of the
work, and

c. drawings, if any, submitted by the contractor as per provision of the contract and duly ap-
proved by the owner.

XXiX) "Codes" shall mean the following, including the latest amendments, and/or replacements,
if any:
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a. Bureau of Indian Standards relevant to the works under the contract and their specifica-
tions.
b. Indian Electricity Act and Rules and Regulations made there under.
c. Indian Mines Act and Rules and Regulations made there under.

d. Any other Act, rule and regulations applicable for employment of labour, safety provisions,
payment of provident fund and compensation, insurance etc.

Contract Documents and Miscellaneous Provisions
The following documents shall constitute the contract documents:
i) Articles of Agreement;

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of
contract incorporated in the tender document issued to the bidder;

iii) Notice Inviting Tender and Instructions to Bidders;

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions and Commercial Terms & Conditions etc.- as applicable;

v) Frozen terms & conditions / technical parameters and revised offer, if any;
vi) Specifications/ scope of Work, if any;

vii)Schedule of quantities (or Bill of Quantities) along with accepted rate;

viii) Contract drawings and work programme;

ix) Safety Code etc. forming part of the tender;

X) Integrity Pact (If applicable);

xi) Guidelines on Debarment of firms from Bidding;

xii) Code of Integrity for Public Procurement (CIPP);

xiii) Any other document if required.

The contractor shall enter into and execute contract agreement in the prescribed form. The cost of
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the
contractor free of cost and the original is to be retained by the company. For additional copy, cost
to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

2.2 The contract document shall not be used by the contractor for any purpose other than this

contract and the contractor shall ensure that all persons employed for this contract strictly adhere
to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all

matter arising under this contract.
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The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge / Designated Officer in charge for approval well in advance so as not to impede the
progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not
relieve the contractor from any of his obligations, duties and responsibilities under the contract.
The total value of subcontracted work should not exceed 25% of the contract price specified in the
contract. Procurement of material, hiring of equipment or engagement of labour will not mean
sub-contracting.

Acceptance of Offer

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated
electronically through e-procurement portal of CIL to the successful bidder and shall make the
binding Contract with the Company.

Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed
post. The offline communication of LOA, shall not be mandatory.

Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one
another and in case of discrepancy between schedule of quantity, the specifications and/or
drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work;

b) Particular specification and special conditions, if any;
c) Drawings;

d) General specifications;

e) BIS Specifications.

In the event of varying or conflicting provision in any of the document(s) forming part of the con-
tract, the Accepting Authority's decision/clarification shall hold good with regard to the intention
of the document or contract as the case may be.

Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Specifications forming part of the par-
ticular contract document.

Security Deposit

Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

Performance Security should be 5% of contract amount excluding GST and should be submitted
within 21 days of issuance of LOA by the successful bidder in any of the form given below:
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a) Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the
LOA/Work order

b) a Bank Guarantee in the form given in the bid document from any Scheduled bank (i.e. Indian
or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding
Co-operative banks or Regional Rural Banks). The BG issued by outstation bank shall be
operative at its local branch at Nagpur.

Bank Guarantee against Performance Security shall be applicable if the amount of Performance
Security exceeds Rs. 5.0 lakhs. The amount of Bank Guarantee shall not be less than Rs. 5.00
(five) lakhs.

c) Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in
favour of owner.

d) BG in electronic mode (e-BG) generated through NeSL, in the same format as mentioned at (b).

However, Company may approve submission of Performance Security beyond 21 days by
another 14 days with proper justification on a case to case basis.

The Earnest Money/ Bid Security deposited is to be returned to the contractor after sub-
mission and acceptance of Performance Security.

The bid security deposited may be adjusted against the Performance security (1% part of
security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee
it shall be issued either —

a) at Bidder’s option by a Scheduled Bank, or
b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled bank located in India and acceptable to the company should only be ac-
cepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, be-
yond the period of contract /extended contract period (if any)”, whichever is more.

In case of Cement Concrete Road / Bituminous Road / Haul Road works, where the De-
fect Liability Period (DLP) is five (5) years from the date of completion of the construction
work and the Performance Security is furnished in the form of a Bank Guarantee (BG) at
the time of execution of the Agreement, the Bank Guarantee shall remain valid for a min-
imum period of ninety (90) days beyond completion of three (3) years of the DLP. The
successful bidder shall ensure that the validity of the BG is kept alive and, if necessary, ex-
tended from time to time so as to fully cover the stipulated period without any lapse.

The BG (If performance security is provided by the successful bidder in the form of bank

guarantee) issued by issuing bank on behalf of the bidder in favour of “Western Coalfields

Limited” shall be in paper form (Stamp Paper) as well as issued under “Structured Financial

Messaging System”. Issuing Bank should send the underlying confirmation message in

IFN760CQOV or IFN767COV message type for getting the BG advised through our bank. Also

issuing bank should mention “ " in field no. “7037” of IFN760COV or
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of beneficiary Bank for issue of BG through SFMS Platform is furnished below: -

Name of Bank: ICICI Bank Limited

Branch: Civil Lines, Nagpur
IFSC Code: ICIC000059
Account No.: 005905018053
Customer ID: 556096497

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing

bank to Civil Engineering Division of Western Coalfields Limited.

Note for e-BG

Note for e-BG:

The details required for issue of e-BG are as under:

Sr. Field Description of Field Required information
No.
1 UIN* UIN of the legal entity NCCGI3031L
2 Name Name of the legal entity/ de- | Civil Department WCL HQ
partment/ area registered for
UIN
3 Email ID Email ID of the legal entity mnkbiradar@gmail.com
4 Name of the Repre- | Representative of the legal | Othugadi Vidyasagar Sujit Sen
sentative entity
5 Email ID Email ID of the representative | mnkbiradar@gmail.com
6 Mobile Number Mobile Number of the repre- | 9433031084
sentative
7 Business Unit Code Identifier of the depart-
ment/Zones/Office
8 Contract Reference | PO reference, Tender ID etc. 2026_WCL_366268 1
Number

In case the successful Bidder fails to submit the Performance Security within the stipulat-
ed time then the following actions shall be taken with the approval of Tender Accepting
Authority (TAA) limited to CMD, CIL/ Subsidiary:

i.  Cancellation of award of work

ii. Forfeiture of the Earnest Money/ Bid Security

iii. Any due amount to the contractor against the work done shall be treated as a part of the
damages suffered by the company and shall not be paid to the contractor.

iv. The contractor shall not be allowed to participate in the re-tender of the work.
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v. The Company shall debar such defaulting Contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of
such letter. In case of JV/ Partnership firm, the debarment shall also be applicable to all
individual partners of JV/ Partnership firm.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if
required. If the validity of BG is not extended before 03 days of its expiry, then CIL/ Sub-
sidiary shall be at liberty to encash the BG.

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or
more partners of the joint venture.

Submission of Performance Security is not required for tenders having Estimated Value
put to tender upto Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be
released within 14 days of the issue of defect liability certificate (taking over certificate
with a list of defects).

Performance Security shall be refunded after three years of completion of construction work and
the Retention Money shall be refunded after the successful completion of maintenance period of
05 years after completion of construction work (i.e. after completion of Defect liability period of 5
years).

Note: In case the work is not completed within scheduled period of completion, Performance
Security shall be released on approval of Final Extension of time.

5% of work value excluding GST shall be retained from all running on account bills. This shall be
treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition that
amount of any Bank Guarantee except last one, shall not be less than Rs. 25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature
of work which shall be 90 days beyond the defect liability period, but in no case less than the
period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall
be irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2.

Retention Money should be refunded after issue of No Defect Certificate.

The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are
due and payable by the contractor to the company as may be determined in terms of the contract,
and the amount appropriated from the security deposit shall have to be restored by further
deduction from the contractors subsequent on account running bills, if any.

REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right
to deduct/ appropriate its due against the contractor under this contract or under any other
contract.

Refund of Security Deposit shall be as per clause No. 4.3 of General Terms and condition of
contract.
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Defect liability period (DLP) of road shall be 5 (five) years after successful completion of
construction work. During DLP, maintenance shall be done by the contractor without any cost
implications to WCL.

NB: In case of Maintenance contracts, that ends with successful completion of work, where
question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank
cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and
retention money (second part of bid security) can be released simultaneously after completion of
work and taking over by department.

Consideration of Abnormally Low Bids

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from
the lowest bidder(s), including detailed price analyses of its bid price in relation to scope, schedule,
allocation of risks and responsibilities, and any other requirements of the bid documents. If, after
evaluating the price analysis, CIL/ Subsidiary determines that the bidder(s) has substantially failed
to demonstrate its capability to deliver the contract at the offered price, CIL/ Subsidiary may reject
the bid / Proposal.

Additional Performance Security (APS) shall be applicable if the quoted price (excluding GST) is
below. 15% of the updated/justified cost (excluding GST) finalized by the Procuring Entity. The
amount of such APS shall be the difference between 85% of the updated/justified cost (excluding
GST) finalized by the Procuring Entity and quoted price (excluding GST).

1. The updated/justified cost is the estimated cost put to tender.

Additional Performance Security (APS) shall be furnished by the bidder along with normal
Performance Security as per Clause No. 4 of GTC (i.e. within 21 days of issuance of LoA). In case the
successful Bidder fails to submit the Additional Performance Security within the stipulated time
then the following actions shall be taken with the approval of Tender Accepting Authority (TAA)
limited to CMD, CIL/ Subsidiary:

i)  Cancellation of award of work.
ii) Forfeiture of the Earnest Money/Bid Security

iii) Any due amount to the contractor against the work done shall be treated as a part of the
damages suffered by the company and shall not be paid to the contractor,

iv) The contractor shall not be allowed to participate in the re-tender of the work.

v) The Company shall debar such defaulting Contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of
such letter.

Note: However, debarment shall be done as per Guidelines on Debarment of firms from Bidding.

Company may approve submission of Additional Performance Security beyond 21 days by another
14 days with proper justification on a case to case basis.

The approving authority for the above shall be CFD of the concerned Subsidiary.

The validity of the Bank Guarantee shall be for a period of "one year" or "ninety, days beyond the
period of contract/extended period of contract (if any)”, whichever is more.

The amount of Bank Guarantee shall not be less than Rs. 5.00 (five) lakhs.
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This Additional Performance Security will not carry any interest and shall be released in the

following manner:

i.30% of Additional Performance Security will be released after 60% of the total work is

completed.

50% of Additional Performance Security will be released after 80% of the total work is
completed.

100% of Additional Performance Security will be released after total work is completed.

In case of CC/BT Roads total work should be read as total construction work where maintenance is

included along with construction work and APS shall be released in the above prescribed manner.

In case of Haul Roads total work should be read as total construction work and maintenance work

where maintenance is included along with construction work and APS shall be released in the

above prescribed manner.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when

relevant item exists in the contract and shall be for 10% of value of such items (excluding GST) in

the contract or for 10% of value of contract (excluding GST) with such specialized items only).

a)

b)

For some specialized items of work such as anti-termite treatment, waterproofing work, kiln
seasoned and chemically treated wooden shutters, or any other item of work deemed as
such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or
contractors who associate specialized agencies, the contractor / firm executing the work
should be asked to give a specific guarantee that they shall be responsible for removal of any
defects cropping up in these works executed by them during the guarantee period. The form
of the guarantee to be executed by the contractors shall be as enclosed.

10% security deposit (performance security and retention money) deposited / deducted
from the bills of the contractors, relevant to the item(s), shall be refunded to him after
expiry of Guarantee period. The security amount relevant to the item(s) of work, may be
released after 12 months of completion of work against equivalent BG and furnishing
Guarantee as at (a) above.

Note: The Approving Authority for refund of Security Deposit regarding Specialized Item of Works

shall be Engineer-In-Charge (EIC) after fulfilment of the conditions precedents as per contract.

4.10Refund of security deposit for contracts with supply installation and commissioning of

equipment i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item

exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as

Mechanical and Electrical works. For such works, security deposit (performance security and

retention money)- deposited / deducted from the bills of the contractors shall be refunded to him

after expiry of guarantee period, which will be one year from the date of commissioning of

equipment/ completion of work and/or rectification of any defect which may be detected in the

individual equipment for the whole system under the contract, whichever is later.

Note: The Approving Authority for refund of Security Deposit for contracts with supply installation

and commissioning of equipment i.e. with Mechanical & Electrical Works shall be Engineer-In-

Charge (EIC) after fulfilment of the conditions precedents as per contract.
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In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant
counter guarantee.

Bank guarantees furnished against Performance Security and Retention Money shall be validated
for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation
either by addition or omission shall not vitiate the contract.

The variation register may be maintained in SAP in electronic form to have a proper control over
variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing
the original scope and nature of the work, under contract, have power to make any alterations in
or additions to or substitution of the original specifications, drawings, designs and instructions that
may appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such
altered or additional or substituted work, which shall form part of the original contract, shall be
carried out by the contractor on the same terms and conditions in all respects on which they
agreed to do the main work and at the same rate/rates as are specified in the contract/ work-order.
In case there are changes in ground levels from those shown in the approved drawings, they shall
be agreed in writing, jointly by the contractor and EIC.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a
waiver of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are
not specified in the contract/work order, rates for such items shall be determined by the Engineer-
in-Charge as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in
the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted
percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such
extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar
item or near similar item / class of work available in the agreement schedule of work or by
analysis of rates as at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar
item description may form part of the contract, the applicable rates shall be taken from the
Schedule of Quantities of that particular part in which the deviation is involved, failing that at
the lowest applicable rate for the similar item of work in the other schedule of quantities.
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For derivation of rates based on analysis, the same shall be done by analysis on prevalent
market rate of materials and labour based on standard norms of analysis of rate of C.PW.D/
N.B.O.

c) Inthe case of extra item(s) that are completely new, and are in addition to the items contained
in the contract, the contractor may within 15 days of receipt of order or occurrence of the
item(s) claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the
rate(s) by analysis based on prevalent market rate of material and labour and on standard
norms of analysis of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of
non-schedule items rates and in case of percentage rates for SOR items the rate for extra item
shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation
of rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of
the company or Staff Officer(C) for the work awarded at Company Hqrs. level and Area level
respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor
invalidate any of the provision thereof provided that a deviation estimate / revised estimate /
supplementary agreement for the item(s) involved is made. Such approval shall be from
appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement
schedule] shall be made in the contractors running on account bills, till the revised estimate /
deviation estimate regularizing these items are sanctioned by the competent authority of the
company, at the provisional rates and shall not exceed:

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the
SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based on
prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement value /
approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order / agreement / approved deviation estimate value.

Note: Till the time a system is developed for making interim payment against extra items of the
work, payment for such extra items of work can be made after obtaining approval of Deviation
Estimate/Revised Estimate.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.
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In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances: -

For increase in quantity of more than 25% in respect of works executed below plinth level and 10%
in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based
on prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
is lower.

b) For abutments, piers and well steining: All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and
other elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres
above the ground level.

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

f)For Roads, all items of excavation and filling including treatment of sub base.

5.7 The time of completion of the originally contracted work shall be extended by the company in the
event of any deviation resulting in additional cost over the awarded value, if requested by the
contractor as follows:

i)In the proportion which the additional cost of the altered, additional or substituted work (in
value) bears to the original tendered value plus.

ii) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall
have power to omit any part of the work in case of non-availability of a portion of the site or for
any other reason and the contractor shall be bound to carry out the rest of the work in accordance
with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be
entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes
radically the original scope/nature of the contract, the contractor shall under no circumstances
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suspend the work, either original or altered or substituted, and the dispute/disagreement as to the
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately
with the company as per the procedures/ norms laid down hereafter.

5.10 Extension of AMC contracts (applicable only for AMC contracts)

6.1

6.2

The AMC Contracts shall be normally for two years or as specified in the NIT from the date of
commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to
Extend the Contract for a period of 30% of the contract period as specified in NIT or for a period of
08 months, whichever is lesser after due appraisal of performance at the end of the Contract on
the same terms and conditions.

In case of extension of AMC Contracts, the administrative approval shall be obtained for expected
completion value including original awarded value as per prevalent DOP.

Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay

Time is the essence of the contract and as such all works shall be completed within the time
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract,
be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge
and the contractor shall agree upon a detailed time and progress chart prepared based on BAR
CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor
at the time of executing contract showing the order in which the work is proposed to be carried
out within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or
7(seven) days after handing over the site of work or handing over reasonable number of working
drawings to the contractor or the period of mobilization allowed in the work order for starting the
work in special circumstances, whichever is later. However, the Date of Commencement may be
decided with mutual consent with the Contractor prior to the date as prescribed above.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

Cancellation of the Contract: If the contractor, without reasonable cause or valid reasons,
commits default in commencing the work within the aforesaid time limit, the company shall,
without prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in writing to
the contractor to commence the work, failing which to forfeit the Earnest Money deposited by him
and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the contractor to
take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a
minimum period of 12(twelve) months.

Note: Approving Authority for Cancellation of LoA, forfeiture of EMD and also to debar the
contractor to take part in the future re-tender of the work shall be Tender Approving Authority
(TAA) limited to CMD of CIL/Subsidiary.

If the contractor fails to complete the work and clear the site on or before the date of completion
or extended date of completion, he shall without prejudice to any other right or remedy available
under the law to the company on account of such breach, pay as compensation (Liquidated
Damages):
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i) @ half percent (%2 %) of the contract amount/Revised Contract amount excluding GST
whichever is less, per week or part of the week of delay.

OR

ii) % % of the contract-value (excluding GST) of group of items/ revised completion value of group
of items whichever is less, per week or part of the week of delay, for which a separate period of
completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount excluding GST,
whichever is less.

OR

ii) 10% of the contract-value (excluding GST) of group of items/ revised completion value of group
of items whichever is less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

The LD will be applicable on the price (excluding GST) as varied by the operation of the Price
Variation Clause i.e. price variation amount (excluding GST) shall be added/ deducted to the
contract price (excluding GST) for deriving the LD.

The company, if satisfied, that the works can be completed by the contractor within a reasonable
time after the specified time of completion, may allow further extension of time at its discretion
with or without the levy of L.D. In the event of extension granted being with L.D, the company will
be entitled without prejudice to any other right or remedy available in that behalf, to recover from
the contractor as agreed damages equivalent to half percent of the contract amount/ Revised
Contract amount of the works (excluding GST) whichever is less for each week or part of the week
subject to a ceiling as described at Cl.6.2.

The company, if not satisfied that the works can be completed by the contractor, and in the event
of failure on the part of the contractor to complete work within further extension of time allowed
as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that
behalf, to rescind the contract.

The company, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
the contract.

In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the
company, shall be entitled to recover L.D. upto ten percent (10%) of the contract value besides
recovery of compensation for damage/loss for termination as provided in 10 of General Terms and
Conditions of Contract. Additionally, the contractor shall be debarred from participating in the
future tenders for a minimum period of 12 months.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges
from the supplier/vendor, the same will be recovered excluding GST and the amount shall be
adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any
other dues.
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6.3 The company may at its sole discretion, waive the payment of compensation on request received
from the contractor indicating valid and acceptable reasons if the entire work is completed within
the date as specified in the contract/work order or as validly extended date without stipulating
any compensation for delay.

6.4 Extension of Contract Time for completion

A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of
public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions,
epidemics, strikes, lockouts or acts of God come under the legal concept of Force Majeure
(FM).

Delays in performance of contractual obligations under influence of FM conditions are
condonable by the other party without any right to termination or damages, provided, notice
of the happening of any such event is given by the affected party to the other within 30 (thirty)
days from the date of occurrence duly certified by the local chamber of commerce or
statutory authorities, the beginning and end of FM occurrence and cessation of such Force
Majeure condition. Works under the contract shall be resumed as soon as practicable after
such event has come to an end or ceased to exist.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of Force
Majeure and neither company shall be liable to pay nor bidder / contractor shall be liable to
claim extra cost (like increase in rates, remobilization advance, idle charges for labour and
materials etc.) provided it is mutually established that Force majeure conditions did actually
exists.

B. Delays in Execution

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the
tenderer and it is sometimes difficult to apportion credit or responsibility. The contractor may
experience delay or disruption due to his own actions or inaction, those of his sub-contractor
or other contractors, those of CIL/Subsidiary or the engineer, or other causes. Such delays
expose the non-performing party to various sanctions under the contract. These sanctions
include extension of time, damages or default termination of the contract. While examining
the request of the contractor for extension of time, the engineer shall consider all
circumstances and categorise the delays as follows:

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods,
and so on, applies;

b) Compensable delays — or Compensation Events, which put full burden of responsibility
on CIL/Subsidiary; and

c) Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility
on the contractor.

d) Concurrent delays - when two or more events responsible for delay overlap each other.
The delays may be attributable to CIL/Subsidiary or the contractor or none, and fall in
above categories. The eligibility for extension of time (EOT) should be determined by
plotting each contributing concurrent delay on the critical path. CIL/Subsidiary should
see that the concurrent delays do not result in unnecessary extra extension of time.
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C. Once the delay is categorised, it should then be determined not only whether the contractor
is eligible for time extension but also whether sanctions, such as Liquidated Damage (LD) or
default termination, can be imposed on the contractor.

D. The time for completion of the work will be specified in the contract and it is understood that
the completion of work within the time specified is an essential part of this contract. While
ascertaining the reasons for delay beyond the control of contractor, the following delays shall
be considered as “Hindrance”: -

a) Excusable delays
b) Compensable delays
c) Portion of Concurrent delays to be decided judiciously by the EIC.

E. More precisely, if any delay in the completion of the work is likely to be caused by any of the
following reasons, then the contractor immediately upon the occurrence of such delay shall
give notice in writing to the Engineer-in-Charge and he shall be allowed a reasonable
extension of time for completion in respect of delay caused by any of the below-mentioned
circumstances-

a) Force Majeure as defined at 6.4(A);
b) Abnormally bad weather;

c) Non-availability of stores which are the responsibility of the company to supply as per
contract;

d) Non-availability of working drawings in time, which are to be made available by the
company as per contract during progress of the work;

e) Delay on the part of the contractors or tradesmen engaged by the company not forming
part of the contract, holding up further progress of the work;

f)  Non-availability or breakdown of tools and plant to be made available or made available
by the company;

g) The execution of any modified or additional items of work or excess quantity of work;

h) Any other causes which, at the sole discretion of the company, is beyond the control of
the contractor;

i)  Delay caused by any written instruction of the Engineer in Charge;

j)  Any circumstances which are wholly beyond the control of the contractor and
unavoidable;

k) Increase in the overall value of work. The time of completion of the work shall, in the
event of any deviation resulting in additional cost over the tendered value sum being
ordered, be extended, if requested by the contractor as follows:

i) Inthe proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus.

ii) 25% of the time calculated in i) above or such further additional time as may be
considered reasonable by the Engineer -in —Charge.

I)  Portion of Concurrent delays as decided judiciously by the EIC
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HINDERANCE REGISTER shall be maintained by both department and the contractor at site to
record the various hindrances encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for
hindrance and a dispute arises then the matter would be referred to the EIC and or the next
higher authority whose decision would be final & binding on the contractor & the decision to
be communicated within 15 days.

. Interim Extension of completion time may be granted by Tender Accepting Authority limited

to GM(Civil)/HoD for works executed at HQ and Area GM for works executed at area as per
provision of clause 6.4.1 below, based on the recommendation of the Engineer-in-Charge of
the work during the course of execution of work reserving the right to impose/waive the
clause relating to compensation for delay at the time of granting final extension of time
depending upon the merit of the case. Final Extension of completion time is to be granted by
Tender Approving Authority limited to CMD of CIL/ Subsidiary.

. Denial Clause: If delay in works is attributable to the contractor, the procuring entity should

protect itself against extra expenditure during the extended period by stipulating a denial
clause (over and above levy of LD) in the letter informing the contractor of extension of time.
In the denial clause (applicable for delays attributable to contractor), any increase in statutory
duties and/ or upward rise in prices due to the Price Variation Clause (PVC) clause and/ or any
adverse fluctuation are to be borne by the contractor during the extended delivery period,
while the procuring entity reserves the right to get any benefit of a downward revisions in
statutory duties, PVC, Thus, in cases of delays attributable to contractor, PVC, other variations
clauses operate only during the original delivery period of the work.

6.4.1 General Principles for Granting Extension of Time

i)At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge

i)

should specify the time allowed for completion of the work consistent with the magnitude
and urgency of the work.

The time allowed for carrying out the work as entered in the contract shall be strictly
observed by the contractor and shall be reckoned from the Date of Commencement of the
work as given to the contractor.

iii) The work shall throughout the stipulated period of the contract be proceeded with all due

diligence (time being deemed to be the essence of the contract) on the part of the contractor.

iv) To ensure good progress of work during the execution, the contractor shall meticulously

follow the preset time and progress chart and in the event of slippages in one segment, all
efforts will be made to liquidate the slippages in the next stages.

If the contractor shall desire an extension of time for completion of work on the grounds of
his having been unavoidably hindered in its execution or on any other grounds as mentioned
above shall make application to Engineer-In-Charge for extension of contract within a
reasonable period prior to expiry of Contract Period (Preferably not later than 15 days prior to
expiry of Contract Period). Engineer-In-Charge shall process the proposal based on the merit
of the case for obtaining approval of Competent Authority. Such extension shall be
communicated to the contractor in writing by the company through Engineer-in-Charge
before the expiry of Contract Period.
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vi) Engineer-in-Charge shall process extension of time for the completion of the work if the
following conditions are satisfied:

a) The contractor must apply to the Engineer-in-Charge in writing for extension of time.

b) Such application must state the grounds which hindered the contractor in the execution
of the work within the stipulated time.

c) Such application must be made within a reasonable period prior to expiry of Contract
Period (Preferably not later than 15 days prior to expiry of Contract Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension
of time are reasonable.

vii)Deleted

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of
time are or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the
grounds shown by the contractor are not reasonable and declines to process the extension
of time, the contractor may approach concerned SO(C) /GM (C) /Director (As the case may
be) whose opinion shall be final and binding on all concerned.

ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to
GM(Civil)/HoD for HQ works and Area GM for area works and all final extension of time shall
be granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/ Subsidiary.

Effort should be made to complete the work within the original contract period or extended
period.

X) In case the contractor does not apply for grant of extension of time before the expiry of
contract period and the department wants the contractor to continue with the work beyond
the stipulated date of completion, the Engineer-in-Charge can process proposal for extension
of time even in the absence of application from the contractor as per the following guidelines:

a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at
once make a note of such hindrance in the register kept at site. He should also make a
report to EIC of the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the approval
of Competent Authority (Ref Cl (ix) above). This should be processed preferably 15 days
prior to the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend the
contract before the stipulated date actually expires so that the contract might remain in
force but while communicating this extension of time, he must inform the contractor that
this was without prejudice to Company's right to levy compensation with Denial Clause
under relevant clause of the agreement. Such extension of time given by EIC shall be
considered as fait-accompli in future.

xi) The period during which the contract remains valid is a matter of agreement and if the period
originally set for the completion of the work comes to an end nothing short of agreement of
the party can extend the subsistence and validity of the contract.
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xii)When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the contractor or the
Department or of both.

The extension, in order to be binding, will have to be by parties’ agreement, express or
implied.

It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge
suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such extension of
time is accepted by the contractor, either expressly or implied by his actions before and
subsequent to the date of completion, the extension of time granted by the Engineer-in-
Charge is valid.

xiii) It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per
provisions of the contract even when the contractor does not apply for extension of time in
order to keep the contract alive. If the contractor refuses to act upon the extension so
granted by Engineer-in-Charge, it will attract the provisions of appropriate clauses of the
agreement.

The contractor shall however use his best efforts to prevent or make good the delay by
putting his endeavors constantly as may be reasonably required of him to the satisfaction of
the Engineer-in-Charge.

Material Supply & other facilities

The contractor shall at his own expense, provide all materials required for the work, unless
otherwise specified and the rates quoted by the contractor shall be for finished work inclusive of
all materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials as may
be specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

For the materials which the company has agreed to supply for the contract, the contractor shall
give in writing of his requirements in accordance with the agreed phased programme to the
Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be made for
the items of work in which such materials have been consumed, or from any sum then due or to
become due to the contractor thereafter.

Deleted

If the steel is issued by the department, the wastage of steel shall be the barest minimum. The
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage
due to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in
length will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or
above length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of excess
wastage made by the contractor shall be recovered at double the issue rates indicated above, or
115% of prevailing market rate along with GST and any other Tax applicable during the period of
work, whichever is more.
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No allowances shall be entertained on account of Rolling Margin for the steel either issued by the
department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the
theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of
work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above,
the recovery for the quantity of cement consumed in excess or less than the specified quantity
shall be made at double the issue rate or 115% of prevailing market rate along with GST and any
other Tax applicable during the period of work, whichever is more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract,
the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the
contractor in writing for procurement of cement/ steel from the approved sources and the extra
on this account including transport charges, if any, over the issue rate shall be reimbursed to the
contractor on production of authentic documents. Transportation of cement/ steel from the
place of purchase to the site of work and proper storage of cement/steel at site shall be
contractor's responsibility. He should maintain proper account of cement/steel issued/procured
by him and should allow inspection of his godown and his cement/steel account by the
concerned Engineer-in-charge or any other authorized officers of the company. Contractor should
draw materials from the company on the basis of actual requirement as assessed by the
Engineer-in-Charge on "as and when required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but
the Engineer-in-Charge will have the discretion for making full recovery while processing a
particular bill or asking for the return of the balance materials if the work is not progressing
satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper
account for the materials received and consumed in the work and shall be open to check by the
Engineer-in-Charge or his authorized representative. The contractor shall ensure that such
materials are consumed for the contract works only and the Register for the aforesaid account
shall be signed both by the representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied
by the company shall be deemed to be held in lien by the company and the contractor shall not
have the right to remove the same from the site, without the written permission of the Engineer-
in-Charge. The company shall not however be liable for any loss, theft or damage due to fire or
other cause during this period of lien, the responsibility for which shall lie entirely on the
contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under
cover as required etc. as may be necessary for the use and keeping the materials in good
condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally
issued taking into consideration the deterioration or damage, if any, that may have been caused
during the custody of the contractor. In the event, the contractor fails to return the surplus
materials out of those supplied by the company, the Engineer-in-Charge may, in addition to any
other liability which the contractor would incur in this regard, by giving notice in writing require
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the contractor to pay the amount at double the issue rate for such unreturned surplus materials
or 115% of the prevailing market rate along with GST and any other Tax applicable during the
period of work, whichever is more.

On completion or on termination of the contract and on complete recovery of secured advance
paid by the company, if any, in respect of materials brought to site, the contractor with due
permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus
materials originally supplied by him and upon such removal, the same shall become the property
of the contractor.

All charges on account of GST or any other applicable taxes, duties or levies on materials
obtained for the works from any source (excluding materials supplied by the company) shall be
borne by the contractor. This clause may be read in conjunction with 13 (ix) of condition of
contract.

The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one
point near the work site and necessary recovery of cost of energy consumed will be made at
rates prescribed by the company from time to time. Energy meter for this purpose shall be
provided by the contractor.

The contractor shall arrange necessary water for the work and his own establishment and
nothing extra will be paid for the same. Such water used by the contractor shall be fit for
construction purposes. However, if available and feasible the company may arrange water, at the
written request of the contractor, to the extent possible, at one point near the work site for
which recovery @ 1% of the contract value excluding GST of work done will be made from the
contractor's bills. The contractor shall make his own arrangement of water connection and laying
of pipe lines from main source of supply. Department do not guarantee to maintain
uninterrupted supply of water. No claim of damage or refund of water charges will be
entertained on account of such break down.

Explosives, detonators and other inflammable materials shall not be used in the execution of the
work at site by the contractor without prior written permission of the Engineer-in-Charge.
Transportation and storage of such materials shall be done in specified manner in accordance
with the law in force. The contractor shall also obtain license under such laws for, transportation,
storage, use and all other operations, connected with the handling of the same.

Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions
of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings,
detailed instructions/ directions in writing to the contractor. All such drawings,
instructions/directions shall be consistent with the contract documents and should be reasonably
inferable there from, along with clarifications/ explanations thereof, if necessary. However, the
contractor will be solely responsible for design and erection of all temporary structures required
in connection with the work.

For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the
company herein and elsewhere will form part of the contract for the purpose of quality of works.
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The contractor shall be responsible for correct and complete execution of the work in a workman
like manner with the materials as per specification which shall be subject to the approval of the
company. All work under execution in pursuance of the contract shall be open to inspection and
supervision by the Engineer-in-Charge or by his authorized representative or any other official of
higher rank or any other person authorized by the company in his behalf & the contractor shall
allow the same.

All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so
required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-
in-Charge who shall approve, if found acceptable, promptly so that there is no delay in the
progress of the work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with
reasonable promptness ensuring conformity of the samples with the required specification and
complying with the requirements as per contract documents keeping in view that the work shall
be in accordance with the samples approved by him. The contractor shall be bound to furnish
fresh sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not
start bringing materials at the site unless the respective samples are approved. Materials
conforming to approved samples shall only be brought to site. However, Engineer-in-Charge’s
approval for any sample, design / drawings (permanent / temporary structures) shall not alter
contractor’s full responsibility whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried
out by any independent person or agency at any place other than the site even then the cost of
materials and testing charge etc. shall be borne by the contractor. If the test shows that the
materials are not in accordance with the specifications, the said materials shall not be used in the
work and removed from the site at contractors’ cost.

The company, through the Engineer-in-Charge, shall have full powers to reject any materials or
work due to a defect therein for not conforming to the required specification, or for materials not
being of the required quality and standard or for reasons of poor workmanship or for not being
in accordance with the sample approved by him. The contractor shall forthwith remedy the
defect/replace the materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to
procure the proper materials for replacement and/or to carry out the rectifications in any
manner considered advisable under the circumstances and the entire cost & delay for such
procurement/rectification shall be borne by the contractor.

The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to
the standard practice followed for such tests, other than those for which satisfactory proof has
already been furnished by the contractor who shall provide at his expense all facilities which the
Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are
not to be paid separately by the employer and shall be assumed covered in accepted prices.
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The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However, if the test shows the workmanship or materials not to be in accordance with
the provision of the contract or the instruction of Engineer-in-Charge the cost shall be borne by
the contractor.

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at
all times have access to the works and to all workshops and places where work is being prepared
or from where materials, manufactured articles are being obtained for the works and the
contractor shall afford every facility for and every assistance in or in obtaining the right to such
access.

8.8 Inspection of works

i) No work shall be covered up or put out of view without the approval of the Engineer-in-charge
or the Engineer-in-charge's representative or any other officer nominated by the company for
the purpose and the contractor shall afford full opportunity for the EIC or EIC's representative
or any other officer nominated by the company for the purpose to examine and measure any
work which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready
for examination and the Engineer-in-charge's representative shall, without unreasonable delay,
unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or through
the same as the Engineer-in-Charge may from time to time direct and shall reinstate and make
good such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-clause above and are found to be executed in accordance with the
contract, the expenses of uncovering, making openings in or through and making good the
same shall be borne by the Employer, but in any other cases all costs shall be borne by the
contractor.

8.9 Removal of Improper Work and Materials

i) The Engineer-in-charge shall during the progress of the works have power to order in writing
from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge,
are not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or
interim payment there from, of any work which in respect of materials or workmanship
is not in accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -
charge shall be entitled to employ and pay other agency to carry out the same and all
expenses consequent thereon shall be recoverable from the contractor or may be deducted
from any amount due or which may become due to the contractor.
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Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with
the contract/work order/approved samples, the Engineer-in-charge or any other officer
nominated by the company for the purpose may allow such work or materials to remain,
provided the Engineer-in-Charge/ the officer nominated by the company is satisfied with the
quality of any materials, or the strength and structural safety of the work, and in that case shall
make such deduction for the difference in value, as in his opinion may be reasonable.

Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the
company for the purpose shall make final inspection of all work included in the contract/work
order, or any portion thereof, or any completed structure forming part of the work of the
contract, as soon as practicable after notification by the contractor that the work is completed
and ready for acceptance. If the work is not acceptable to the Engineer-in-charge at the time of
such inspection, he shall inform the contractor in writing as to the particular defects to be
remedied before final acceptance can be made.

Defects appearing after acceptance: Any defects which may appear within the defect liability
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be
remedied by the contractor at his own cost within the time stipulated by the Engineer-in-charge.
If the contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the
defects and recover the cost thereof from the dues of the contractor.

Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge
regarding number of pages it contains, each page being numbered, name of work, name of
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on
its first page.

Site Order Books shall be maintained on the sites of works and should never be removed there
from under any circumstances. It shall be the property of the company. The Engineer-in-Charge
or his authorized representative shall duly record his observations regarding any work which
needs action on the part of the contractor like, improvement in the quality of work, failure to
adhere to the scheduled programme etc. as per contract/work order. The contractor shall
promptly sign the site order book and note the orders given therein by the EIC or his
representative and comply with them. The compliance shall be reported by the contractor in
writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both
running on account and final bills of the contractor. A certificate to this effect should be given in
the Measurement books by the Engineer-in-Charge or his representative.

Samples and Testing of Materials: All the materials to be procured by the contractor and to be
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests
and analysis required by him, which will be as specified in the specifications of the items
concerned and or as specified by BIS or the IRC / MORTH standard specifications acceptable to
the Engineer-in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/
MORTH and other relevant standards and practices. Minor minerals like sand, stone chips etc.
shall be conforming to relevant BIS standards. All bought out items including Cement and Steel
shall be procured from such manufacturers who hold valid license conforming to relevant BIS
standards for manufacturing of such items.
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Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be
placed on wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and
maintain at his own cost temporary weather-proof sheds at the work site for the purpose. Stored
materials shall be so located as to facilitate prompt inspection. All stored materials shall be
inspected at the time of use in the work, even though they may have been inspected and
approved before being placed in storage or during storage.

Defective Materials: All materials not conforming to the requirements of the specifications shall
be considered as defective, and all such materials, whether in place or not shall be rejected. They
shall be removed immediately by the contractor at his expenses and replaced with acceptable
material.

No rejected material, the defects of which have been subsequently corrected, shall be used on
the work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the
part of the contractor to comply with any instruction of the Engineer-in-charge made under the
provisions of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-
charge shall have authority to remove and replace defective material and recover the cost of
removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after
issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off
such material in any manner without any further written notice to the contractor.

Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done shall
be taken in accordance with the relevant standard method of measurement published by the
Bureau of Indian Standards (BIS) and if not covered by the above, other relevant
Standards/practices shall be followed as per instructions of the Engineer-in-Charge.

All items of work carried out by the contractor in accordance with the provision of the contract
having a financial value shall be entered in the e-Measurement Book and e-Billing Ecosystem
Portal, hereinafter being referred to as “e-MB Portal”, as prescribed by the company so that a
complete record of the measurements is available for all the works executed under the contract
and the value of the work executed can be ascertained and determined there from. Measure-
ments of completed work / portion of completed work shall be recorded only in the e-MB Portal.
For this purpose, the SOP for using the e-MB Portal may be referred at Appendix 16, Part-1 of
MCEW, available in CIUs website.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative
and by the contractor or his authorized representative.

Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him
for the purpose shall intimate the contractor to attend or to send his representative to attend
the measurement. Every measurement thus taken jointly by both the parties on the site shall be
entered into the e-MB Portal on completion of the measurement. If the contractor objects to any
measurements, dispute to that effect can be raised by the contractor in the e-MB Portal.
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9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the
presence of the contractor or his authorized representative and recorded in the e-MB portal.
Measurements so recorded shall be final and binding upon the contractor and no claim whatso-
ever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint
measurements at the prefixed date and time after due notice, the measurements taken by the
Engineer-in-Charge or his representative shall be final and binding on the contractor.

Measurement of excess quantities of work duly authorized in writing by the Engineer-in-Charge
shall also be taken and recorded in the e-MB Portal.

Measurement of the extra items of work duly authorized in writing by the Engineer-in-Charge
shall also be taken and recorded in page numbered triplicate book (based on the existing items
in the SOR of the company and if such items do not exist in the company's SOR, the description
of the work shall be as per actual execution), jointly signed by the contractor or his authorized
representative and representative of EIC for execution section, for further entry in e-MB in due
course after obtaining approval of Deviation Estimate/Revised Estimate. One copy is to be
forwarded to the billing section, one copy shall be submitted to the execution section and the
balance copy will be retained by the contractor.

Note: Till the time a system is developed for making interim payment against excess work
done/extra items of the work, payment for such excess work done/extra items of work can be made
after obtaining approval of Deviation Estimate/Revised Estimate.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge
and recording of measurements and check measurement thereof duly accepted by the contrac-
tor. The contractor shall provide full opportunity to the Engineer-in-Charge or his representative
to examine and measure all works to be covered up and to examine the foundations before cov-
ering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations
are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange
to inspect and to record the measurements, if the work is acceptable and advise the contractor
regarding covering of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the de-
partment, measurements of such items, will be taken for record purposes only and without prej-
udice so that in case it is subsequently decided by the department to admit the contractor's
claims, there should be no difficulty in determining the quantities of such work. A suitable re-
mark should, however, be made against such measurements to guard against payment in the or-
dinary way.

9.7 Payments: The running on account payments may be made once in a month or at intervals stipu-
lated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the
work order/ contract shall be prepared on the basis of detailed measurements recorded as de-
scribed hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to
which the contractor is considered entitled by way of interim payment for the following:
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a) The work executed as covered by the bill/bills after deducting the amount already paid,
the security deposit and such other amounts as may be deductible or recoverable in terms
of the work order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-
in-Charge for items already appearing in the bill of quantities of work with approved rates,
will be made along with the on account bills only up to 10% of the quantity provided in the
agreement subject to overall value of work not exceeding the agreement value.

(ii) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize
interim payment for excess work done up to 20 % of the quantity of work provided in the
Bill of Quantity of the work awarded from Company level and Area level respectively
subject to overall value of work done does not exceed the contract value. This however,
shall not be applicable for High Value Items.

Note: Till the time a system is developed for making interim payment against excess work
done, payment for such excess work done can be made after obtaining approval of
Deviation Estimate/Revised Estimate.

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the
company or Staff Officer (Civil) of the Area provided that the value of such extra items of
work when added together is not more than 10% of the contract value and the total gross
payment including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be
paid after the deviation estimate / revised estimate regularizing the extra items and excess
quantities of work is sanctioned by the competent authority of the company with the
concurrence of the Finance Department of the company.

Note: Till the time a system is developed for making interim payment against extra items of
the work, payment for such extra items of work can be made after obtaining approval of
Deviation Estimate/Revised Estimate.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the
contract / final measurements of the work certified by the Engineer In Charge or his repre-
sentative.

9.7.03 The measurements shall be entered in the e-MB Portal for the work done up to the date of
completion and evaluated based on the approved rates for the items in the contract agree-
ment/sanctioned revised estimate. In case of extra items of work, the rates shall be derived as
stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be
made on account of materials supplied, water supply for construction, supply of electricity and
any other dues payable by the contractor to the company, and further subject to the contractor
having given to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of
minor minerals used in the work before the final bill is processed for payments. The final
payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions
of the contract.
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Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills
shall not of itself be conclusive evidence that any work/materials to which it relates is/are in ac-
cordance with the contract and may be modified or corrected by the Engineer-in-Charge by any
subsequent certificate or by the final certificate.

The company reserve the right to recover/enforce recovery of any overpayments detected after
the payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds
the amount of such overpayment and irrespective of the facts whether such disputed claims of
the contractor are the subject matter of adjudication / mediation or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract,
failing that from contractor's claim under any other contract with the company or form the
contractor's security deposit or the contractor shall pay the amount of over payment on
demand. In case of contractor's non-payment on such demand, the same should be realised
from the contractor's dues, if any, with Coal India Limited or any of its subsidiaries.

The contractors are required to execute all works satisfactorily and according to the specifica-
tions laid down in the contract/ work order. If certain items of work, executed by the contractor,
are below specifications, the contractor should re-do them according to the specifications and
instructions of EIC and if the contractor fails to rectify the defect within the time and in the
manner specified by the EIC, the work shall be got re-done or rectified by the department at
the risk and cost of the contractor. Engineer-in-Charge may accept such work of below specifi-
cations provided the department is satisfied with the quality of such works and the strength/
structural safety of such works. In that case Engineer-in-Charge shall make such deductions for
the difference in value, as in his opinion is reasonable and is approved by the accepting authori-
ty of the company i.e. GM/HoD(C) of the company in this case or any other officer nominated
by GM/HoD(C) for the purpose.

Payment Stage: The payment stage involved will be as under,

i) Entry of measurements jointly undertaken by representative of Engineer-in-Charge (EIC)
and representative of the contractor in the e-MB Portal by Measurement Entry Level (MEL)
User. This shall be forwarded to the contractor by the MEL User for obtaining acceptance
of contractor.

ii) Contractor shall access the e-MB Portal by logging in using their registered vendor code
with CIL/subsidiary and shall return the e-MB to the MEL User after communicating their
acceptance in form of remarks while forwarding the e-MB to MEL User.

iii) MEL User shall forward the e-MB to First Level Check (FLC) User for checking of measure-
ments by the FLC User.

iv) FLC User shall check the measurements after needful correction(s) (if any) forward the e-
MB to the Second Level Check (SLC) User.

v) SLC User shall check the measurements after needful correction(s) (if any) forward the e-
MB to the Accountant for needful checking.

vi) The Accountant after due checking, shall generate Abstract and forward the e-MB to EIC
for raising Invoice from the contractor.

vii) EIC shall raise Invoice from the contractor.
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viii) Contractor shall submit his Invoice against the abstract generated, for payment.
ix) EIC shall generate Service Entry Sheet(s) and process for payment.
Note:

(1) MEL User may be Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C),
as decided by EIC.

(2)  FLC User may be Sr. Officer(C)/ Asstt. Manager(Civil), as decided by EIC.
(3) SLC User may be Dy. Manager(C)/ Manager(C), as decided by EIC.

(In case of non-availability of officials as at (1), above, company may authorize suitable
executives for the works outlined at (1). Further for check measurement (i.e., (2) and (3)
above) also company may authorize Executives based on availability).

9.7.08 Secured Advance against Material brought to Site

Secured advance on the security of materials (which are not combustible, fragile or perishable
in nature) brought to the site but not yet incorporated in the works will be made up to 75
(seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the corresponding
value of the materials determined on the basis of BOQ rates, whichever is less, subject to the
condition that their quantities are not excessive and shall be used within a period of 90 (ninety)
days and subject to other stipulations in the contract. The contractor will be required to submit
an indemnity bond as per prescribed Form of the company on non-judicial stamp paper of
prescribed value, hypothecating the goods to the procuring entity, and also be responsible for
their safe custody. Before the advance is released, the procuring entity may inspect the site to
ensure that the Contractor has safeguarded the materials against pilferage and deterioration. It
may be ensured that the contractor has not taken any loan/ limit from banks against
hypothecation of the materials against which the secured advance is claimed. An undertaking in
this regard may also be taken from the contractor.

Generally, as per the provisions of the contracts, the contractors are required to submit proof of
cost of materials and the delivery of material at site while claiming such advances. The stock
register should be maintained from the commencement of the contract and, unless otherwise
prescribed in the contracts, the stock, so considered for advance, should generally be only paid
stock (and not brought on credit). Where the materials are supplied from a captive source of
the contractor, the reasonableness of the valuation of such materials may be ensured.

The advance will be repaid from each succeeding running bill (periodic/ interim payment) to
the extent materials for which advance has been previously paid have been incorporated into
the works.

This advance shall be recovered in four equal installments or as per consumption whichever is
higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance
paid, if in his opinion the work is not progressing satisfactorily or the security of these materials
at site is not adequately taken care of by the contractor. In all cases, the repayment of the
advance will be affected after expiry of a period of 120 days since payment of advance, whether
the material is consumed in the work or not.

Secured advance shall be payable for contracts of value above Rs 10.00 (ten) Crore only.
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At any point of time the outstanding recoverable secured advance shall not be more than 10%
of the contract value.

NOTE: The Approving Authority for releasing Secured Advance shall be Area GM for the works
executed at Area and GM(Civil)/HoD for the works executed at Subsidiary HQ. level.

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at
the rate as amended from time to time, shall be made unless exempted by the competent au-
thority of the Income Tax Department. Further, TDS under GST will be deducted at applicable
rates as per the provisions of GST Act wherever applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by the
contractor. If, however, the company is asked to make deduction from the contractor's bills, the
same shall be done and a certificate to this effect shall be issued to the contractor for dealing
with the State Govt. and the company does not take any responsibility to do anything further in
this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract Agree-
ment/Work-order.

10. Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions
of contract be entitled to cancel the contract in full or in part, and whether the date of
completion has or has not elapsed, by a two weeks show cause notice in writing if the
contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so
even after a notice in writing from the Engineer-in-Charge, then on the expiry of the period
as specified in the notice

Or

b) commits default/breach in complying with any of the terms and conditions of the contract
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of
the Engineer-in-Charge, then on the expiry of the period as may be specified by the Engi-
neer-in-Charge in a notice in writing.

Or

c) obtains a contract with the company as a result of ring tendering or other non-bonafide
methods of competitive tendering

Or

d) shall offer or give or agree to give any person in the service of the company or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for
act/acts of favour in relation to the obtaining or execution of this or any other contract for
his company.

Or

e) fails to complete the work or items of work with individual dates of completion, on or be-
fore the date/dates of completion or as extended by the company, then on the expiry of
the period as may be specified by the Engineer-in-Charge in a notice in writing.

Or
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f)  transfers, sublets, assigns the entire work or any portion thereof without the prior approv-
al in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written
notice, cancel the whole contract or portion of it in default.

Or
g) breach of the prohibition against sub-contracting
Or
h) Committed fraud
However, the contractor shall continue to fulfil the contract to the extent not terminated.

10.1 The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of Insolvency
Act for the time being in force, or makes any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors amounting to proceedings for
liguidation or composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary
liguidation proceedings for the purpose of amalgamation or reorganization, or a receiver or
manager is appointed by the court on the application by the debenture holders of the con-
tractor's company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow
it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern and the company is not satisfied
that the legal representative of the deceased proprietor is capable of carrying out and com-
pleting the contract. The decision of the company in this respect shall be final and binding
which is to be intimated in writing to the legal representative.

e) On the death or retirement of any partner of the contractor firm before the complete per-
formance of the contract, the Procuring Entity may, at his option, terminate the contract for
default as per the Contract and avail any or all remedies thereunder;

In case the contract not terminated as provided in Subpara (e) above;

i) the remaining partners should give a written undertaking to perform the contract and
accept all liabilities (including those of the expired/retired partner) incurred by the firm
under the contract before the date of such an event.

ii) notwithstanding the retirement of a partner from the firm, that partner shall continue to
be liable under the contract for acts of the firm until a copy of the public notice given by
him under Section 32 of the Partnership Act, has been sent by him to the Procuring Entity
in writing or electronically.

10.2 On Cancellation of the Contract (except action as per clause 6.1 of GCC) or on Termination of
the Contract, the Engineer-in-charge shall have powers:

a) To take possession of the site, any materials, constructional plant, equipment, stores etc.
thereon and carry out balance work through any means or through any other agency.
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b) To give the contractor or his representative of the work 7 (seven) days notice in writing for
taking final measurement for the works executed till the date of cancellation or termination
of the contract. The Engineer-in-Charge shall fix the time for taking such final measurement
and intimate the contractor in writing. The final measurement shall be carried out at the
said appointed time notwithstanding whether the contractor is present or not. Any claim as
regards measurement which the contractor is to make shall be made in writing within 7
(seven) days of taking final measurement by Engineer-In-charge as aforesaid and if no such
claim is received, the contractor shall be deemed to have waived all claims regarding above
measurements and any claim made thereafter shall not be entertained.

c) After giving notice to the contractor to measure up the work of the contractor and to take
such whole or the balance or part thereof, as shall be unexecuted out of his hands and to
give it to another contractor or take up departmentally, to complete the work. The contrac-
tor whose contract is terminated shall not be allowed to participate in future bidding for pe-
riod of minimum twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer
because of action under this clause and to compensate for this loss or damage, the
employer shall be entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention
money at the disposal of the employer.

Or

ii) 20% of value of incomplete work excluding GST. The value of the incomplete work shall
be calculated for the items and quantities remaining incomplete (as per provision of
agreement) at the agreement rates (excluding GST) including price variation as applica-
ble on the date, when notice in writing for termination of work was issued to the con-
tractor.

The amount to be recovered from the contractor as determined above, shall, without
prejudice to any other right or remedy available to the employer as per law or as per
agreement, will be recovered from any money due to the contractor on any account or
under any other contract and in the event of any shortfall, the contractor shall be liable to
pay the same within 30 days. In case of failure to pay the same the amount shall be debt
payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased materials, equipment or entered into agreement or made advances on any
account or with a view to the execution of work or performance of the contract. And in case
action is taken under any of provision aforesaid, the contractor shall not be entitled to
recover or to be paid any sum for any work thereof or actually performed under this
contract unless and until the engineer-in-charge has certified in writing the performance of
such work and value payable in respect thereof and he shall only be entitled to be paid the
value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of
any loss/damage suffered by the company shall not however arise in the case of termination
of the contract for death/demise of the contractor as stated in 10.1(d).
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10.3 Suspension of Work

Suspension of work — The Company shall have power to suspend the work. The contractor shall
on receipt of the order in writing of Engineer-in -charge (whose decision shall be final and
binding on the contractor), suspend the progress of work or any part thereof for such time in
such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage,
or endanger the safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or

b) or proper execution of the works, or part thereof, for reasons other than the default of the
contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of
every such suspension plus 25%. This shall also be applicable for completion of the item or group
of items of the work for which a separate period of completion as specified in the contract and of
which the suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if
such suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually
agreed terms.

10.4 Foreclosure of Contract

If at any time after acceptance of the tender the company decides to abandon or reduce the
scope of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give
notice in writing to that effect to the contractor and contractor shall act accordingly in the matter.
In the event of abandonment, the contractor shall have no claim to any payment of
compensation or otherwise whatsoever, other than those mentioned below: -

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expendi-
ture incurred, if any, by the contractor on preliminary works at site e.g. temporary access
roads, temporary construction for labour and staff quarters, office accommodation, storage of
materials, water storage tanks and water supply for the work including supply to labour/ staff
guarters, office etc.

b) to pay the contractor at the contract rates full amount for works executed and measured at
site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legal-
ly liable to pay, for the purpose of consumption in works carried out or were to be carried out
but for the foreclosure, including the cost of purchase and transportation and cost of delivery
of such materials. The materials to be taken over by the company should be in good condition
and the company may allow at its discretion the contractor to retain the materials in full or in
part if so desired by him and to be transported by the contractor from site to his place at his
own cost with due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work on
the date of abandonment/reduction in the work, at the original issue price less allowance for
any deterioration or damage caused while in custody of the contractor.
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e) to pay for the transportation of tools and plants of the contractor from site to contractor's
place or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts,
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess
the amounts payable in terms of clauses 10.4(a) (c) & (e) of the contract. The contractor shall
not have any claim for compensation for abandonment of the work, other than those as speci-
fied above.

Approving Authority for Termination, Cancellation and Foreclosure of Contract including
imposition of LD/Recovery, if any, shall be Tender Approving Authority (TAA) limited to CMD of
CIL/Subsidiary.

11. Carrying out Part Work at Risk & Cost of Contractor

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge,
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the
contract, shall be entitled to employ another Agency for executing the job or to carry out the
work departmentally or contractually through tendering / limited tendering process, either
wholly or partly, debiting the contractor with cost involved in engaging another Agency or with
the cost of labour and the prices of materials, as the case may be. The certificate to be issued by
the Engineer-in-Charge for the cost of the work so done shall be final and conclusive and the
extra cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty
will not be applicable other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at
the agreement rates including price variation as applicable on the date, when notice in writing
for taking away part work was issued to the contractor. The contractor, from whom part work is
being taken out, shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at
his agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.3 of Part | of MCEW) may be
resorted to by CIL/ Subsidiary.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect
Liability certificate, in which case the issue of Defect Liability certificate shall be in accordance
with the procedure specified therein, the contractor shall give notice of completion of work, as
soon as the work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any
other Officer, nominated for the purpose by the company, shall within 30 (thirty) days from the
receipt thereof, inspect the work and ascertain the defects/deficiencies, if any, to be rectified by
the contractor as also the items, if any, for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of
which is necessary for the satisfactory performance of the contract, he shall intimate in writing
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the defects and instruct the contractor to rectify the defects/remove deficiencies within the
period and in the manner to be specified therein. In such cases Defect Liability Certificate will be
issued by the EIC after the above rectifications are carried out/ deficiencies are removed by the
contractor to the satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for
rectification, or in the event of contractor's failure to rectify the defects for any reason
whatsoever, the defects can be rectified by the company departmentally or by other means and
the 50% of the security deposit of the contractor shall be sufficient to cover the cost thereof, he
shall issue the Defect Liability Certificate ( Taking Over Certificate with list of defects ) indicating
the date of completion of the work, defects to be rectified, if any, and the items, if any, for which
payment shall be made at reduced rate indicating reasons there for and with necessary
instructions to the contractor to clear the site/place of work or all debris/ waste materials,
scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are specified in
the contract, separate Defect Liability certificate for such items or groups of items may be issued
by the Engineer-in-Charge after completion of such items on receipt of notice from the contrac-
tor only in the event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the
entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The
cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is
deemed to be included in the tendered rates.

(i) The company reserves the rights to let other contractors also work in connection with the
Project and the contractor/contractors shall co-operate in the works for the introduction and
stores and materials and execution of his/their works.

(i) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall
represent the contractor(s). The contractor shall employ, on the site in connection with the
execution and maintenance of the work, technical and managerial staff as mentioned below.

Sl. No. Value of Work Manpower Requirement

1. More than 10 Crores One Resident Engineer (Degree Holder), Two
Engineers (Diploma Holder)

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder),
One Engineer (Diploma Holder)

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer.
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The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site by
him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in the
bid. The delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the
contractor/contractors in course of the works finds/find any discrepancy between the
drawing, forming part of the contract documents and the physical conditions of the locality
or any errors or omissions in drawings except those prepared by himself / themselves and
not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same. Any work
done after such discovery and without intimation as indicated above will be done at the risk
of the contractor/contractors.

(iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the
work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to re-
move from the work site any men of the contractor/contractors who in his opinion is unde-
sirable and the contractor/contractors will have to remove him within 3 (three) hours of
such orders.

The contractor shall employ apprentices in the execution of the contract work as required
under Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

(iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons
(including employees) and property. The safety required or recommended by all applicable
laws, codes, statutes and regulations shall be observed by the contractor(s). In case of acci-
dents, the contractor(s) shall be responsible for compliance with all the requirements im-
posed by the Workmen's Compensation Act or any other similar laws in force and the con-
tractor shall indemnify the company against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall
be examined by the Engineer-in-Charge or his authorized representative whenever they
want and the structure must be strong, durable, and safe and of such design as required by
Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized
representatives shall be kept on the work and such structure must be pulled down within
three hours of such condemnation and any certificate or instructions, however, shall in no
way absolve the contractor/contractors from his/their responsibility, as an employer, as the
company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety
of employees in the performance of his/their contract and shall comply with all applicable
provisions of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities
and other authorities in India. The contractor/contractors shall comply with the provision of
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the safety hand book as approved and amended from time to time by the Government of
India.

(v) The contractor / contractors shall familiarize themselves with and be governed by all laws
and rules of India and Local statutes and orders and regulations applicable to his/ their work.

(vi) The contractor shall maintain all records as per the provision made in the various statutes
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regu-
lation & Abolition) Central Rules, 1971/ latest Labour Codes & Rules, Minimum Wages Act,
Workmen Compensation Act etc. and latest amendment thereof. Such records maintained
by the contractor shall be opened for inspection by the Engineer-in-Charge or by the nomi-
nated representative of the Principal Employer.

(vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and
place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vig-
orously prohibit committing of nuisance at any other place. Cost of all works under this item
shall be covered by the contractor/contractor's tendered rates.

(viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized repre-
sentative with work reports from time to time regarding the contractor / contractors organi-
zation and the progress made by him / them in the execution of the work as per the contract.

For Capital/ Specialized works with estimated value more than 10 Cr and more, the
contractor has to submit project specific monthly progress report of the work in a
computerized form (Management Information System Reports— MIS reports). The progress
report shall contain the following apart from whatever else may be required to be specified:

i) Project information, giving the broad features of the contract.

ii) Introduction, giving a brief scope of the work under the contract and the broad struc-
tural or other details.

iii) Construction schedule of the various components of the work, through a bar chart for
the next three quarters for as may be specified, showing the milestones, targeted
tasks and up to date progress.

iv) Progress chart of the various components of the work that are planned and achieved,
for the month as well as cumulative up to the month, with reasons for deviations, if
any, in a tabular format.

v) Plant and machinery statement, indicating those deployed in the work, and their work-
ing status.

vi) Man-power statement, indicating individually the names of all the staff deployed in the
work along with their designations.

vii) Financial statement, indicating the broad details of all the running account payments
received up to date, such as gross value of work done, advances taken, recoveries ef-
fected, amounts withheld, net payments, details of cheque payments received, etc.

viii) A statement showing the extra and substituted items submitted by the contractor,
and the payments received against them, broad details of the bank Guarantees, indi-
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cating clearly their validity periods, broad details of the insurance policies taken by
the contractor, if any, the advances received and adjusted from the department, etc.

ix) Progress photographs, in colour, of the various items/ components of the work done
up to date, to indicate visually the actual progress of the work.

X) Quality assurance and quality control tests conducted during the month, with the re-
sults thereof.

xi) Any hold-up shall be specified.
xii) Dispute, if any, shall also be highlighted.

xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contrac-
tor may be necessary to ensure that contractor deploys sufficient resources to meet
the deadlines.

(ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in
States), whether local, municipal, provincial or central pertaining to the contract payable by
the bidder/Contractor under the Contract (during the entire period of contract), or for any
other cause as applicable on the last date of submission of Bid, shall be included in the rates,
prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either payable
by bidder or by company under reverse change mechanism shall be computed by system in
BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in
the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be
reimbursed by the company on production of documentary evidence in support of payment
actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with
rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in
accordance with the provision of relevant GST Act and the rules made thereunder and after
online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is
responsibility of contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules, the bidder/dealer shall not charge
any GST and/or GST Compensation Cess on the bill/invoice. In case of unregistered
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dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned
authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and
Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor
of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant
returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess
shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason
whatsoever, the applicable taxes & cess paid based on such Tax invoice shall be recovered
from the current bills or any other dues of the supplier/vendor along with interest and
penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and
shall not be subject to variations on any account except to the extent variations allowed as
per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc.
and to deal with such amount in terms of the provisions of the Statute or in terms of the
direction of any statutory authority and the company shall only provide with certificate
towards such deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance
certificate from the District Authorities before full and final payment.

Note: During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by the
bidder during tender stage based on which cost to company has been ascertained or at
actuals, whichever is lower. During execution of the contract, if the GST liability changes,
then the benefit should be passed to the company/procuring entity.

(x) The contractor / contractors shall make his / their own arrangement for all materials, tools,
staff and labourer required for the contract, which shall include cost of lead, lift, loading, un-
loading, railway freight, recruiting expenses and any other charges for the completion of the
work to entire satisfaction of the company.

(xi) The contractor / contractors shall make their own arrangement for carriage of all materials
to the work site at his/their own cost.

(xii) The work shall not be sublet to any other party, unless approval conveyed by Engineer-in-
Charge, in writing. Prior permission is required to be taken from the owner for engagement
of sub-contractor in part work/ piece rated work.

(xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees
without the prior permission of the company, failing which the cost of such trees or plants
shall be deducted from the contractor/contractors dues at the rate to be decided by the
company. The rates quoted are supposed to include clearance of shrubs and jungles and
removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in
writing.
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b) Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the employer. The Contractor is to notify the Nodal Officer or his
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions
for dealing with him.

(xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer en-
gaged by him/them as per Minimum Wages Act or such other legislation or award of the
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The
contractor / contractors shall make necessary payments of the provident fund for the work-
men employed by him for the work as per the laws prevailing under provisions of CMPF and
allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and
Miscellaneous Provisions Act 1952 as the case may be.

Payable statutory payments like PF & ESI contributions paid to the contract workers as
applicable shall be reimbursed to the contractor on production of proof of payment limited
to the maximum likely number of workmen to be deployed as indicated in the tender
document. Such payments shall be made on quarterly basis and shall not be included in the
Contract Value.

"The contractor shall pay to its workers engaged in non-mining activities, in respect of every
accounting year, the statutory bonus as admissible under the extant law governing payment
of bonus, as amended from time to time, or, where such workers are not covered under the
said provisions due to wages exceeding the prescribed ceiling (presently 21,000 per month,
or as revised from time to time), a Performance Linked Incentive (PLI) at the rate of 8.33% of
the salary or wages earned during the relevant accounting year, strictly in accordance with
other terms, conditions, eligibility criteria and modalities as may be prescribed under the
extant law governing payment of bonus."

(xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer in online mode
including payment of provident fund considered necessary.

(xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the
agreement or by law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or pro-
ceeding relating to infringement or use of any patent or design right and shall pay any
royalties or other charges which may be payable in respect of any article or material in-
cluded in the contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the specific directions issued by the
company or the use of such article or material was the result of any drawing and/or
specifications issued by the company after submission of tender by the contractor. The
contractor must notify immediately after any claim being made or any action brought
against the company, or any agent or employee of company in respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of pay-
ment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The
Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applica-
ble, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating
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P.F. or any modification thereof or any other law relating thereto and rules made there
under from time to time, as may be applicable to the contract which may arise out of or
in consequence of the construction or maintenance or performance of the work under
the contract and also against costs, charges and expenses of any suit, action or proceed-
ings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party or to
any property belonging to any third party which may arise out of or in consequence of
the construction or maintenance or performance of the work under the contract and
against all claims/demands proceedings/damages, cost charges and expenses whatsoev-
er in respect of or in relation thereto.

(xvii)  The contractor is under obligation to hand over to the company the vacant possession of
the completed building structures failing which the Engineer-in-Charge can impose a levy
upon the contractor upto 5% of the total contract value excluding GST for the delay in
handing over the vacant possession of the completed works after giving a 15 (fifteen)
days notice to the contractor.

(xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent
loss or damage to the works or part thereof for any reasons whatsoever (except for rea-
sons which are beyond control of the contractor or act of God, e.g. flood, riots, war,
earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the
work so that on completion, the work shall be in good order and condition and in con-
formity with the requirements of the contract and instructions of the Engineer-in-charge.

The contractor/contractors shall take following insurance policies during the full contract
period at his own cost:

a) In the case of construction works, without limiting the obligations and responsibilities
under the contract, the contractor shall take insurance policy for the works and for all
materials at site so that the value of the works executed and the materials at site up
to date are sufficiently covered against risk of loss/damage to the extent as permissi-
ble under the law of insurance. The contractor shall arrange insurance in joint names
of the company and the contractor. All premiums and other insurance charges of the
said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and
compensations payable by the insurers, shall be paid to the Employer and the same
shall be released to the contractor in installments as may be certified by the Engineer-
in-charge for the purpose of rebuilding or replacement or repair of the works and/or
goods destroyed or damaged for which payment was received from the insurers.
Policies and certificates for insurance shall be delivered by the contractor to the EIC
for his approval before the starting date. Alterations to the terms of insurance shall
not be made without the approval of EIC.

b) Where any company building or part thereof is used, rented or leased by the contrac-
tor for the purpose of storing or using materials of combustible nature, the contractor
shall take separate insurance policy for the entire building and the policy shall be de-
posited with the company.
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c) The contractor shall at all times during the tenure of the contract indemnify the com-
pany against all claims, damages or compensation under the provision of the Work-
men's Compensation Act and shall take insurance policy covering all risk, claims, dam-
ages, or compensation payable under the Workmen's Compensation Act or under any
other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full
expiry of the contract by timely payment of premiums and it/they shall not be can-
celled without the approval of the company and a provision is made to this effect in
all policies, and similar insurance policies are also taken by his sub-contractors if any.
The cost of premium shall be borne by the contractor and it shall be deemed to have
been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred
to above or any other insurance which the contractor is required to effect under the
terms of the contract, the company may effect and keep in force any such insurance
and pay such premium/premiums as may be necessary for that purpose from time to
time and recover the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF
OVER Rs. 50 LAKHS.

(xix)  Setting Out: The contractor shall be responsible for the contract and proper setting out
of the works and correctness of the position, reduced levels, dimensions and alignment
of all parts of the work including marking out the correct lay out in reference to the per-
manent bench mark and reference points. Only one permanent bench mark and basic
reference lines shall be marked and shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of
the position, levels, dimensions or alignment of any part of the work, the contractor on
being required to do so by the Engineer-in-Charge or his representative shall at the
expenses of the contractor rectify such errors to the satisfaction of Engineer-in-Charge
unless such error is due to incorrect data supplied by the Engineer-in-Charge.

(xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith
Register and obtain License from the competent authority under the Contract Labour
(Regulation & Abolition) Act 1970, the Contract Labour (Regulation & Abolition) Central
Rules, 1971/ latest Labour Codes & Rules and submit certified copies of the same to the
Engineer-in-Charge and the Principal Employer.

(xxi)  Deleted

(xxii)  The contractor shall, in connection with works, provide and maintain, at his own cost, all
lights, security guards, fencing when and where necessary as required by the Engineer-in-
Charge for the purpose of protection of the works, materials at site, safety of workmen
and convenience of the public.

(xxiii)  All materials (e.g. stone, moorum and other materials) obtained in the course of execu-
tion of the work during excavation and dismantling etc. shall be the property of the com-
pany and the same may be issued to the contractors, if required for use in the works at
the rates to be fixed by the Engineer-in-Charge.
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(xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas
etc. shall be the contractor's responsibility and is to be carried out at his own cost as per
instructions of EIC. The rates quoted by the contractor shall be deemed to include the
dewatering costs.

(xxv)  Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall
submit specifications and drawings showing the proposed temporary work to the Nodal
Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with
the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

(xxvi) The contractor shall directly pay the ex-gratia amount of Rs. 25.00 (Twenty Five) lakhs to
the eligible dependent family members of the deceased contractor’s worker, who died in
mine accident as certified by DGMS, to whom the statutory benefits under Employee
Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or
through Insurance Company by availing Group Personal Accident Insurance Policy for all
its workers before commencement of the contract, which shall be renewed periodically
to cover the entire duration of the contract. No reimbursement shall be made on this ac-
count by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt of
letter of acceptance/work order shall obtain group personal accident insurance in respect
of all the workmen engaged in mining activities for payment of Rs. 25.00 (Twenty Five)
lakhs in case of death in mine accident. A proof to such effect shall be produced to the
satisfaction of the management before commencement of the work. However, the
responsibility of payment of special relief/ex-gratia amount shall lie exclusively with the
Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the
subsidiary concerned may make payment to the eligible dependent as mentioned herein
above. However, such amount shall be recovered from the Contractor from his dues
either in the same and/or other subsidiaries of CIL.

(xxvii) Obligations under the Labour Codes and Rules: The Contractor is solely responsible for
its obligation under Labour Codes and Rules relating to personnel deployed by it on site
or off-site for execution of the contract. However, the procuring entity should pro actively
monitor that such obligations are discharged by the contractor. Contractor shall be asked
to submit relevant reports and returns.

(xxviii) Obligations Relating to Occupational Safety, Health, Working Conditions, Social Security,
and Industrial Relations Requirements: Contractor is legally bound to comply with statu-
tory requirements regarding accommodation, Creche, safety, Hygiene, Health and Medi-
cal facilities, Government Welfare Schemes, etc. He shall be asked to maintain adequate
records in this regard. The Procuring Entity shall proactively monitor that such obligations
are discharged.

(xxix) Environmental, Social, Health, and Safety (ESHS) Concerns
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The Contractor must ensure safety of workmen as well as safety for the general public
during construction in and around work-site. He must follow the laws, codes and
standards laid down in this regard. The work-men must be trained and provided
protective gear, life-saving equipment and appropriate tools for their jobs. Special
precautions must be used if hazardous chemicals are used or stored at workplace (lead,
silica, asbestos and wood/stone that will be cut and generate dust, construction materials
containing zinc, cadmium, beryllium and mercury). Besides protection from noise and
environmental pollution, public must also be safeguarded from falling through dug-up
area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane
falling/overturning and damage to building from vibrations/ cave-ins from construction
activities. Contract manager must ensure that contractor does not adopt any short-cut in
this regard. Most large contracts have a well-defined Safety Health & Environment (SHE,
also called Environmental, Social, Health and Safety (ESHS, with addition of social factor)
in some context guideline embedded in the agreement. Appointment of site safety
engineer by the contractor is a mandatory requirement in such cases. Engineer-in-charge
shall engage safety experts to carry out frequent SHE audits and mandate correct
measures.

a) In Works Contracts attention must be paid to Environmental, Social, Health, and
Safety (ESHS) considerations (also termed Safety, Health, and Environmental [SHE] in
certain contracts). The Contractor must ensure that he and his Sub contractors com-
ply with legal and regulatory obligations relating to ESHS. It requires professionals
with appropriate skills to be part of the Contract’s Team. Such professionals may be
required on part-time or full-time basis, depending on the nature of the ESHS risks
and impacts and the role they are performing. During Contract implementation, the
primary focus is to ensure that the contractual ESHS provisions are continuously ad-
hered to. This will involve the timely preparation and/or review of documentation
such as the Contractor's plans and procedures; undertaking of inspection, supervi-
sion, and/ or audit; attending of progress meetings; reporting; and resolving issues
that may occur.

b) The safety of all activities (including traffic safety) in and around the site and safety
of the public and labour should be ensured by the Contractor as per prevalent la-
bour laws/regulations and the conditions of Contract. The workmen must be trained
and provided protective gear, life-saving equipment, and appropriate tools for their
jobs.

c) Special precautions must be used if hazardous chemicals are used or stored at the
workplace (lead, silica, asbestos, and wood/stone that will be cut and generate dust
and construction materials containing zinc, cadmium, beryllium, and mercury).

d) Besides protecting the public from noise and environmental pollution, they must be
safeguarded from falls in dug-up areas, electrocution, flooding, falling objects,
bridge-span dropping/failures, crane falling/overturning, and damage to building
from vibrations/caveins from construction activities. The EIC must ensure that the
Contractor does not adopt any shortcut in this regard.

(xxx)  Obligations relating to Site, Environmental Laws, and Third Parties: The Contractor has
obligations regarding safety and security of the site used by him. He has to comply with
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laws relating to environment at the site. He also is liable for any injury/ damage to third
party personnel and properties as a result of his activities at the site.

(xxxi) Safeguards for Handing over Procuring Entity Materials/Equipment to Contractors: For
performance of certain contracts, Procuring Entity may have to loan stores, drawings,
documents, equipment, and assets (such as accommodation, identity cards and gate
passes, and so on) to the contractor. In certain situations, the contractor may also be
supplied electricity, water, cranes, and weighing facilities on payment/hire basis. When-
ever stores or prototypes or sub-assemblies are required to be issued to the
firm/contractor for guidance in fabrication, these should be issued against an appropriate
bank guarantee. In addition to the bank guarantee, appropriate insurance may be asked
for if it is considered necessary. For low value items of less than Rs. 1,00,000 (Rupees One
Lakh), or for sending spares for repairs to the OEMs, this stipulation of the bank guaran-
tee may be waived and, if feasible, an indemnity bond may be taken. The Contractor shall
use such property for the execution of the contract and no other purpose whatsoever.
These assets shall remain the property of the Procuring Entity, and the contractor shall
take all reasonable care of all such assets. The contractor shall be responsible for all
damage or loss from whatever cause caused while such assets are possessed or con-
trolled by the contractor, staff, workers, or agents. As a measure of transparency, the
possibility of provision of such resources by Procuring Entity should have been an-
nounced in the tender document or at least requested by the contractor in the tender
and written in the contract. Before the final payment or release of PBG/SD, a certificate
may be taken from the concerned Department that the contractor has returned all doc-
uments, drawings, protective gear, material, equipment, facilities, and assets loaned, in-
cluding all ID cards and gate passes, and so on, in good condition. Further, it should be
certified that payment from the contractor has been received for usage of electricity, wa-
ter, crane, accommodation, weighing facility, and so on.

(xxxii) Enforcing Contractor’s Obligations:

1. Changes in Constitution/ Financial Stakes: The Contractor must proactively keep the
Procuring Entity informed of any changes in its constitution/ financial stakes/ re-
sponsibilities during the execution of the contract since that may vitiate the legal ba-
sis of the Contract. Where the contractor is a partnership firm, the following re-
strictions shall apply to changes in the constitution during the execution of the con-
tract:

a) A new partner shall not be introduced in the firm except with the prior consent in
writing of the concerned Director of CIL/ Subsidiary, which shall be granted only
upon execution of a written undertaking by the new partner to perform the con-
tract and accept all liabilities incurred by the firm under the contract before the
date of such undertaking;

2. Indemnifying Procuring Entity regarding Intellectual Property (IPR): All deliverables,
outputs, plans, drawings, specifications, designs, reports, and other documents and
software submitted by the contractor under this Contract shall become and remain
the property of the Procuring Entity and subject to laws of copyright and must not
be shared with third parties or reproduced, whether in whole or part, without the
Procuring Entity’s prior written consent. The contractor shall, not later than upon
termination or expiration of this Contract, deliver all such documents and software
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to the Procuring Entity, together with a detailed inventory thereof. The contractor
shall indemnify the Procuring Entity against any breach of third party’s IPR. The Con-
tractor (and its allied firms) shall maintain confidentiality and secrecy of Procuring
Entity’s information provided to it (or that it comes across during execution of Con-
tract).

(xxxiii) Based on scope of the work, the bidder shall ensure that all products, services, platforms,
infrastructure, and other deliverables under contract must comply with applicable acces-
sibility standards and guidelines as notified under the Rights of Persons with Disabilities
Act, 2016, and the Rights of Persons with Disabilities Rules, 2017 as amended, including
but not limited to:

a) Harmonised Guidelines and Standards for Universal Accessibility in India, issued by
Ministry of Housing and Urban Affairs.

b) b) IS 17802 (Part 1):2021 -Accessibility for ICT Products and Services Part I: Re-
quirements; and IS 17802 (Part 2): 2022 -Accessibility for ICT Products and Ser-
vices Part 2: Determination of Conformance issued by the Bureau of Indian Stand-
ards; and

c) Any other relevant guidelines, notifications, or instructions time to time by De-
partment of Empowerment of Persons with Ministry of Social Justice and Empow-
erment, Government of India.

(xxxiv)  The following certificate regarding Price Variation is required to be submitted by the
contractor along with the final bill (only for the contracts where price variation
clause is applicable):

“It is certified that there has been no decrease in the price of price variation indices
and, in the event of any decrease of such indices during the currency of this contract,
we shall promptly notify this to the purchaser and offer the requisite reduction in the
contract rate.”

14. Defects Liability Period

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work
order, the contractor shall be responsible to make good and remedy at his own expense the
defect/s mentioned hereunder within such period as may be stipulated by the Engineer-in-
Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six)
months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detect-
ed by the Engineer-in-Charge within a period of 6 (six) months from the date of issue of De-
fect Liability certificate/ completion certificate or before the expiry of one full monsoon pe-
riod i.e. June to September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the
defects by the contractor detected within the defect liability period and if the contractor fails to
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper mate-
rials and carry out the rectifications in any manner considered advisable under the circumstances
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and the cost of such procurement of materials and rectification work shall be chargeable to the
contractor and recoverable from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the
contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge.

Operating and Maintenance Manual:

1. The Contractor is responsible to facilitate for obtaining Completion/Occupancy
Certificates/Clearances and No-Objection-Certificates (NOCs), if applicable, from the local
civic authorities, for completed Work and Facilities before handing over the same to
‘Procuring Entity’ for putting them to functional use.

2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the
Contractor restores to original status - the auxiliary services/ facilities (Roads, Sewerage,
utilities, including removal of garbage and debris) affected during the construction process.

3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services
and Facilities constructed in accordance with the Approved Plans, Specifications fulfilling all
agreed techno-functional requirements along with Inventory, As built - Drawings,
Maintenance Manual/ Standard Operating Procedure (SOP) for Equipments and Plants, all
clearances /Certificates from Statutory Authorities, Local Bodies etc. as directed by EIC
before submission of final bill.

Disputes Resolution

1. Normally, there should not be any scope for dispute between the buyer / Company and sell-
er / contractor after entering a mutually agreed valid contract. However, due to various un-
foreseen reasons, problems may arise during the contract, leading to a dispute between the
buyer / Company and the seller / contractor. Therefore, the conditions governing the con-
tract should contain suitable provisions for the settlement of such disputes or differences
binding on both parties.

2. All disputes and differences between the parties, as to the construction or operation of the
contract, or the respective rights and liabilities of the parties on any matter in question or
any other account whatsoever, but excluding the Excepted Matters (detailed below); arising
out of or in connection with the contract, within thirty (30) days from aggrieved Party notify-
ing the other Party of such matters; whether before or after the completion/ termination of
the contract, that cannot be resolved amicably between the Engineer-in charge and the con-
tractor within thirty (30) days from one party notifying the other of such matters, whether
before or after the completion or termination of the contracts, shall be referred to as a “Dis-
pute”.

3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims, citing
relevant contractual clauses to the Engineer-in-charge, and requesting to invoke the dispute
resolution mechanisms as available in the contract.

Excepted Matters

Matters for which provision has been made in any clause of the contract shall be deemed as
‘excepted matters’ (matters not disputable), and decisions of the Company, thereon, shall be final
and binding on the contractor. The ‘excepted matters’ shall stand expressly excluded from the
purview of the Dispute Resolution Mechanism. However, where the Procuring Entity has raised
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the dispute, this sub-clause shall not apply. Unless otherwise stipulated in the contract, excepted
matters shall include but not limited to:

1. Any controversies or claims brought by a third party for bodily injury, death, property dam-
age or any indirect or consequential loss arising out of or in any way related to the perfor-
mance of this Contract (“Third Party Claim”), including, but not limited to, a Party’s right to
seek contribution or indemnity from the other Party in respect of a Third-Party Claim.

2. Issues related to the pre-award tender process or conditions.

3. Issues related to ambiguity in contract terms shall not be taken up after a contract has
been signed. All such issues should be highlighted before the contractor signs the contract.

4. Issues related to contractual action/ termination of contract etc., by the Company on ac-
count of fraud, corruption, debarment of contractors, criminal or wilful negligence of the
contractor etc.

5. Issues that are already under investigation by CBI, Vigilance, or any other investigating
agency or government.

6. Provisions incorporated in the contract, which are beyond the purview of the Company or
are in pursuance of policies of Government, including but not limited to

a) Provisions of restrictions regarding local content and Purchase Preference to Local sup-
pliers in terms of the Make in India policy of the Government.

b) Provisions regarding restrictions on Entities from Countries having land-borders with
India in terms of the Government’s policies in this regard.

c) Purchase preference policies regarding MSEs and Start-ups

SETTLEMENT OF DISPUTES WITH THE CONTRACTOR

It is incumbent upon the contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the department,
effort shall be made first to settle the disputes at the Company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the Company.

The dispute is to be resolved as per following stages:

In first stage dispute shall be referred as given below:

Scenario The dispute shall be referred to:

For works executed at Area / sub-area / project level | Area GM
where Area GM is not Engineer-in-charge (EIC) and
EIC is under the administrative control of Area GM:

For works executed at Area / sub-area / project level | HOD(concerned Subsidiary HQ
and Area GM is Engineer-in-charge:

For works executed at / through HQ level where | HOD (concerned department),
HOD(concerned department) is not Engineer-in | Subsidiary HQ / CIL, as the case may
charge (EIC) and EIC is under the administrative | be.

control of HOD

For works executed at / through HQ level and | Serving officer not below the rank of
HOD(concerned department) is Engineer-in-charge HOD / E8, nominated by concerned
Director.
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If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of
receipt of representation to Engineer-in-charge, then the Dispute shall be attempted to be
resolved, as far as feasible, before recourse to courts, in the sequence as mentioned below, and
the next mechanism shall not be invoked unless the earlier mechanism has been invoked or has
failed to resolve it within the deadline mentioned therein:

a) Adjudication
b) Mediation

NOTE: While processing a case for dispute resolution/ litigation, the Company may take legal
advice at appropriate stages.

Adjudication

1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the
contractor shall give a ‘Notice of Adjudication’ specifying the matters which are in ques-
tion or subject of the dispute or difference indicating the relevant contractual clause(s),
as also the amount of claim (item-wise) to the concerned Director, Subsidiary / CIL for in-
voking resolution of the dispute through Adjudication.

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an
Adjudicator (a serving officer of Subsidiary / CIL not below the rank of HOD / ES, as the
case may be).

3. During his adjudication, the Adjudicator shall give the contractor an adequate opportuni-
ty to present his case. Within 60 days (extendable by another 30 days with mutual con-
sent) after receiving the representation, the Adjudicator shall make and notify decisions
in writing on all matters referred to him. The parties shall not initiate, during the adjudi-
cation proceedings, any conciliation, arbitral (if available in the existing contracts) or judi-
cial proceedings in respect of a dispute that is the subject matter of the adjudication pro-
ceedings.

NOTE: If differences still persist, the settlement of the dispute or differences relating to the
interpretation and application of the provisions of commercial contract(s) between Central
Public Sector Enterprise (CPSEs)/ Port Trusts inter se and also between CPSEs and Government
Departments/ Organizations (excluding disputes relating to Railways, Income Tax, Customs &
Excise Department), shall be taken up by either party for its resolution through Administrative
Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No.
05/003/2019-FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said
dispute will be binding on both the parties.

For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to
notify his decision within the above-mentioned time-frame, the contractor may proceed to
invoke the process of Mediation as follows.

Mediation

i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of con-
cerned Subsidiary / CIL. A neutral third party, known as the Mediator, facilitates the media-
tion process.

ii) The Mediation Act and a Mediation Agreement: The Mediation shall be conducted as per
The Mediation Act 2023.

iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has issued
guideline on Mediation. Government departments/ entities/ agencies are encouraged to
adopt mediation under the Mediation Act 2023 and/ or negotiate amicable settlements to
resolve disputes. Where necessary, e.g. matters of high value, they may proceed in the
manner discussed below:
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1. Company, may where they consider appropriate, e.g. in high-value matters (where
amount of dispute / claim value is more than the DoP of concerned Director), consti-
tute a High-Level Committee (HLC) (minimum 03 members) for dispute resolution,
which may include the following (this composition is purely indicative and not pre-
scriptive):

i. Aretired judge.
ii. A retired high-ranking officer and/ or technical expert.
2. In cases where a HLC is constituted, the Company may either

i. negotiate directly with the other party and place a tentative proposed solution
before the HLC or

ii. conduct mediation through a mediator and then place the tentative mediated
agreement before the HLC or

iii. use the HLC itself as the mediator.

3. This will enable decisions taken for resolving disputes in appropriate matters to be
scrutinized by a high-ranking body at arms-length from the regular decision-making
structure, thereby promoting fair and sound decisions in the public interest, with pro-
bity.

4. There may be rare situations in long-duration works contracts where a renegotiation
of the terms may best serve public interest due to unforeseen major events. In such
circumstances, the terms of the tentative re-negotiated contract may be placed be-
fore a suitably constituted High-Level Committee before approval by the competent
authority.

5. Deleted

6. Disputes where the methods outlined above are unsuccessful should be adjudicated
by the courts.

iv) Appointment of Mediator(s):

1. Mediators can be of any nationality and must be registered with the Mediation Coun-
cil of India (MCI) or empanelled by a court-annexed mediation centre or empanelled
by an Authority constituted under the Legal Services Authorities Act, 1987 or empan-
elled by a mediation service provider (MSP) recognised by MCI.

2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary / CIL af-
ter consultation with concerned Legal department shall propose names of three likely
mediators from its panel, asking the other party to choose one as Mediator. The mu-
tually accepted mediator shall then be appointed to conduct mediation.

3. If parties do not agree on the mediator, they can approach a mediation service pro-
vider ("MSP", recognised by MCI), who shall appoint a mediator based on the suitabil-
ity and preferences of the parties within 7 days.

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be
appointed as mediators, as per the Standard Operating Procedure (SOP) issued by the
Central Vigilance Commission (CVC).

5. After a mediator is appointed, they must disclose any conflict of interest. Either party
can seek a replacement of the Mediator after such disclosure.

v) Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which
has jurisdiction to decide the dispute unless both parties agree to do it online or at the HQ
of the subsidiary/ CIL where the contract has been executed.
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Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall
be deemed to occur within the jurisdiction of a competent court. The Act also requires
online mediation communication mechanisms to ensure confidentiality.

vi) The Process:

1. The Mediator independently and impartially encourages open communication and
cooperation between disputing parties to reach an amicable settlement, but he does
not have the authority to impose a settlement upon the parties to the dispute. The
parties shall be informed expressly by the mediator that he only facilitates in arriving
at a resolution of the dispute and that he shall not impose any settlement nor give
any assurance that the mediation may result in a settlement.

2. Unlike court proceedings, Mediation is informal and flexible and allows for creative
problem-solving and exploration of various solutions. The Code of Civil Procedure or
the Indian Evidence Act, 1872 shall not be binding on the mediator.

3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the media-
tor, mediation service provider, the parties and participants in the mediation shall
keep confidential all the following matters relating to the mediation proceedings,
namely:—

i. acknowledgements, opinions, suggestions, promises, proposals, apologies and
admissions made during the mediation;

ii. acceptance of, or willingness to, accept proposals made or exchanged in the me-
diation;

iii. documents prepared solely for the conduct of mediation or in relation thereto;
iv. any other mediation communication.

v. No audio or video recording of the mediation proceedings shall be made or main-
tained by the parties or the participants, including the mediator and mediation
service provider, whether conducted in person or online, to ensure the confiden-
tiality of the mediation proceedings.

4. The mediator initially meets the parties separately and communicates the view of
each party to the other to the extent agreed upon by them. He assists them in identi-
fying issues, advancing better understanding, clarifying priorities, and exploring areas
of the parties’ responsibility, identifying common interests, and encouraging com-
promise. He then meets them jointly to encourage a mutually acceptable resolution.
At any stage of the mediation proceedings, at the parties’ request, the mediator may
suggest a dispute settlement in writing.

vii) Termination of Mediation: The process must be completed within 120 days, though par-
ties can extend it by another 60 days through mutual consent. If Mediation is not com-
pleted within this timeline (120+60 days), the Mediator shall prepare a non settlement
report without disclosing the cause of non-settlement or any other matter or thing refer-
ring to their conduct during mediation for the parties or the MSP. Mediation shall also
stand terminated on a declaration of the mediator, after consultation with the parties or
otherwise, that further efforts at mediation are no longer justified or on communication
by party(ies) in writing, addressed to the mediator and the other parties that they wish
to opt out of mediation.

viii) Mediated Settlement Agreement (MSA):

As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no
dispute including a commercial dispute, wherein the Central Government or State
Government or any of its agencies, public bodies, corporations and local bodies including
entities controlled or owned by them is a party, the settlement agreement arrived at shall
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be signed only after obtaining the prior written consent of the competent authority of
such Government or any of its entity or agencies, public bodies, corporations and local
bodies, as the case may be.

If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”),
then the Mediation is successful. An MSA is a written agreement settling some or all
disputes and may extend beyond the disputes referred to mediation. It must be valid
under the Indian Contract Act, signed by both parties and duly authenticated by the
Mediator for the parties or the MSP. The Act provides options for MSA registration.
During the pendency of proceedings, parties can also execute other agreements, settling
some of the subject- matter disputes.

1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a)
fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for Medi-
ation.

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act en-
sures that the MSA is binding and enforceable, akin to a judgment or decree. This
means that if one party fails to comply with the MSA, the non-defaulting party has a
right to enforce it through the Court.

3. Costs: The parties shall equally bear all costs of mediation, including the fees of the
mediator and the charges of the mediation service provider.

4. No claim of Interest during Mediation proceedings: Parties shall not claim any in-
terest on claims/counter-claims from the date of notice invoking Mediation till the
execution of the settlement agreement if so arrived. If parties cannot resolve the
dispute, either party shall claim no interest from the date of notice invoking Media-
tion until the date of Termination of Mediation Proceedings.

The parties shall not initiate, during the mediation proceedings, any arbitral or
judicial proceedings in respect of a dispute that is the subject matter of the
mediation proceedings.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be
arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.

Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any oth-
er charges from the supplier/vendor, the same will be recovered excluding GST and the amount
shall be adjusted with the payment to be made to the supplier/vendor against their bill/invoice
or any other dues.

Provision of Electrical License: The contractor shall submit valid electrical license either in his
name or of his authorized representative/supervisor [under whose supervision electrification
work (internal and/or external) will be executed] issued by Electrical Licensing Board / Authority
of the Indian State / UT, in accordance with Indian Electricity Rule before execution of electrical
works, if any.

Guidelines on Debarment of firms from Bidding

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of
firms from Bidding’ with a bidder/ contracting entity in respect of Works and Services Contracts.

(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. The
bidder/contractor shall not be debarred unless such bidder/contractor has been given a
reasonable opportunity in the form of Show Cause Notice (SCN) for a minimum period of
15 days to represent against such debarment (including personal hearing, if requested by
the bidder/contractor).
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(ii) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning as
of ‘Debarment’.

(iii) The order of debarment shall indicate the reasons(s) in brief that lead to debarment of
the firm.

(iv) The bidder/ contracting entity along with its allied firm, if applicable shall be debarred
from bidding in the following circumstances: -

a.

b.

r.

Withdrawal of Bid as per relevant provisions of tender document.

If L-1 Bidder fails to submit PSD/ APSD, if any and/or fails to execute the contract
within stipulated period.

If L-1 Bidder fails to start the work on scheduled time.
In case of failure to execute the work as per mutually agreed work schedule.
Continued and repeated failure to meet contractual Obligations:

i. In case of partial failure on performance, agency shall be debarred from future
participation in tenders keeping his present contract alive.

ii. On termination of contract.

Willful suppression of facts or furnishing of wrong information or manipulated or
forged documents by the Agency or using any other illegal/unfair means.

Formation of price cartels with other contractors with a view to artificially hiking
the price.

The contractor fails to maintain/ repair/ redo the work up to the expiry of
performance guarantee period, when it is specifically brought to his notice.

Contractor fails to use Mobilisation advance (if any) given to him for the purpose it
was intended.

Contractor fails to renew the securities deposited to the department.

The contractor fails to rectify any lapse(s) in quality of the work done within defect
liability period.

Transgression of any clause(s) relating to Contractor’s obligation defined in the
Integrity Pact wherever such Pact exists.

Any other breach of Contract or misdeed which may cause financial loss or
commercial disadvantage to the Company.

If it is determined that the bidder has breached the Code of Integrity for Public
Procurement (CIPP) as provided in the tender document.

False declarations (say, category of the supplier changes from Class-I to Class-Il/
Non local or from Class-Il to Non-local) w.r.t Make in India Order.

In case of supply of sub-standard materials, sub-standard quality of work, non-
execution of work, non-supply of materials, failure to abide by bid securing
declaration (if any) etc.

In case of price cartel, matter shall be reported to the Competition Commission
and requesting, inter-alia, to take suitable strong actions against such firms.

Violation of One Bid per Bidder.

(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The effect
of ‘Debarment’ shall be for future tenders from the date of issue of such Order. No con-
tract of any kind whatsoever shall be placed to debarred firm including its allied firms, af-
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ter the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such
debarment has been done before the last date of bid submission. Even in the case of risk
purchase, no contract should be placed on such debarred firms.

In case, any debarred firms have submitted the bid, the same will be ignored. In case
such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ EMD
submitted by such debarred firms shall be returned to them.

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the
debarment order shall not be affected by the debarment orders.

(vi) Incase CILis of the view that a particular firm should be banned across all the Ministries/
Departments by debarring the firm from taking part in any bidding procedure floated by
the Central Government Ministries/ Departments, CIL may refer the case to MoC with
the approval of Chairman, CIL for referring the case DoE with a self-contained note set-
ting out all the facts of the case and the justification for the proposed debarment, along
with all the relevant papers and documents.

This shall be done only in those case where debarment has been done across CIL and its
Subsidiaries.

(vii) The debarment shall be for a minimum period of one year and shall be effective for the
concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of ten-
ders of CIL HQ, debarment shall be for CIL HQ. However, if such ‘debarment’ has to be
made effective for entire CIL and its Subsidiaries then approval of Chairman, CIL shall be
required. The period of debarment shall not exceed 02(Two) years. In case of clause (f)
above, period of debarment shall be 02(Two) years.

(viii) Once a contracting entity is debarred, it shall be extended to the constituents including
allied firms, of that entity, i.e. partners (jointly and severally) in case of Joint Venture, all
the partners (jointly and severally) in case of Partnership Firm, owner/proprietor in case
of Proprietorship Firm. The names of partners should be clearly specified in the Debar-
ment Order. If such debarred owner/Proprietor/ Partner make/form different
Firms/entity and attempts to participate in tenders, the same shall not be entertained
during the currency of such debarment. In case the contracting entity being debarred is a
Company then only the Company shall be debarred.

Note: "Company" means a company incorporated under Company's Act 2013 or under
any previous company law.

(ix) The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract
document.

(x) Debarment in any manner does not impact any other contractual or other legal rights of
CIL and/or its Subsidiaries.

(xi) In case of shortage of firms (less than three eligible firms) in a particular group, such de-
barments may also hurt the interest of CIL and/or its Subsidiaries. In such cases, endeav-
our should be to pragmatically analyse the circumstances, try to reforms the firm and
may get a written commitment from the firm that its performance will improve.

(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the ap-
proval of the Competent Authority as per the details below:

a) In case the Accepting Authority of the work is Board or CFDs or CMD of
CIL/Subsidiary Company, then the Competent Authority for debarment shall be
CMD of CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of
CIL/Subsidiary Company, then the Competent Authority for debarment shall be Di-
rector of CIL/Subsidiary Company.
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(xiii) An order for debarment passed shall be deemed to have been automatically revoked on
the expiry of that period and it shall not be necessary to issue a specific formal order of
revocation.

A debarment order may be revoked before the expiry of the Order, by the competent
authority, if it is of the opinion that the disability already suffered is adequate in the
circumstances of the case or for any other reason.

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. In
case the debarment is done with the approval of CMD of the Subsidiary Company, then
Chairman, CIL shall be Appellate Authority. The appellate authority in case debarment is
done with approval of Chairman CIL, shall be CFD of CIL.

(xv) Any change on the above may be done with approval of FDs of CIL.

(xvi) All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) /
Civil/ concerned HODs of CIL/Subsidiary Company/ Application Admin of e-procurement
portal of CIL/Nodal officers of Subsidiaries. Application Admin of e-procurement portal of
CIL/Nodal officers of Subsidiaries shall maintain the master data of such banned firms
which shall be made available in the public domain (i.e. on the website of
CIL/Subsidiaries/ e-Procurement portal of CIL).

@EPEEE@
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SECTION-IV

ADDITIONAL TERMS AND CONDITIONS
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The following additional terms and conditions are also acceptable to the company. The tenderers are
requested not to quote any further additional conditions in the tender.
1. Mobilization Advance

i) No mobilization advance is payable for works whose estimated value is less than Rs. 100 (hun-
dred) Cr. Mobilization advance shall be provided in certain specialized and capital intensive
works as decided by CIL/subsidiary.

ii) In the case of turnkey work whose estimated value is Rs 100 (hundred) Cr and above a maxi-
mum of 10 % of the total contract value of work will be paid as mobilization advance subject to
submission of Bank Guarantee equal to 110% of the advance amount. The mobilization advance
shall be paid in two installments.

iii) In case of other civil works valued Rs 100 (hundred) Cr and above mobilization advance will be
paid upto 5% of the contract value subject to submission of Bank Guarantee equal to 110% of
the advance amount. The mobilization advance shall be paid in two installments.

iv) Interest on mobilisation advance will be charged at the rate of CIUs borrowing rate under cash
credit arrangement as on date of disbursement and to be compounded quarterly.

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd run-
ning account bill onwards @ 20% of the advance amount paid. However, the full amount of
mobilization advance with interest will be recovered maximum within scheduled date of com-
pletion as per agreement.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the
company subject to the conditions that the value of Bank Guarantee amount at any time is
more than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from
a Scheduled- Bank acceptable to the Company.

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many num-
bers as the proposed recovery instalments and shall be equivalent to 110% of the amount of
each instalment.

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the employer
shall be ensured.

ix) Mobilization advance will be given in instalments and subsequent instalments will be released
after getting satisfactory utilization Certificate from the contractor for the earlier instalments.

X) Mobilisation expenditure mentioned herein shall not include the margin money and bank
commission, and so on, paid by the contractor for procurement of BGs against performance se-
curity and mobilisation advance.

2. Application of Price Variation Clause

If the prices of materials (not being the materials supplied at fixed issue rates by the company) and
wages of labour required for execution of the work increase or decrease, the contractor shall be
compensated for such increase or recoveries will be made from the bills for such decrease as per
provisions detailed hereafter:
a) The amount of the contract shall accordingly be varied subject to the condition that such
compensation for escalation/ de-escalation in price shall be available only for the work done
during the stipulated period of the contract including such period for which the contract is
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validly extended under the provisions of the contract without any penal action as detailed in
clause no. 2.6. The Price Variation Clause shall not be applicable for works for which stipu-
lated period of completion is eighteen months or less.

Note: In cases where a work is awarded with a stipulated completion period of eighteen
months or less, and for any reason the actual completion period extends beyond eighteen
months, the Price Variation Clause shall not be applicable.

The base date for working out such escalation/de-escalation shall be the last date on which
the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were stipu-
lated to be received.

The compensation for escalation or recoveries to be made shall be worked out at quarterly
intervals and shall be with respect to the cost of work done during the previous three
months. The first such payment will be made at the end of three months after the month
(excluding) in which the tender was accepted and thereafter at three months' interval.

Job specific modification in the formulae of price variation given in the following para(s) can
be done with the approval of the CMD of the company.

CEILING ON PRICE VARIATION DUE TO ESCALATION: - There shall be a ceiling on price varia-
tion due to escalation covered under clauses mentioned hereinbefore on the contract, lim-

ited to 20% of the contract value.

2.1 Escalation / De-escalation for Labour: The amount paid to the contractor for the work done shall

be adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly

in accordance with the following formula:

VL= Wx = x =2
100 Lo

Where:

VL = | Variation in labour cost i.e., increase or decrease in the amount
in rupees to be paid or recovered.

W = | Value of work done during the period under reckoning to which the
escalation/de-escalation relates as indicated in clause-2.4 of the Additional
Terms & Conditions of the contract.

A = | Component of labour expressed as percentage of the total value of the
work adopted from the Table-1.

L = | Revised minimum wages of unskilled worker corresponding to Lo during
the period to which the escalation/de-escalation relates.

Lo = | Minimum wages for unskilled workers payable as per the Minimum Wages Act /
Rules of the State or Central Govt., whichever is more, applicable to the place
of work as on the last date stipulated for receipt of the bids (inclusive of price
part) or revised price bids whichever is later.

2.2 Escalation / De-escalation on Materials: The amount to be paid to the contractor for the work

done will be adjusted for increase or decrease in the cost of materials and the cost shall be calcu-

lated quarterly in accordance with the following formula:
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Vm = Wx — x 220
100 Mo

Where:

Vm = | Variation in the material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.

w = | Cost of work done during the period under reckoning to which the esca-
lation / de-escalation relates as indicated in clause-2.4 of the Additional
Terms & Conditions of the contract.

B = | Component of material expressed as percentage of the total value of the
work adopted from the Table -1.

Mo = | Average All India Wholesale Price Index for all commodities for the peri-
od to which escalation/de-escalation relates as published by the RBI Bul-
letin, Ministry of Industry & Commerce, Govt. of India.

Mo = | All India Wholesale Price Index for all commodities as published by the
RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to
the last date on which the bids (inclusive of price part) or revised price
bids whichever is later were stipulated to be received.

2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for the work done
shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated
quarterly in accordance with the formula given below:

C F—FD
Vf=Wix —x —
100 Fo
Where:
Vf = | Variation in the cost of fuel, oil and lubricants increase or decrease in

the rupees to be paid or recovered.

w = | Value of work done during the period under reckoning to which the
escalation/ de-escalation relates as indicated in clause 2.4 of the Ad-
ditional terms & Conditions of the contract.

C = | Component of POL expressed as percentage of the total cost of the
work taken from Table -1.

F = | Average Index Number for wholesale price for the group of ‘Fuel,
Power, Light & Lubricants' as published by the Economic Adviser,
Ministry of Industry, Govt. of India for the period to which the escala-
tion/de-escalation relates.

Fo = | Index number of wholesale price for the group, Fuel, Power, light &
lubricants as published by the Economic Adviser, Ministry of Industry,

Govt. of India prevalent on the last date of receipt of bids (inclusive of
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Price Part) or revised price bids whichever is later.

2.4 While calculating the value of "W" the following may be noted : The cost on which the escalation
will be payable shall be reckoned as 85 % of the cost of work as per the bills to which escalation re-
lates, and from this amount the value of materials supplied or services rendered at the prescribed
charges under the relevant provisions of the contract, and proposed to be recovered in the particu-
lar bill, shall be deducted before the amount of compensation for escalation or de-escalation is
worked out. In the case of materials brought to site for which any secured advance is included in
the bill, the full value of such materials as assessed by the Engineer-in-Charge (and not the re-
duced amount for which secured advance has been paid) shall be included in the cost of work
done for operation of this clause. Similarly, when such materials are incorporated in the work and
the secured advance is deducted from the bill, the full assessed value of the materials originally
considered for operation of this clause should be deducted from the cost of the work shown in the
bill, running or final. Further the cost of work shall not include any work for which payment is
made at prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of the work de-
creases, there shall be downward adjustment of the cost of work so that such price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this
regard the formulae herein before stated under this clause shall mutatis/mutandis apply. No such
adjustment for the increase / decrease in material price and/ or wages of labour before mentioned
would be made in case of contracts in which the stipulated period of completion of the work is
eighteen months or less.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a contract by
following the principle stated as under:

i)Normally, if and when it is understood that a contract is not going to be completed within the
scheduled time period, the contract is kept operative by extending the time of completion
provisionally. During this provisional extended period the operation of the Price Variation
Clause will remain suspended.

ii) If and when it is decided at the end of the successful completion of the work that the delay
was due to causes not attributable to the contractor, then the Price Variation Clause will be
revived and applied as if the scheduled date of completion has been shifted to the approved
extended date.

iii) Ifitis decided at the end of successful completion of the work that the delay was due to the
fault of the contractor then the Price Variation Clause will not be revived for the purpose of
escalation but shall be revived and applied for the purpose of de-escalation and no further
payment will be made to the contractor on account of any escalation during this period but
recovery shall be made for de-escalation, if any. Additionally, the Clause related to Compen-
sation for delay will be applied.

iv) If it is decided at the end of successful completion of work, the delay was partly due to the
fault of the contractor and partly due to the fault of the employer and thereby Liquidated
Damages (LD)/compensation due to delay is imposed then price variation clause for the
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purpose of escalation shall not be revived for this extended period, but shall be revived and
applied for the purpose of de-escalation.

No payment will be made by applying “FROZEN INDICES “under any circumstances.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



124

Table-1

Value of A, B & Cin the escalation formula in the additional terms & conditions for Civil
Works:

Sl. Particulars A% (Labour | B% (Mate- | C% (POL | Remarks
No Compo- rial Com- | Compo-
nent) ponent) nent)
1 For building works 25 75 Nil
2 For Road works 15 80 05
3 For external sewerage, External water 10 90 Nil

supply, and external electrification

4 For external water supply, external 75 25 Nil
sanitary and external electrification
(through labour rate contract)

5 For steel structural works 15 85 Nil

For steel structural works with Deptt. free

supply of rolled steel sections (through .
6 75 25 Nil
labour rate contract)

7 For Coal Handling Plant Civil Works 25 75 Nil

8 For under-ground civil works such as 35 65 Nil.
Incline Drivage, Shaft Sinking etc.

9 For only labour oriented works of 100 Nil Nil
maintenance nature.

NOTE:

1) Price variation clause is not applicable for this work.
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SECTION-V
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SAFETY CODE

The Contractor must ensure safety of workmen as well as safety for the general public during
construction in and around work-site. The contractor must follow the laws, codes and stand-
ards laid down in this regard. The work-men must be trained and provided protective gear,
life-saving equipment and appropriate tools for their jobs. Special precautions must be used if
hazardous chemicals are used or stored at workplace (lead, silica, asbestos and wood/stone
that will be cut and generate dust, construction materials containing zinc, cadmium, beryllium
and mercury). Besides protection from noise and environmental pollution, public must also be
safeguarded from falling through dug-up area, electrocution, flooding, falling objects, bridge-
span dropping/ failures, crane falling/ overturning and damage to building from vibrations/
cave-ins from construction activities. Engineer must ensure that contractor does not adopt any
short-cut in this regard. Appointment of site safety engineer by the contractor is a mandatory
requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is
less than Rs 100 Cr, site in-charge of the contractor will also act as safety engineer. In case es-
timated cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry out fre-
guent safety audits and mandate correct measures.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable foot-
holds and hand-hold shall be provided on the ladder and the ladder shall be given an incli-
nation not steeper that % to 1 (% horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or sus-
pended from an overhead support or erected with stationary support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the stair-
way is more than 3.6 m (12ft) above ground level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working plac-
es. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft)
in length while the width between side rails in rung ladder shall in no case be less than 20
cm (11 %”) for ladder upto and including 3 m (10ft) in length. For longer ladders, this
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width should be increased at least %4” for additional 30 cm (1ft.) of length. Uniform step
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to pre-
vent danger from electrical equipment. No materials on any of the sites or work shall be
so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from acci-
dent and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to ne-
glect of the above precautions and to pay any damages and cost which may be awarded in
any such suit; action or proceedings to any such person or which may, with the consent of
the contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof.
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of
the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.

7. Demolition: before any demolition work is commenced and also during the progress of
the work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and main-
tained in a condition suitable for immediate use, and the contractor should take adequate
steps to ensure proper use of equipment by those concerned: - The following safety
equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any mate-
rial which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-
shields.
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iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least
for an hour before the workers are allowed to get into the manholes, and the man-
holes so opened shall be cordoned off with suitable railing and provided with warm-
ing signals or boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of
the Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter into the manhole for work-
ing inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead ace-
tate paper which changes colour in the presence of such gases and gives indica-
tion of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the man-
hole. In case, no Oxygen is found inside the sewer line, workers should be sent
only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside
the manholes, such rope should be handled by two men standing outside to ena-
ble him to be pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mis-
haps of any kind. Proper warming signs should be displayed for the safety of the
public whenever cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature
of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer-in-Charge may decide the time
up to which a worker may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air blowers are recommended for ventilating the manholes.
The Motors for these shall be vapour proof and of totally enclosed type. Non
sparking gas engines also could be used but they should be placed at least 2 me-
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ters away from the opening and on the leeward side protected from wind so that
they will not be a source of friction on any inflammable gas that might be pre-
sent.

I) The workers engaged for cleaning the manholes / sewers should be properly
trained before allowing to work in the manhole.

m)The workers shall be provided with Gumboots or non-sparking shoes bump hel-
mets and gloves non sparking tools safety lights and gas masks and portable air
blowers (when necessary). They must be supplied with barrier cream for anoint-
ing the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully be-
fore putting his full weight on it to guard against insecure fastening due to corro-
sion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual sit-
uation but the decision of the Engineer-in-Charge regarding the steps to be taken
in this regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above
the age of 18 are employed on the work of lead painting, the following precaution
should be taken: -

a) No paint containing lead or lead products shall be used except in the form of
paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is ap-
plied in the form of spray or a surface having lead paint is dry rubbed and
scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate fa-
cilities shall be provided to enable the working painters to wash during and on
the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during
and on cessation of work.

f)  Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
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prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following standards or conditions: -

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good work-
ing order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pul-
ley block used in hoisting or as means of suspension, the safe working load shall be as-
certained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Elec-
trical Engineer-in-Charge. As regards contractor’s machines the contractors shall notify
the safe working load of the machine to the Engineer-in-Charge whenever he brings
any machinery to site of work and get it verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appli-
ances should be provided with efficient safeguards. Hoisting appliances should be provid-
ed with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part
of a suspended load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulating mats, wearing apparel, such
as gloves, sleeves and boots as may be necessary should be provided. The worker should
not wear any rings, watches and carry keys or other materials which are good conductors
of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or re-
moved while it is in use. Adequate washing facilities should be provided at or near places
of work.
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13. These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precau-
tions the arrangements made by the contractor shall be open to inspection by the Labour
Officer or Engineer-in-Charge of the department or their representatives.

15. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of In-
dia.
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SECTION-VI
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed
Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. | & Il is in vogue
which may be followed. These specifications cover all type of Building Works. The specifications are
available as a printed document issued by CPWD and also in soft copy PDF format in CPWD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be
adopted.

Electrical Engineering Works

Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2023
I Lifts And Escalators 2003
Vv Wet Riser And Sprinklers System 2020
\ Heating, Ventilation And Air Conditioning Works 2024

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be
adopted.

Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various
roads and bridge works.

However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be
adopted.
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SECTION-VII
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GUIDELINES FOR CONSTRUCTION AND MAINTENANCE OF CONCRETE ROAD AND BITUMINOUS

ROADS

Guidelines to be followed for construction and maintenance of Concrete Road and Bituminous Roads
with a comprehensive annual maintenance for five (5) years (Applicable for value Rs. 2.00 crore and

above)

1. The IRC Codes to be the followed for Design, Construction & Maintenance of Rigid and flexible
pavements are as follows:-

S.N.

TYPE OF ROADS GUIDELINES TO BE FOLLOWED.

Rigid Pavements. » IRC: 58.2015 Guidelines for the Design of Plain Jointed Rigid
Pavements for Highways (Fourth Revision).

> IRC: 15-2017 Code of Practice for Construction of Jointed Plain
Concrete Pavements (Fifth Revision).

> IRC: 118-2015 Guidelines for Design and Construction of Contin-
uously Concrete Pavement (For very High Traffic of commercial
vehicles).

» IRC:SP: 83-2018 Guidelines for Maintenance, Repairs & Rehabili-
tation of Cement Concrete Pavements (First Revision).

Flexible Pave- » IRC: 37-2018 Guidelines for the Design of flexible Pavements”
ments. (Fourth Revision).

> IRC: 82-2015 Code of Practice for Maintenance of Bituminous
Road Surfaces (First Revision).

2. For construction of Coal transportation, the following guidelines regarding use of materials in Sub-
Base course and as Binder & screenings in Base Course, are to be implemented:-

The specifications of MORT&H’s fifth revision-2013” Specifications for Road and Bridge works”
should be followed strictly for all Coal transportation roads and other roads.

The Sub-Base course of the roads shall consist of Granular Sub-Base with Gradings as men-
tioned in Table N0.400-1 of MORT&H’s fifth revision “Specification for Road and Bridge works”.
The materials to be used in the granular sub-Base shall conform to physical requirements given
in table 400-2 of MORT&H “Specification for Road and Bridge works” e.g. Liquid limit of maxi-
mum 25, Plasticity Index of maximum 6 and EBR at 98% dry density of minimum 30. For granu-
lar Sub-base the clause No. 401 of MORT&H’s fifth revisio9n “Specifications for road and Bridge
works” shall be applicable (attached as Annexure A, below).

The material designated as “moorum” comes with a wide variety of properties and at times
contains high content high content of plastic fines which reduces the intergranular friction (in-
terlocking) significantly, when the material is wet. Secondly it does not have required CBR val-
ue. Hence, it is recommended that no moorum be used in the sub-base course from now on-
wards. It is also recommended that GSB made of crushed stone should be used.

The WBM as Base Course in roads shall be in compliance with Clause No. 404 (attached as An-
nexure —B, below) of the MORTH’s fifth revision “Specifications for Road and Bridge works”.

The use of Moorum as Screenings & Binder in the Base course of WBM is to be dispensed with
in future considering wide range of plastic material content different sources of moorum nay
have. Hence, Crusher stone dust shall be used instead of moorum as binder & screenings ma-
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terial in WBM. The screenings material should comply with the provisions given in para 404.2.6
of MORT&H'’s fifth revision “Specifications for Road and Bridge works”, provided liquid limit
and plasticity index of such material are below 20 & 6 respectively and fraction passing 75 mi-
cron sieve does not exceed 10%. For Binding material provisions given in para 404.2.7 of
MORT&H'’s fifth revision “Specifications for Road and Bridge works” should be complied.

V. The contract period shall be construction period of the work. Defect liability period (DLP) of
road shall be 5 (five) years after successful completion of construction work. During DLP,
maintenance shall be done by the contractor without any cost implications to WCL.

Annexure-A

401 GRANULAR SUB-BASE

401.1 Scope

This work shall consist of laying and compacting well-graded material on prepared subgrade in accord-
ance with the requirements of these Specifications. The material shall be laid in one or more layers as
sub-base or lower sub-base and upper sub-base (termed as sub- base hereinafter) as necessary accord-
ing to lines, grades and cross-sections shown on the drawings or as directed by the Engineer.

401.2 Materials

401.2.1 The material to be used for the work shall be natural sand, crushed gravel,
crushed stone, crushed slag, or combination thereof depending upon the grading required.
Use of materials like brick metal, Kankar and crushed concrete shall be permitted in the lower
sub-base. The material shall be free from organic or other deleterious constituents and shall
conform to the gradings given in Table 400-1 and physical requirements given in Table 400-2.
Gradings Il and IV shall preferably be used in lower sub-base. Gradings V and VI shall be used
as a sub-base-cum-drainage layer. The grading to be adopted for a project shall be as specified
in the Contract. Where the sub-base is laid in two layers as upper sub-base and lower sub-
base, the thickness of each layer shall not be less than 150 mm.

401.2.2 If the water absorption of the aggregates determined as per 1S:2386 (Part 3) is
greater than 2 percent, the aggregates shall be tested for Wet Aggregate impact Value (AlV)
(1S:564Q). Soft aggregates like Kankar, brick ballast and laterite shall also be tested for Wet
AlV (1S:5640).

Table 400-1 : Grading for Granular Sub-base Materials

IS Sieve Des- Percent by Weight Passing the IS Sieve
ignation
Grading | Grading Il Grading lll Grading IV Grading V Grading VI

75.0 mm 100 - - - 100 -
53.0 mm 80-100 100 100 100 80-100 100
26.5mm 55-90 70-100 55-75 50-80 55-90 75-100
9.50 mm 35-65 50-80 - - 35-65 55-75
4.75 mm 25-55 40-65 10-30 15-35 25-50 30-55
2.36 mm 20-40 30-50 - - 10-20 10-25
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0.85 mm - - - - 2-10 -
0.425 mm 10-15 10-15 - - 0-5 0-8
0.075 mm <5 <5 <5 <5 - 0-3

Table 400-2 : Physical Requirements for Materials for Granular Sub-base

Aggregate Impact Value (AIV) IS:2386 (Part 4) or 1S:5640 40 maximum
Liquid Limit 1S:2720 (Part 5) Maximum 25
Plasticity Index 1S:2720 (Part 5) Maximum 6
CBR at 98% dry density (at 1S:2720 (Part 5) Minimum 30 unless otherwise
IS:2720-Part 8) specified in the Contract

401.3 Construction Operations
401.3.1 Preparation of Sub-grade

Immediately prior to the laying of sub-base, the subgrade already finished to Clause 301 or 305 as ap-
plicable shall be prepared by removing all vegetation and other extraneous matter, lightly sprinkled
with water, if necessary and rolled with two passes of 80-100 kN smooth wheeled roller.

401.3.2 Spreading and Compacting

The sub-base material of the grading specified in the Contract and water shall be mixed mechanically
by a suitable mixer equipped with provision for controlled addition of water and mechanical mixing. So
as to ensure homogenous and uniform mix. The required water content shall be determined in accord-
ance with 1S:2720 (Part 8). The mix shall be spread on the prepared subgrade with the help of a motor
grader of adequate capacity, its blade having hydraulic controls suitable for initial adjustment and for
maintaining the required slope and grade during the operation, or other means as approved by the
Engineer.

Moisture content of the mix shall be checked in accordance with 1S:2720 (Part 2) and suitably adjusted
so that, at the time of compaction, it is from 1 to 2 percent below the optimum moisture content.

Immediately after spreading the mix, rolling shall be done by an approved roller. If the thickness of the
compacted layer does not exceed 100 mm, a smooth wheeled roller of 80 to 100 kN weight may be
used. For a compacted single layer upto 200 mm the compaction shall be done with the help of a vi-
bratory roller of minimum 80 to 100 kN static weight capable of achieving the required compaction.
Rolling shall commence at the lower edge and proceed towards the upper edge longitudinally for por-
tions having unidirectional crossfall or on super- elevation. For carriageway having crossfall on both
sides, rolling shall commence at the edges and progress towards the crown.

Each pass of the roller shall uniformly overlap not less than one-third of the track made in the
preceding pass. During rolling, the grade and crossfall (camber) shall be checked and any high
spots or depressions which become apparent, corrected by removing or adding fresh material.
The speed of the roller shall not exceed 5 km per hour.

Rolling shall be continued till the density achieved is at least 98 percent of the maximum dry
density for the material determined as per 1S:2720 (Part 8). The surface of any layer of materi-
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al on completion of compaction shall be well closed, free from movement under compaction
equipment and from compaction planes, ridges, cracks or loose material. All loose, segregated
or otherwise defective areas shall be made good to the full thickness of layer and re-
compacted.

401 .4 Surface Finish and Quality Control of Work

The surface finish of construction shall conform to the requirements of Clause 902. Control on the
quality of materials and works shall be exercised by the Engineer in accordance with Section 900.

401 .5 Arrangements for Traffic

During the period of construction, arrangements for the traffic shall be provided and maintained in
accordance with Clause 112.

401.6 Measurements for Payment

Granular sub-base shall be measured as finished work in position in cubic metres.

The protection of edges of granular sub-base extended over the full formation as shown in the drawing
shall be considered incidental to the work of providing granular sub-base and as such no extra pay-
ment shall be made for the same.

401.7 Rate

The Contract unit rate for granular sub-base shall be payment in full for carrying out the required op-
erations including full compensation for:

i) making arrangements for traffic to Clause 112 except for initial treatment to verges, shoulders and
construction of diversions;

ii) supplying ail materials to be incorporated in the work including all royalties, fees, rents where appli-
cable with all leads and lifts;

iii) ail labour, tools, equipment and incidentals to complete the work to the Specifications;
iv) carrying out the work in part widths of road where directed; and
v) carrying out the required tests for quality control.

Required operations including full compensation for all components listed in Clause 401.7 (i) to (v).
Annexure-B
WATER BOUND MACADAM SUB-BASE/BASE

404.1 Scope

This work shall consist of clean crushed aggregates mechanically interlocked by rolling and bonding
together with screening, binding material where necessary and water laid on a properly prepared sub-
grade/sub-base/base or existing pavement, as the case may be and finished in accordance with the
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requirements of these Specifications and in close conformity with the lines, grades, cross-sections and
thickness as per approved plans or as directed by the Engineer.

404.2 Materials
404.2.1 Coarse Aggregates

Coarse aggregates shall be either crushed or broken stone, crushed slag, overburnt (Jhama) brick ag-
gregates or any other naturally occurring aggregates such as kankar and laterite of suitable quality.
Materials other than crushed or broken stone and crushed slag shall be used in sub-base courses only.
If crushed gravel /shingle is used, not less than 90 percent by weight of the gravel/shingle pieces re-
tained on 4.75 mm sieve shall have at least two fractured faces. The aggregates shall conform to the
physical requirements set forth in Table 400-8. The type and size range of the aggregate shall be speci-
fied in the Contract or shall be as specified by the Engineer. If the water absorption value of the coarse
aggregate is greater than 2 percent, the soundness test shall be carried out on the material delivered
to site as per 15:2386 (Part 5).

Table 400-8 : Physical Requirements of Coarse Aggregates for Water Bound Macadam
for Sub-base/Base Courses

S.No. Test Test Method Requirements
1)*** | Los Angeles Abrasion value IS: 2386(Part 4) 40 percent (Max)
or
Aggregate impact value IS: 2386 (Part-4) or 30 percent (Max)
1S:5640*
2) Combined Fiakiness and Elongation Indi- | 15:2386 (Part-1) 35 percent (Max)
ces (Total) **

* Aggregates which get softened in presence of water shall be tested for Impact value under wet
conditions in accordance with 15:5640.

ol The requirement of flakiness index and elongation index shall be enforced only in the
case of crushed broken stone and crushed slag.

**k*k

In case water bound macadam is used for sub-base, the requirements in respect of Los
Angeles Value and Aggregate Impact Value shall be relaxed to 50 percent and 40 percent max-
imum respectively.

404.2.2 Crushed or Broken Stone

The crushed or broken stone shall be hard, durable and free from excess flat, elongated, soft and disin-
tegrated particles, dirt and other deleterious material.

404.2.3 Crushed Slag

Crushed slag shall be made from air-cooled blast furnace slag, it shall be of angular shape, rea-
sonably uniform in quality and density and generally free from thin, elongated and soft pieces,
dirt or other deleterious materials. The weight of crushed slag shall not be less than 11.2 kN
per m 3 and the percentage of glossy material shall not be more than 20. It should also comply
with the following requirements:
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i) Chemical stability : To comply with requirements of appendix
of BS-.1047

ii) Sulphur content : Maximum 2 percent

iii) Water absorption : Maximum 10 percent

404.2.4 Overburnt (Jhama) Brick Aggregates
Jhama brick aggregates shall be made from overburnt bricks or brick bats and be free from dust and

other objectionable and deleterious materials. This shall be used only for road stretch when traffic is
low.

404.2.5 Grading Requirement of Coarse Aggregates

The coarse aggregates shall conform to one of the Gradings given in Table 400-9 as specified.

404.2.6 Screenings

Screenings to fill voids in the coarse aggregate shall generally consist of the same material as the
coarse aggregate. However, where permitted, predominantly non-plastic material such as moorum or
gravel (other than rounded river borne material) may be used for this purpose provided liquid limit and
plasticity index of such material are below 20 and 6 respectively and fraction passing 75 micron sieve

does not exceed 10 percent.

Table 400-9 : Grading Requirements of Coarse Aggregates

Grading Size Range IS Sieve Designation Percent by weight
No. Passing
1) 63 mm to 45 mm 75 mm 100
63 mm 90-100
53 mm 25-75
45 mm 0-15
22.4 mm 0-5
2) 53 mmto 22.4 mm 63 mm 100
53 mm 95-100
45 mm 65-90
22.4 mm 0-10
11.2 mm 0-5

Note ; The compacted thickness for a layer shall be 75 mm.

Screenings shall conform to the grading set forth in Table 400-10. The quantity of screenings required
for various grades of stone aggregates are given in Table 400-11. The Table also gives the quantities of
materials (loose) required for 10 m 2 for sub-base/base compacted thickness of 75 mm.

The use of screenings shall be omitted in the case of soft aggregates such as brick metal, kankar, later-
ites, etc. as they are likely to get crushed to a certain extent under rollers.

404.2.7 Binding Material
Binding material to be used for water bound macadam as a filler material meant for preventing ravel-

ling shall comprise of a suitable material approved by the Engineer having a Plasticity Index (PI) value
of less than 6 as determined in accordance with 1S:2720 (Part-5).
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The quantity of binding material where it is to be used, will depend on the type of screenings. General-
ly, the quantity required for 75 mm compacted thickness of water bound macadam will be 0.06-0.09 m

3perlOm2.

Table 400-10 : Grading For Screenings

Grading Size of Screening IS Sieve Designation Percent by weight
Classification Passing the sieve
A 13.2 mm 13.2 mm 100

11.2 mm 95-100
5.6 mm 15-35
180 micron 0-10
B 11.2 mm 11.2 mm 100
9.5 mm 80-100
5.6 mm 50-70
180 micron 5-25

Table 400-11 : Approximate Quantities of Coarse Aggregates and Screenings Required
for 75 mm Compacted Thickness of Water Bound Macadam (WBM) Sub-Base/Base
Course for 10 m 2 Area

Classificat | Size | Compacte | Loose Screenings
ion Range d Qty. Stone Screening Crushable type such as
Thickness Moorum or Gravel
Grading For Grading Loose
Classificat | WBM/Sub | Classificatio Qty
ion & Size - n & Size
base/Base
Course
(Loose
Quantity)
Grading 1 63 75 mm 0.91to Type A 0.12to Not uniform | 0.22to
mm 1.07m3 | 13.2mm 0.15m3 0.24 m3
to 45
mm
-do- -do- -do- -do- Type B 0.20to -do- -do-
11.2 mm 0.22 m3
Grading 2 53 75 mm -do- -do- 0.18 to -do- -do-
mm 0.21 m3
to
22.4
mm

The above mentioned quantities should be taken as a guide only, for estimation of quantities
for construction etc.

Application of binding materials may not be necessary when the screenings used are of crush-
able type such as moorum or gravel.
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404.3 Construction Operations
404.3.1 Preparation of Base

The surface of the sub-grade/sub-base/base to receive the water bound macadam course
shall be prepared to the specified grade and camber and cleaned of dust, dirt and other extra-
neous material. Any ruts or soft yielding places shall be corrected in an approved manner and
rolled until firm surface is obtained.

Where the WBM is to be laid on an existing metalled road, damaged area including depres-
sions and potholes shall be repaired and made good with the suitable material. The existing
surface shall be scarified and re-shaped to the required grade and camber before spreading
the coarse aggregate for WBM.

As far as possible, laying water bound macadam course over existing bituminous layer may be
avoided since it will cause problems of internal drainage of the pavement at the interface of
two courses. It is desirable to completely pick out the existing thin bituminous wearing course
where water bound macadam is proposed to be laid over it.

404.3.2 Inverted Choke/Sub-surface Drainage Layer

If water bound macadam is to be laid directly over the sub-grade, without any other interven-
ing pavement course, a 25 mm course of screenings (Grading B) or coarse sand shall be spread
on the prepared sub-grade before application of the aggregates is taken up. In case of a fine
sand or silty or clayey sub-grade, it is advisable to lay 100 mm insulating layer of screening or
coarse sand on top of fine grained soil, the gradation of which will depend upon whether it is
intended to act as a drainage layer as well. As a preferred alternative to inverted choke, ap-
propriate geosynthetics performing functions of separation and drainage may be used over
the prepared sub-grade as directed by the Engineer. Section 700 shall be applicable for use of
geosynthetics.

404.3.3 Lateral Confinement of Aggregates

For construction of WBM, arrangement shall be made for the lateral confinement of aggre-
gates. This shall be done by building adjoining shoulders along with WBM layers. The practice
of constructing WBM in a trench section excavated in the finished formation must be com-
pletely avoided.

Where the WBM course is to be constructed in narrow widths for widening of an existing
pavement, the existing shoulders should be excavated to their full depth and width up to the
sub-grade level except where widening specifications envisages laying of a stabilised sub-base
using in-situ operations in which case the same should be removed only up to the sub-base
level.

404.3.4 Spreading Coarse Aggregates

The coarse aggregates shall be spread uniformly and evenly upon the prepared sub-grade/
sub-base in the required quantities from the stockpiles to proper profile by using templates
placed across the road about 6 m apart, in such quantities that the thickness of each com-
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pacted layer is not more than 75 mm. In no case shall these be dumped in heaps directly on
the area where these are to be laid nor shall their hauling over a partly completed base be
permitted. Wherever possible, approved mechanical devices such as aggregate spreader shall
be used to spread the aggregates uniformly so as to minimize the need for manual rectifica-
tion afterwards.

No segregation of coarse aggregates shall be allowed and the coarse aggregates, as spread
shall be of uniform gradation with no pockets of fine material.

The surface of the aggregates spread shall be carefully checked with templates and all high or
low spots remedied by removing or adding aggregates as may be required. The surface shall
be checked frequently with a straight edge while spreading and rolling so as to ensure a fin-
ished surface as per approved drawings.

The coarse aggregates shall not normally be spread more than 3 days in advance of the subse-
quent construction operations.

404.3.5 Rolling

Immediately following the spreading of the coarse aggregates, rolling shall be started with
three wheeled power rollers of 80 to 100 kN capacity or tandem or vibratory rollers of 80 to
100 kN static weight. The type of roller to be used shall be approved by the Engineer based on
trial run.

Except on super-elevated portions and carriageway with unidirectional cross-fall, where the
rolling shall proceed from inner edge to the outer, rolling shall begin from the edges gradually
progressing towards the center. First the edge/edges shall be compacted with roller running
forward and backward. The roller shall then move inward parallel to the center line of the
road, in successive passes uniformly overlapping preceding tracks by at least one-half width.

Rolling shall be carried out on courses where coarse aggregates of crushed/ broken stone are
used, till the road metal is partially compacted. This wii! be followed by application of screen-
ings and binding material where required in Clauses 404.3.6 and 404.3.7.

However, where screenings are not to be applied as in the case of aggregates like brick metal,
laterite and Kankar for sub-base construction, the compaction shall be continued until the ag-
gregates are thoroughly keyed. Rolling shall be continued and light sprinkling of water shall be
done till the surface is well compacted.. Rolling shall not be done when the sub-grade is soft
or yielding or when it causes a wave-like motion in the sub-grade or sub-base course.

The rolled surface shall be checked transversely with templates and longitudinally with 3 m
straight edge. Any irregularities, exceeding 12 mm, shall be corrected by loosening the sur-
face, adding or removing necessary amount of aggregates and re-rolling until the entire sur-
face conforms to the desired camber and grade. In no case shall the use of screenings be per-
mitted to make up depressions.

Material, which gets crushed excessively during compaction or becomes segregated, shall be
removed and replaced with suitable aggregates.
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404.3.6 Application of Screenings

After the coarse aggregates have been rolled to Clause 404.3.5, screenings to completely fill
the interstices shall be applied gradually over the surface. These shall not be damp or wet at
the time of application. Dry rolling shall be done while the screenings are being spread so that
vibrations of the roller cause them to settle into the voids of the coarse aggregates. The
screenings shall not be dumped in piles but be spread uniformly in successive thin layers ei-
ther by the spreading motions of hand shovels or by mechanical spreaders, or directly from
tipper with suitable grit spreading arrangement. Tipper operating for spreading the screenings
shall be equipped with pneumatic tyres and operated so as not to disturb the coarse aggre-
gates.

The screenings shall be applied at a slow and uniform rate (in three or more applications) so
as to ensure filling of all voids. This shall be accompanied by dry rolling and brooming with
mechanical brooms, hand brooms or both. In no case shall the screenings be applied so fast
and thick as to form cakes or ridges on the surface in such a manner as would prevent filling of
voids or prevent the direct bearing of the roller on the coarse aggregates. These operations
shall continue until no more screenings can be forced into voids of the coarse aggregates. The
spreading, rolling, and brooming of screenings shall be carried out in only such lengths of the
road which could be completed within one day’s operation.

404.3.7 Sprinkling of Water and Grouting

After application of screenings, the surface shall be copiously sprinkled with water, swept and
rolled. Hand brooms shall be used to sweep the wet screenings into voids and to distribute
them evenly. The sprinkling, sweeping and rolling operation shall be continued, with addition-
al screenings applied as necessary until the coarse aggregates have been thoroughly keyed,
well-bonded and firmly set in its full depth and a grout has been formed of screenings. Care
shall be taken to see that the sub-base or sub-grade does not get damaged due to the addition
of excessive quantities of water during construction.

In case of lime treated soil sub-base, construction of water bound macadam on top of it shall
be taken up after curing as per Clause 402,3.9 and as directed by the Engineer.

Application of binding material : After the application of screenings in accordance with Claus-
es 404.3.6 and 404,3,7, the binding material where it Is required to be used (Clause 404.2.7)
shall be applied successively in two or more thin layers at a slow and uniform rate. After each
application, the surface shall be copiously sprinkled with water, the resulting slurry swept in
with hand brooms, or mechanical brooms to fill the voids properly, and rolled during which
water shall be applied to the wheels of the rollers if necessary to wash down the binding ma-
terial sticking to them. These operations shall continue until the resulting slurry after filling of
voids, forms a wave ahead of the wheels of the moving roller.

404.3.8 Setting and Drying

After the final compaction of water bound macadam course, the pavement shall be allowed to
dry overnight. Next morning hungry spots shall be filled with screenings or binding material as
directed, lightly sprinkled with water if necessary and rolled. No traffic shall be allowed on the
road until the macadam has set. The Engineer shall have the discretion to stop hauling traffic
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from using the completed water bound macadam course, if in his opinion it would cause ex-
cessive damage to the surface.

The compacted water bound macadam course shall be allowed to completely dry and set be-
fore the next pavement course is laid over it.

404.4 Surface Finish and Quality Control of Work
404.4.1 The surface finish of construction shall conform to the requirements of Clause 902.

404.4.2 Control on the quality of materials and works shall be exercised by the Engineer in ac-
cordance with Section 900.

404.4.3 The water bound macadam work shall not be carried out when the atmospheric tem-
perature is less than 10°C in the shade.

404.4.3 Reconstruction of Defective Macadam

The finished surface of water bound macadam shall conform to the tolerances of surface regu

larity as prescribed in Clause 902. However, where the surface irregularity of the course ex-
ceeds the tolerances or where the course is otherwise defective due to sub-grade soil mixing
with the aggregates, the course to its full thickness shall be scarified over the affected area,
reshaped with added materia! or removed and replaced with fresh material as applicable and
re-compacted. The area treated shall not be less than 10 sq.m. In no case shall depressions be
filled up with screenings or binding material.

404.5 Arrangements for Traffic

During the period of construction, the arrangements for traffic shall be done as per Clause
112.

404.6 Measurements for Payment

Water bound macadam shall be measured as finished work in position in cubic metres.

404.7 Rate

The Contract unit rate for water bound macadam sub-base/base course shall be payable in full
for carrying out the required operations including full compensation for all components listed
in Clause 401.7 (i) to (v), including arrangement of water used in the work as approved by the
Engineer.

405 CRUSHED CEMENT CONCRETE SUB-BASE

405.1 Scope

This work shall consist of breaking and crushing the damaged cement concrete slabs and re-

compacting the same as sub-base/base course in one or more layers. The work shall be per-
formed on such widths and lengths as may be specified, in accordance with the requirements
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of these Specifications and in conformity with the lines, grades and cross- sections shown on
the drawings or as otherwise directed by the Engineer.

405.2 Materials

405.2.1 Coarse Aggregates

Coarse aggregates for this work shall be broken cement concrete slabs crushed to a size not
exceeding 75 mm and as far as possible, conforming to one of the gradings given in Table 400-
9.

405.3 Construction Operations

405.3.1 General

Crushed cement concrete sub-base course may be constructed in one or two layers, depend-

ing upon the thickness of the concrete slabs dismantled and crushed. The thickness of each
layer shall not exceed 75 mm compacted thickness.
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SECTION-VIII
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eTender Portal User Agreement

In order to create a user account and use the eTender portal you must read and accept this e-Tender
portal User Agreement.
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER

| DO HEREBY UNDERTAKE

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date
of submission of tender and if any information is found to be false at any stage of tendering or
contract period, I/We will be liable to the following penal actions apart from other penal actions
prescribed elsewhere in the tender document.

a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and
Special/Additional Terms and Condition as stated there in the tender document as available on the
website.

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate
form for e-Payment in the format as prescribed in the document in case, the work is awarded to us.

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having
reference in this bid.

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed
in the tender document in support of the information and data furnished by me/us online.

7. 1/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or
PSUs. In case We are banned or delisted this information shall be specifically informed to the
tender issuing authority.

8. That I/We accept all the undertakings as specified elsewhere in the tender document.

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be
a part of our agreement with CIL/Subsidiary Company.

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT
COPYRIGHT NOTICE : Copyright©2013, Coal India Limited, India. All rights reserved.

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN
ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE.

You may print and download portions of material from the different areas of the website solely for
your own non-commercial use provided that you agree that you shall not change or delete any
copyright or proprietary materials from the site.

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/its Subsidiary.
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THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE WITH THE USER'S
TERMS AND CONDITIONS SET FORTH BELOW:

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OF THE
TERMS AND CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND
CONDITIONS SET FORTH BELOW:

Bidder Registration, Password and Security:

Upon successful completion of Registration online, User ID and Password will be registered. You can
login, only by giving valid User ID and Password and then signing with your valid Digital Signature
Certificate.

The Online registration/enrolment of bidder on the portal should be done in the name of the bidder.

The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or,
duly authorized by the Bidder.

User ID and password are strictly personal to each Authorised User and non-transferable. The User
shall ensure that its Authorised Users do not divulge or disclose their user ID or password to third
parties. In the event that the Authorised User comes to know that the User ID/Password has been/
might have been divulged, disclosed or discovered by any third party, user or its authorized user shall
immediately modify the password using "Change Password" option. ClL/subsidiary will have no
responsibility or obligation in this regard.

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure
that the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or
more. Hence Bidders who are obtaining new DSC should register at least 24 hrs before the submission
of Bid.

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality
of the Password and account, and for all activities that occur under your Password or Account. You
also agree to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any
unauthorized use of your Password or Account or any other breach of security, and (b) ensure that you
log-out from your account at the end of each session. CIL/its Subsidiaries shall not be liable for any
loss or damage caused to you due to your failure to comply with the foregoing.

Registered user can modify or update some of the information in their profile as and when required at
their own discretion. However, some information such as "User ID" are protected against changes by
Bidder after enrolment and some other information such as "Bidder Name" etc. are protected against
changes by Bidder after bid submission.

Modification of software:

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender
portal, reserves the right to modify, add, delete and/or change the contents, classification and
presentation of the information on the market place at any time as it may in its absolute discretion
find to be expedient and without giving any notice. It is the users responsibility to refer to the terms
and/or any change or addition to the same while accessing the site.
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Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without
any notice to the users.

System Requirements:

It is the user’s responsibility to comply with the system requirements: hardware, software, Internet
connectivity at user premises to access the e-Tender portal as mentioned in the home page in the link
"Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by
them or damages caused to them arising out of the following:

(a). Incorrect use of the e-Tender System, or;

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the Internet
Service Providers, or;

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or
any other factor which are personal/ special/local to the Bidder.

Contents of Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering
entities of ClL/subsidiary. In case of any clarifications arising out of the tenders, the users have to
contact the respective Tender Inviting Authority.

Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The successful Bid
submission can be ascertained once acknowledgement is given by the system through Bid Submission
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not
responsible for incomplete bid submission by users. Users may also note that the incomplete bids will
not be saved by the system and so the same will not be available to the Tender Inviting Authority for
processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a
proof of participating in the tender. Other than this acknowledgement, no proof will be considered as
a confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement
required for verification in case of dispute, his claim for submission of bid may not be considered.

Upload files:

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and
contain only the relevant information as stated by the Tender Inviting Authorities for the particular
tender. It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by
the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated
certificates towards his qualification requirements to the respective tender then their User account
will be liable for termination permanently or temporarily by CIL/subsidiary without any prior notice.

User Conduct:
You agree that all information, data, text, software, photographs, graphics, messages or other
materials ("Content"), whether publicly posted or privately transmitted, are the sole responsibility of

the person from which such Content is originated. This means that you are entirely responsible for all
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Content that you upload, post, email or otherwise transmit via the eTender portal.

ClL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances,
ClL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any
Content posted, e-mailed or otherwise transmitted via the Site.

Amendments to a tender published:

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or
extend the closing date or amend the details of tender at any time by publishing corrigendum as
applicable.

Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding
the transmission of technical data to and from India or the country in which you reside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not
responsible for the availability of such external sites or resources, and does not endorse and is not
responsible or liable for any Content, advertising, products, or other materials on or available from
such sites or resources.

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly
or indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or
reliance on any such Content, Goods or Services available on or through any such site or resources.

Miscellaneous:

This Agreement shall all be governed and construed in accordance with the laws of India & applicable
to agreements made and to be performed in India. The e-Tender portal's failure to insist upon or
enforce strict performance of any provision of this Agreement shall not be construed as a waiver of
any provision or right. Neither the course of conduct between the parties nor trade practice shall act
to modify any provision of this Agreement. ClL/subsidiary may assign its rights and duties under this
Agreement to any party at any time without notice to you. Any rights not expressly granted herein are
reserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the
principal civil court of the place where the registered office of Coal India/Subsidiary Company is
situated shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary
company. In case of dispute being with a regional Institute of CMPDIL, the principal Civil Court where
the said regional Institute is situated shall be place of suing.

ClL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of
the above-mentioned terms & conditions of e-Tender services agreement.

Modification of terms of Agreement:
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CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement.
Changes could be made by us after the first posting to the Site and you will be deemed to have
accepted any change if you continue to access the Site after that time. CIL/its Subsidiaries reserves the
right to modify, suspend/cancel, or discontinue any or all services/ make modifications and alterations
in any or all of the content, at any time without prior notice.

Policy and Security:

General Policy:
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary

does not collect any personal or business information unless you provide it to us voluntarily when
conducting an online enrolment, bid submission etc. or any other transaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online transaction,
we use it only for the purpose of conducting the specific online transaction that you requested. The
information is also used for the purpose of vendor searches. For each online transaction, we require
only a minimum amount of personal and business information required to process your transaction.

When you visit our portal to browse, read pages, or download information, we automatically collect
and store only the following information:

The Internet domain and IP address from which you access our portal;
The date and time you access our portal;
The pages you visit

This information would help us to make our site more useful to visitors and to learn about the number
of visitors to our site and the types of technology our visitors use.

We do not give, share, sell or transfer any personal information to a third party unless required to do
so by law. If you do not want any personal or business information to be collected, please do not
submit it to us; however, without this required information we will be unable to process your online
bid submission or any other online transaction. Review, update and correction of any personal or
business information can be done directly on the Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information that you
input while progressing through the transaction. A cookie is a very small amount of data that is sent
from our server to your computer’s hard drive. By enabling this feature, the cookie will remember the
data entered by you and next time when you visit this site, the data stored in the cookie will be
available in future.

Security:

The Site has security measures in place to protect against the loss, misuse and alteration of
information under our control.
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SECTION-IX
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ANNEXURES

ANNEXURE -1
PROFORMA FOR LETTER OF BID

(TO BE ACCEPTED THROUGH GTE AT THE TIME OF BID SUBMISSION AND ONLINE
ACCEPTANCE DURING BIDDING THROUGH GTE SHALL BE CONSTRUED AS SUBMISSION OF
LETTER OF BID BY THE BIDDER.)

(NOT TO BE UPLOADED SEPARATELY)

To,
The Tender Inviting Authority.
Western Coalfields Limited

Sub: Letter of Bid for the work/Service “Construction of cement concrete road for diversion of
Khaperkheda to Parseoni state highway No. 346 (Ch. 9/560 to Ch. 11/100) and stone pitching on
embankment along with toe wall at Singhori Deep OCM under BSSA (Including maintenance of 05
(five) years without any cost implications)”

Tender Ref: No.: wel-hg-gmciv-e07-2026-27/612 dated 01/10/2026
Dear Sir,

This has reference to above referred bid. |/we have read and examined the conditions of contract,
Scope of Work, technical specifications, BOQ and other documents carefully and I/we offer to execute
the work in accordance with all the terms, conditions and provisions of the bid.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the
bid conditions and bid documents as available in the website/e-Procurement portal, in its entirety for
the above work and agree to abide by and fulfill all terms and conditions and specifications as con-
tained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of
the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents as
required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at
any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim
against Company.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance
shall constitute a binding contract between us and Western Coalfields Limited.

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and
commence the work within stipulated date. In case of our failure to abide by the said provision West-
ern Coalfields Limited shall, without prejudice to any other right or remedy, be at liberty to” cancel the
letter of acceptance/ award and to forfeit the Earnest Money and also debar us from participating in
future tenders for a minimum period 12 months” OR to act as specified in the Bid Document.
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Annexure-l|

PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S

THIS TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE INFOR-
MATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE IN
SUPPORT OF HIS ELIGIBILITY (TO BE ACCEPTED THROUGH GTE)

(NOT TO BE UPLOADED SEPARATELY)

We solemnly declare that:

1. I/We am/are submitting Bid for the work “Construction of cement concrete road for diversion of
Khaperkheda to Parseoni state highway No. 346 (Ch. 9/560 to Ch. 11/100) and stone pitching on
embankment along with toe wall at Singhori Deep OCM under BSSA (Including maintenance of
05 (five) years without any cost implications)” against Tender ID/Tender Ref. No. wcl-hg-gmciv-
e07-2026-27/612 dated 01.10.2026 / 2026_WCL_366268 1 and I/we offer to execute the work
in accordance with all the terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

3. All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

4, I/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We hereby undertake that we shall register and obtain license from the Competent Authority
under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

6. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and all
partners of the firm etc from Bidding, as per the tender document.
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ANNEXURE-III
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S ON THEIR LETTER HEAD

Proforma for undertaking to be uploaded by bidder/s (on their letterhead) regarding relatives
as employees of company, local supplier status of the bidder, CIPP etc.

I/ W, ettt e et e e e e e s , Proprietor/Partner/Legal Attor-
ney/Director/ Accredited Representative of M/s. .....c.ccceevvvveeiiireecineeenn, , solemnly declare that:
1. Myself/Our Partners/Directors don’t has/have any relative as employee of ..........

(Name of Company viz. Coal India Limited/Subsidiary).
OR

The details of relatives of Myself/Our Partners/Directors working as employee of
................ (Name of Company viz. Coal India Limited/Subsidiary) is as follows:

a. Name of the employee
b.  Place of posting

C. Department

d.  Designation

e. Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/
Son/Step-son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-
Brother/ Sister / Step-Sister.

2. *|/We hereby confirm that we have registration with CMPF / EPF Authorities, as per
requirement of the Bid Document, and ensure compliance with all statutory obliga-
tions, including timely payment of dues, as required under law.

Or

* 1/We hereby undertake that we shall initiate and complete the registration process
with the CMPF/EPF authorities, if applicable, as per the requirements of the Bid Doc-
ument before the payment of first running on account bill and ensure compliance
with all statutory obligations, including timely payment of dues, as required under
law.

* Delete whichever is not applicable.

3. We certify that the works/services offered by us against the tender for the work “Con-
struction of cement concrete road for diversion of Khaperkheda to Parseoni state highway No.
346 (Ch. 9/560 to Ch. 11/100) and stone pitching on embankment along with toe wall at Sing-
hori Deep OCM under BSSA (Including maintenance of 05 (five) years without any cost implica-
tions)” against Tender ID/Tender Ref. No wcl-hg-gmciv-e07-2026-27/612 dated 02.10.2026
/2026_WCL_366268_1 meet the minimum local content requirement and has local con-
tent:

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e......... %
(indicating the percentage of local content).
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* Equal to or more than 20% but less than 50% (Select this, in case of Class-Il Local
Suppliers) i.e..........% (indicating the percentage of local content).

(*Delete whichever is not applicable.)

The details of the location(s) at which the local value addition is made, if applicable is
/ are as under:

1.
2.
NOTE:

In case of procurement i.e. estimated cost put to tender is above Rs. 10 crores, the
bidders are required to submit the local content certificate as per Annexure-IV.

4, **1/We am/are not debarred or banned or delisted by DoE/ Ministry of Coal/ Coal In-
dia Limited for pan CIL/ WCL, as applicable, which shall not affect the eligibility /
gualification in the instant tender.

5. **]/We have not been debarred by any procuring entity for violation of Preference to
Make in India (as applicable) vide Order No. P-45021/2/2017 PP (BE-Il) dated
16.09.2020 and Revised vide Order No. P-45021/2/2017 PP (BE-II)-Part(4) Vol.ll dated
19.07.2024, issued by Govt. of India as amended from time to time.

OR

**1 / We ... have been debarred by......(name of procuring entity) for violation of
Preference to Make in India (as applicable) vide Order No. P-45021/2/2017 PP (BE-II)
dated 16.09.2020 and Revised vide Order No. P-45021/2/2017 PP (BE-II)-Part(4) Vol.ll
dated 19.07.2024, issued by Govt. of India as amended from time to time for a peri-
od of......year/s, effective from .......... to.....

**Delete whichever is not applicable.

Note: A bidder who has been debarred by any procuring entity for violation of Prefer-
ence to Make in India (as applicable) vide Order No. P-45021/2/2017 PP (BE-Il) dated
16.09.2020 and Revised vide Order No. P-45021/2/2017 PP (BE-Il)-Part(4)Vol.ll dated
19.07.2024, issued by Govt. of India as amended from time to time shall not be eligi-
ble for preference under this Order for procurement by any other procuring entity for
the duration of debarment.

6. *1/we do not have any previous transgression of CIPP in last three years with any enti-
ty in any country.

Or
*| / We have been debarred by.................. (name of procuring entity) for violation of
Code of Integrity for Public Procurement (CIPP), for a period of..................... year/s, ef-

fective from ....ceevvenneeee.. 1o TR

*Delete whichever is not applicable
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7. Details of the allied firms are as follows:

SI. No. | Name of Allied firms PAN Remarks

Note: The details of all ‘allied’ firms shall be provided in the above table that come within
the sphere of effective influence based on the following criteria, if applicable:

a) You, being a proprietary firm, own it,

b)  You, being a partnership firm, have common (all or majority of) partners, or any
one of partners having a profit share of 20% or more in it.

c¢)  You have common Management (say the majority of the directors) with it.

d)  Your partners or directors have a majority interest in its management;

e)  You have a controlling voice by owning substantial or majority (20% or more)
shares in it.

f)  You directly or indirectly control it, are controlled by it, or are under com-
mon control through any agreement/ MoU or otherwise.

g)  You are a successor/ subsidiary to it or vice-a-versa;
h)  You have common offices/ manufacturing facilities with it.

8. Certificate regarding compliance to order no.F.N0.6/18/2019-PPD dt 23/7/2020 as
amended from time to time of Ministry of Finance, Deptt. of Expenditure, Public Pro-
curement Division with respect to restrictions on procurement of goods, services or
works from a Bidder of a country which shares a land border with India and on sub-
contracting to Contractors from such countries —

| have read the Clause regarding restrictions on procurement from a Bidder of a coun-
try which shares a land border with India and on sub-contracting to Contractors from
such countries; | certify that this bidder is not from such a country or, if from such a
country, has been registered with the Competent Authority and will not sub-contract
any work to a Contractor from such countries unless such Contractor is registered with
the Competent Authority. | hereby certify that this bidder fulfills all requirements in
this regard and is eligible to be considered.

[Note: Where applicable, evidence of Competent Authority shall be attached.]
9. *1/we do not have multiple business verticals within a State.
Or

*1 / We have multiple business verticals within a State and separate GST registrations
for each vertical and the GSTIN of the specific business vertical pertaining to the sup-
ply and services covered under the Schedule of Requirements are as follows:

a)
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b)

Details of the bidder’s GST Jurisdictional Assessing Officer (Designation, Address and
Email ID), as applicable:

i. Designation:
ii. Address:
iii. E-mail:

If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against
me/us, including termination of the contract, forfeiture of all dues and Debarment of
our firm and all partners of the firm etc. from Bidding, as per the Bid Document.

Signature of the Bidder
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ANNEXURE- IV
FORMAT FOR LOCAL CONTENT CERTIFICATE
For ECV more than 10 Crore.

Ref. NO: oot Date: .coooveveveeeeeeeeennn

Certificate of Local Content as per Public Procurement (Preference to Make in India) Order
vide No. P-45021/2/2017-PP (BE-1l) dated 16.09.2020 and Revised vide Order No. P-
45021/2/2017-PP (BE-Il)-Part(4) Vol.ll dated 19.07.2024, (as amended from time to time)

/W oo the Statutory Auditor/ the Cost Auditor/ Practicing Cost Accountant/ Prac-
ticing Chartered Accountant (Strike-off which is not applicable) of M/s ..................... , having

registered office at ......ccceeverennen. hereby confirm that the percentage of local content in the
offered product / service of M/s ....ccouvvevvverveecreerennnn is % and meets the local content
requirement for ‘Class — | local supplier’ as prescribed under Public Procurement (Preference
to Make in India) Order, 2024 (as amended from time to time).

OR

*I/WE oo, The Statutory Auditor/ the Cost Auditor/ Practicing Cost Accountant/
Practicing Chartered Accountant (Strike-off which is not applicable) of M/s ........cceuu.e. , hav-

ing registered office at ......cccceeveveene. hereby confirm that the percentage of local content in
the offered product / service of M/s .....cccoevvvreveirecrennen. is___ % and meets the local con-
tent requirement for ‘Class — Il local supplier’ as prescribed under Public Procurement (Pref-
erence to Make in India) Order, 2024 (as amended from time to time).

(*Delete whichever is not applicable.)
For ........... (Name of the firm issuing the Certificate)

Name of Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / Practicing Char-
tered Accountant Chartered Accountant: ..........cccecvennne

Signature of Statutory Auditor / the Cost Auditor / Practicing Cost Accountant / Practicing
Chartered Accountant: .......cccceueuee..

Place: ..cccoovuevevenene.

Date:
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ANNEXURE-V

PROFORMA OF JOINT VENTURE AGREEMENT

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in the
concerned state and duly Notarized)

This Joint Venture agreement is made on this .......ccccocceveennes day Of e,
AMONGST/BETWEEN

M/t , having its registered Office at ....cccovrvvveneneen. Represented by
K] o o PO (Name and Designation) of M/s.........ccueuu.... Who has power of Attorney to en-
ter into Joint Venture With......ccocvveeviiiecececccce and sign all documents/ agreements on behalf of
M/Sucrieerirrreranns (hereinafter referred to as”................... ")

AND
M/S ettt , having its registered Office at ......covvveneen. Represented by
K] o o PO (Name and Designation) of M/s.........cccevee.. who has power of Attorney to enter
into Joint Venture With.....cccoeeeieininiviceceen and sign all documents/agreements on behalf of
M/Sueeeieeieennns (hereinafter referred to as”................... ")

AND
M/ttt e , having its registered Office at .....ccovvvveineennen. Represented by
Y o o TR (Name and Designation) of M/s..........c.cucu.... who has power of Attorney to enter
into Joint Venture With.....cccoeeeiivniveinccccecn and sign all documents/agreements on behalf of
M/Sucrieerirereranns (hereinafter referred to as”................... ")
The expressions M/s .....ccccveeeenns and M/s....cuueueneane. and M/s ........... shall, wherever the context ad-

mits, mean and include their respective legal representatives, successors-in-interest and assigns and
shall collectively be referred to as “Joint Venture /Parties” and individually as “Joint Venture Part-
ner/Party”.

WHEREAS M/S..ccoovvvveiveeey M/Seiiiiriiine. and M/s.....cuuuun. agreed to form a Joint Venture in order
to join their forces to obtain best results from the combinations of their individual resources of tech-
nical and management skill, finance and equipment for the benefit of the project and in order to sub-
mit the Bid for the work of “Construction of cement concrete road for diversion of Khaperkheda to
Parseoni state highway No. 346 (Ch. 9/560 to Ch. 11/100) and stone pitching on embankment along
with toe wall at Singhori Deep OCM under BSSA (Including maintenance of 05 (five) years without any
cost implications)” (Hereinafter referred to as “Project”) under Western Coalfields Limited (hereinafter
referred to as “the principle Employer”).

The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint Venture
agreement”) to jointly prepare and submit the Bid for the Project and in the event of securing the Pro-
ject from the Employer, to execute the Project in accordance with the Contract terms and conditions,
to the satisfaction of the Principal Employer.

NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as fol-
lows:

1) FORMATION AND TERMINATION OF THE JOINT VENTURE

The parties under this Agreement have decided to form a Joint Venture to submit the Bid for
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the above Project and execute the Contract with the Principal Employer for the Project, if quali-
fied and awarded.

a) The name and style of the Joint Venture shall be “......cccccooeieieininnenen. ” (hereinafter
called the “Joint Venture ”)

b) The Head Office of the Joint Venture shall be located at............................ and the site of-
fice will be located at the site of the Project.

c) All communication regarding the project will be made to Sri .....ccccevveenee. Telephone

d) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or other-
wise dispose all or part of its respective interests in the Joint Venture to any party includ-
ing the existing partner of the Joint Venture.

e) The terms of the Joint Venture shall begin as on the date first set forth above and shall
terminate on the earliest of the following dates.

i) The Joint Venture fails to obtain qualification from the Procuring Entity.
ii) The Contract for the Project is not awarded to the Joint Venture.
iii) The Procuring Entity cancels the Project.

iv) Either Party commits material breach of this Agreement and fails to cure such breach
within the period designated by the non-defaulting Party.

v) Both parties agree to terminate this Agreement in writing.

vi) The Project is completed including defects liability period to the satisfaction of the Pro-
curing Entity and all the parties complete any and all duties, liabilities and responsibili-
ties under or in connection with the Contract and the Joint Venture agreement.

2) LEAD PARTNER

M/ shall be the Lead Partner of the Joint Venture and is In-charge for per-
forming the contract management. M/s.........ccceueuenes shall be attorney of the parties duly au-
thorized to incur liabilities and receive instructions for and on behalf of any and all partners in
the Joint Venture and also all the partners of the Joint Venture shall be jointly and severally lia-
ble during the bidding process and for the execution of the contract as per contract terms with

the Procuring Entity. All Joint Venture partners M/s.......ne.e. M/Suecririererenns &
1 £ nominate and authorize Shri................... (name and designation) of
M/Sviteeieeereieeeeeeree s to sign all letters, correspondence, papers & certificates and to submit

the Pre-qualification Application / Bid documents for and on behalf of the Joint Venture.

3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE

Each constituent party of the Joint Venture appoints the following personnel as the representa-
tive of the relevant party with full power of attorney from the Board of Directors of the con-
cerned company, or from the partners of the entity, or from the proprietor.

JV_Partner Name Position in the respective Company
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PARTICIPATION SHARE & WORK RESPONSIBILITIES

4.1 The parties agree that their respective participation share (hereinafter called ‘Participa-
tion Share’) in the Joint Venture shall be as follows:

M/Sueriteieireeeerrienssneeeersiennes & eveeeererens %8 (coviereennns per cent)
M/Seieieeieceeesesseeeesinees & erevreverennn 8 (v, per cent) and
M/Sueriteieineeeerrienseneeeiesiennes & sveeeererens % (coviereennns per cent)

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capi-
tals, profits or losses or others arising out of or in relation to execution of the Project in-
dividually or collectively.

4.3 The parties shall jointly execute the works under the Project as an integrated entity and
allocate responsibilities as regards division of work between themselves by organizing the
adequate resources for successful completion of the Project. However, all parties shall
remain jointly and severally responsible for the satisfactory execution of the Project in ac-
cordance with the Contract terms and conditions.

JOINT AND SEVERAL LIABILITIES

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and
Bidding process; and in the event the contract is awarded, during the execution of the Contract,
in accordance with Contract terms.

WORKING CAPITAL

During the execution of work/service, the requirement of Working Capital shall be met individ-
ually or collectively by the JV partners.

BID SECURITY

Bid Security, Performance Security and other securities shall be paid by the Joint Venture except
as otherwise agreed.

PERSONNEL & EQUIPMENT

Team of Managers / Engineers of all the partners of the Joint Venture will form part of the core
management structure and assist in execution of the project. The list of Personnel and equip-
ment proposed to be engaged for the project by each Party will be decided by the management
committee.

NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE

a) As between themselves, each Party shall be fully responsible for the fulfillment of all obli-
gations arising out of its scope of the work for the Project to be clarified subject to the
Agreement between the Parties and shall hold harmless and indemnified against any
damage arising from its default or non-fulfillment of such obligations.

b) If any Party fails to perform its obligations described in this Agreement during the execu-
tion of the Project and to cure such breach within the period designated by the non-
defaulting party, then the other party shall have the right to take up work, the interest
and responsibilities of the defaulting party at the cost of the defaulting party.
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c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of
the existing partner from the beginning of the contract with the prior approval of
CIL/Subsidiary.

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture
partners, Joint Venture shall be liable for non-performance of the whole contract irre-
spective of their demarcation or share of work.

e) In case bid being accepted by Company, the payments under the contract shall only be
made to the Joint Venture and not to the individual partners.

BANKA/C

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or National-
ized Bank in India asper mutual Agreement and all payments due to the Joint Venture shall be
received only in that account, which shall be operated jointly by the representative of the Par-
ties hereto. The financial obligations of the Joint Venture shall be discharged through the said
Joint Venture Bank Account only and also all the payments received or paid by company to the
Joint Venture shall be through that account alone.

LIMIT OF JOINT VENTURE ACTIVITIES

The Joint Venture activities are limited to the bidding and in case of award, to the performance
of the Contract for the Project according to the conditions of the Contract with the Procuring
Entity.

TAXES

Each Party shall be responsible for its own taxes, duties and other levies to be imposed on each
party in connection with the Project. The taxes, duties and other levies imposed on the Joint
Venture in connection with the Project shall be paid from the account of the Joint Venture.

EXCLUSIVITY

The Parties hereto agree and undertake that they shall not directly or indirectly either individu-
ally or with other party or parties take part in the Bid for the said Project. Each Party further
guarantee to the other party hereto that this undertaking shall also apply to its subsidiaries and
companies under its direct or indirect control.

MISCELLANEOUS

a) Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part of

respective interests in the Joint Venture to all third party without the Agreement of the other
ty in writing.

b) Subject to the above clause, the terms and conditions of this agreement shall be binding upon

parties, the Directors, Officers, Employees, Successors, Assigns and Representatives.

APPLICABLE LAW

This agreement shall be interpreted under laws and regulations of India.

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals
the day, month, year first above written.
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Signature Signature Signature

(Name & Address) (Name & Address) (Name & Address)
(Official Seal) (Official Seal) (Official Seal)

Place ....cccoveeveeenenee Place.....ccccorueuenene. Place....ccvveeneeenennnne
Date ....ccoceeeivviiniinns Date ..cccccvviriiiciiee Date ..cccovrveiiiiciieee
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ANNEXURE- VI

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY/ ADDITIONAL PERFOR-
MANCE SECURITY

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act, as ap-
plicable)

Re: Bank Guarantee in respect of Contract NO.......cccoceceeenenninns , Dated .............. Between
................. (Name of the company) and .................cceeeeeueneeneen.. (Name of the Contractor)

WHEREAS

.............. (Name and address of the Contractor) (herein after called “the Contractor”) has en-
tered into a contract made as per letter of acceptance.................... dated......... (herein after
called the said contract) with ............ (name of the Company) (hereinafter called “the Compa-
ny”) to execute ............. (name of the contract and brief description of work) on the terms and
conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Performance Security/ Additional Per-
formance Security in the shape of Bank Guarantee from a Schedule bank (i.e. Indian or For-
eign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
operative banks or Regional Rural Banks) for a sum of Rs.............. as security for due compli-
ance and performance of the terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of performance Security/ Additional
Performance Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, uncondi-
tionally and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that
if the contractor shall in any way fail to observe or perform the terms and conditions of the
said contract or shall commit any breach of its obligation there under, the Bank shall on its
mere first written demand, and without any objection, demur and without any reference to
the contractor, pay to the company the said sum of .............. or such portion as shall then re-
main due without requiring the Company to have recourse to any legal remedy that may be
available to it to compel the Bank to pay the sum, or failing on the company to compel such
payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the company
and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be
entitled to withhold payment on the ground that the Contractor has disputed its liability to
pay or has disputed the quantum of the amount or that any settlement of dispute proceeding

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



167

is pending between the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and
shall remain in force and effect till the period that will be taken for the performance of the
said Contract which is likely to be ............. day of ........... but if the period of Contract is ex-
tended either pursuant to the provisions in the said contract or by mutual agreement be-
tween the contractor and the company, the Bank shall renew the period of the Bank Guaran-
tee failing which it shall pay to the company the said sum of ................ or such lesser amount
of the said sum of ............... as may be due to the company and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum
Of RSvevvevevereee and Company'’s interest are fully satisfied and the Company certifies that the
Contract has been fully carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to
vary any of the terms and conditions of the said contract or to extend time for performance
of the said contract from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Company against the contractor and to forebear to enforce any
of the terms and conditions relating to the said Contract and the Bank shall not be relieved
from its liability by reason of such failure or extension being granted to the Contractor or to
any forbearance, act or omissions on the part of the company or any indulgence by the Com-
pany to the Contractor or any other matter or thing whatsoever which under the law relating
to sureties would but for this provision have the effect or relieving or discharging the Guaran-
tor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is
not extended by the Bank beyond the period specified above, the Bank shall pay to the com-
pany the said sum of .............. or such lesser sum as may then be deemed to the Company
and as the Company may require.

This Bank Guarantee shall also be operative at our ... Branch located at
......................... (detailed address), from whom, confirmation regarding issue of this guarantee
or extension/renewal thereof shall be made available on demand.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a suf-
ficient demand notice. Bank shall effect payment thereof forthwith.

The details of outstation Bank issuing the Bank Guarantee are as below.
i) Complete Postal Address with PIN Code-

ii) Branch Code-

iii) IFSC Code —

iv)  SWIFT -

v)  Telephone No. —
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vi) Fax No. -

vii)  Email ID -

The details of Local Operating Branch of the Bank issued the Bank Guarantee are as below.
i) Complete Postal Address with PIN Code-

ii) Branch Code-

iii) IFSC Code —

iv)  SWIFT -

v)  Telephone No. —

vi) Fax No.-—

vii) Email ID—

Whenever there is change in postal address and/or other details of this branch issued the
guarantee and/or the operative branch, we ..................... (the issuing bank) will ensure to in-
timate respective Area, being the beneficiary, of such changed address, telephone number,
fax number and e-mail ID.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs.....cceenee The guarantee shall remain in force till the day ...... * s of
...... *..ee.. and unless the guarantee is renewed or claim is preferred against the bank at
................ on or before the said date all rights of the Company under this guarantee shall
cease and the Bank shall be relieved and discharged from all liabilities hereunder except as
provided in the preceding Clause.

* The date of guarantee shall cover a period of “minimum one year” or “90 days beyond the
date of completion” whichever is more.

* |In case of Cement Concrete Road / Bituminous Road / Haul Road works, where the Defect
Liability Period (DLP) is five (5) years from the date of completion of the construction work,
the date of guarantee shall cover a period of minimum ninety (90) days beyond completion of
three (3) years of the DLP.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We hereby declare that we are authorised to execute this bank guarantee.
Signed and sealed this........... day of................ at...ene.

SIGNED, SEALED AND DELIVERED

For and on behalf of the Bank by:

(Signature)

(Name)

(Designation)
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(Code number)
(Address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the

branch with address of the specified town/city)”

JTE: - The department shall ensure extension of guarantee period in case of extension of time.
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ANNEXURE- VII
Instructions to Bidders for both the above BGs
NOTES TO BANK GUARANTEES
While issuing the Bank Guarantee, the issuing bank may please note the following.
i) The bank guarantees issued by the issuing bank on behalf of Contractor, supplier, customer in

favour of Western Coalfields Limited shall be in paper form as well as Structured Financial Mes-
saging System (SFMS).

ii) Western Coalfields Limited has chosen ICICI Bank Limited to act advising/beneficiary bank of
Western Coalfields Limited. The bank issuing the guarantee can choose either of these banks to
send confirmation through SFMS.

iii)  The details of beneficiary for issue of bank guarantee in SFMS platform is as furnished as below.

i Name
ii. Area WCL HQ
Name and details of the
1. o iii. | Name of Bank
Beneficiary
iv. Bank Account No. Hkk
V. Department Civil Department
i Name of Bank ICICI Bank Limited
2. | Beneficiary’s Advising Bank, | ii. Bank Branch Name Civil Lines, Nagpur
Branch and Address for Con-
] ) iii. | Branch Code ok
firmation of BGs through
iv. Beneficiary Bank Branch
SFMS Y ICIC000059
IFSC
V. Beneficiary Bank Address | ¢yl Lines, Nagpur
Vi Customer ID 556096497
* Name of the Area/HQ, to which the NIT is concerned, is to be mentioned.
** Name of Department of the Area/ HQ, to which the NIT is concerned, is to be mentioned.
*** Details of Bank Account, IFSC Code, Bank Address of the Area/HQ to which the NIT is con-
cerned, is to be mentioned.

iv)  The Supplier / Contractor/ Customers are required to take note of it that above particulars are
to be incorporated by the issuing bank properly while issuing the Bank Guarantee under SFMS
mode to avoid any future problem in accepting the BGs.

v) The Guarantor (BG issuing bank) shall send information about issuance of this Guarantee
through SFMS gateway to the ICICI Bank Limited (IFSC Code: ICICO00059) to aid in the process of
confirmation of Bank Guarantee.

vi)  The Guarantor (BG issuing bank) shall also send information about issuance of this Guarantee to
its local operating branch at Nagpur to aid in the process of confirmation as well as claim for en-
cashment of Bank Guarantee.

vii)  The Original Bank Guarantee issued by the outstation bank shall be sent by the Issuing Bank to
General Manager (Civil), Western Coalfields Limited, Coal Estate, Civil Lines, Nagpur (MS) —
440001 by Speed Post /Registered Post (AD).
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Annexure- VIII

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE

To,

Western Coalfields Limited,

Dear Sir,

1) In consideration of Coal India Limited/Subsidiary Company having its Registered Office
- | AR (hereinafter called “the Company” which expression shall unless re-
pugnant to the subject or context includes its successors and assigns) having agreed un-
der the terms and conditions of the Contract No............ dated............. Entered into be-
tween Coal India Limited/Subsidiary Company and M/s having its Registered Office at
........................ (hereinafter called “the Contractor” to make mobilisation advance/lump-
sum advance to the tune of Rs............ subject to submission of the Bank Guarantee for
equal amount from any Nationalised/ Schedule Bank (i.e. Indian or Foreign Banks in-
cluded in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-

operative banks or Regional Rural Banks), We ............ Bank (hereinafter referred to as
the said Bank) hiving it is Registered Office at ........ccccceueuees do hereby undertake and
agree to pay the Company to the extent of Rs................ on demand stating that the

amount claimed by the Company is due and payable by the contractor for the reasons
of non-refund and or non-recovery of the amount with interest thereon and to uncondi-
tionally pay the amount claimed by the company on such demand without any demur
to the extent aforesaid.

2)  We, e Bank agree that the Company shall be the sole judge as to whether the
said Contractor has failed/neglected in refunding the amount advanced by the Compa-
ny and/or extent of loss and damages caused to or suffered by the Company on account
of the amount advanced not being recovered in full and non-utilisation of the said ad-
vanced amount or part thereof for the purpose of performance of the contract and in-
terest payable thereon and the decision of the company in this behalf shall be final and
binding on us.

3)  We, the said Bank further agree that the Guarantee herein contained shall remain in full
force and effect upto ............... and any claim received after the said date shall in no case
bind the Bank.

4)  The Company shall have the fullest liberty without affecting in any way the liability of
the Bank under this guarantee or indemnity from time to time vary any of the terms and
conditions of the said contract or to extend the time of performance by the said con-
tractor or to postpone any time and from time to time any of the powers exercisable by
it against the said contractor and either to enforce or to forbear from enforcing any of
the terms and conditions governing the said contract or securities available to the com-
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pany and the said Bank shall not be released from its liability under these presents.

5)  Notwithstanding anything contained herein the liability of the said Bank under this
Guarantee is restricted to Rs.............. and this Guarantee shall come into force from the
date hereof and shall remain in full force and effect till ..................... unless the written
demand or claim under this Guarantee is made by the Company with us on or before
................... all rights of the Company under this Guarantee shall cease to have any effect
and we shall be relieved and discharged our liabilities hereunder.

6)  We, the said Bank lastly undertake not to revoke this Guarantee during its currency ex-
cept with the previous consent of the company in writing and agree that any change in
the constitution of the said contractor or the said Bank shall not discharge our liability
hereunder.

7)  This guarantee issued by Sri.............. who is authorized by the Bank.

Under jurisdiction of Local court only.
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Annexure IX

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DE-
DUCTED @5% FROM RUNNING BILL

IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY
PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM

RUNNING BILL
(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act, as ap-
plicable)
To
Re: Bank guarantee in respect of contract NO....ninircrccece e Dat-
[T IR between ... (Name of the ... )  And
................................................................. (Name of the contractor)
WHEREAS
.............. (Name and address of the Contractor) (herein after called “the Contractor”) has en-
tered into a contract dated.......... (herein after called the said contract) with ............ (name of
the Company) (hereinafter called “the Company”) to execute ............. (name of the contract

and brief description of work) on the terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank
(i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act,
1934 excluding Co-operative banks or Regional Rural Banks) for a sum of Rs.............. as securi-
ty for release of equivalent amount of Retention Money as per terms and conditions of the
said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of Performance Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, uncondi-
tionally and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that
if the contractor shall in any way fail to observe or perform the terms and conditions of the
said contract or shall commit any breach of its obligation there under, the Bank shall on its
mere first written demand, and without any objection, demur and without any reference to
the contractor, pay to the company the said sum of ............... or such portion as shall then re-
main due without requiring the Company to have recourse to any legal remedy that may be
available to it to compel the Bank to pay the sum, or failing on the company to compel such
payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the Company
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and as regards the amount payable by the Bank under this guarantee. The Bank shall not be
entitled to withhold payment on the ground that the Contractor has disputed its liability to
pay or has disputed the quantum of the amount or that any settlement of dispute proceeding
is pending between the Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and
shall remain in force and effect till the period that will be taken for the performance of the
said Contract which is likely to be ............ day of ............. but if the period of Contract is ex-
tended either pursuant to the provisions in the said Contract or by mutual agreement be-
tween the contractor and the company, the Bank shall renew the period of the Bank Guaran-

tee failing which it shall pay to the company the said sum of Rs.............. or such lesser amount
of the said sum of Rs................... as may be due to the company and as the company may de-
mand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum
of Rs........... and Company’s interest are fully satisfied and the Company certifies that the Con-
tract has been fully carried out by the Contractor and he has discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to
vary any of the terms and conditions of the said contract or to extend time for performance
of the said contract from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Company against the contractor and to forebear to enforce any
of the terms & conditions relating to the said Contract and the Bank shall not be relieved from
its liability by reason of such failure or extension being granted to the Contractor or to any
forbearance, act or omissions on the part of the company or any indulgence by the Company
to the Contractor or any other matter or thing whatsoever which under the law relating to
sureties would but for this provision have the effect or relieving or discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is
not extended by the Bank beyond the period specified above the Bank shall pay to the com-
pany the said sum of Rs.............. or such lesser sum as may then be deemed to the Company
and as the Company may require.

This Bank Guarantee shall also be operative at our ... Branch located at
......................... (detailed address), from whom, confirmation regarding issue of this guarantee
or extension/renewal thereof shall be made available on demand.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a suf-
ficient demand notice. Bank shall effect payment thereof forthwith.

The details of outstation Bank issuing the Bank Guarantee are as below.
i) Complete Postal Address with PIN Code-
ii) Branch Code-

i) IFSC Code —
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iv)  SWIFT -

v)  Telephone No. —

vi) FaxNo.-

vii)  Email ID—

The details of Local Operating Branch of the Bank issued the Bank Guarantee are as below.
i) Complete Postal Address with PIN Code-
ii) Branch Code -

iii)  IFSC Code -

iv)  SWIFT -

v)  Telephone No. -

vi)  Fax No. -

vii)  Email ID -

Whenever there is change in postal address and/or other details of this branch issued the
guarantee and/or the operative branch, we ...................... (the issuing bank) will ensure to in-
timate respective Area, being the beneficiary, of such changed address, telephone number,
fax number and e-mail ID.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs........... The Guarantee shall remain in force till the day ......... X e of

..®........ and unless the Guarantee is renewed or claim is preferred against the Bank on or
before the said date all rights of the Company under this Guarantee shall cease and the Bank
shall be relieved and discharged from all liabilities hereunder except as provided in the pre-
ceding Clause.

* The date of guarantee shall cover a minimum period of one year or suitable period i.e. 90
days beyond the defect liability period whichever is more. Defect liability period shall be de-
rived based on provisions of contract.

* In case of Cement Concrete Road / Bituminous Road / Haul Road works, where the Defect
Liability Period (DLP) is five (5) years from the date of completion of the construction work,
the date of guarantee shall cover a period of minimum ninety (90) days beyond completion of
three (3) years of the DLP.

This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We hereby declare that we are authorised to execute this bank guarantee.
Signed and sealed this........... day of.....cen..... =] U
SIGNED, SEALED AND DELIVERED

For and on behalf of the Bank by:
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(Signature)
(Name)
(Designation)
(Code number)
(Address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable at

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the
branch with address of the specified town/city)”

NOTE: - The department shall ensure extension of guarantee period in case of extension of
time.
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Annexure- X

SAMPLE GUARANTEE BOND
This agreement made this.......ccccueuuueee day of v, two thousand .................. be-
tween M/S....ceeeeeecreeenne, (hereinafter called the Guarantor of the one part) and the other

Whereas this agreement is supplementary the contract (hereinafter called the contract) dat-
ed..ccvvrrnnns made between the Guarantor of the one part and subsidiary the other part,
whereby the contractor, inter alia, undertook to render the buildings and structures in the
said contract recited, completely................... (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will
remain ............... (termite proof / leak proof etc.) for ............... years to be reckoned from the
date after the maintenance period / completion period prescribed in the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that mat-
ter, shall replace at his risk and cost such wooden members as may be damaged by termites,
and in case of any other defect being found he shall render the building termite proof at his
cost to the satisfaction of the Engineer In charge, and shall commence the works of such recti-
fication within 7(seven)days from the date of issuing notice from the Engineer In charge call-
ing upon him to rectify the defects, failing which the work shall be got done by the depart-
ment by some other contractor at the Guarantor’s cost and risk, and in the latter case the de-
cision of the Engineer In-charge as to the cost recoverable from the Guarantor shall be final
and binding.

That if the Guarantor fails to execute the ................ (anti-termite treatment / leak proof
treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal
and his successors against all loss, damage, cost, expense or otherwise which may be incurred
by him by reason of any default on the part of the Guarantor in performance and observance
of this supplemental agreement. As to the amount of loss and / or damage and / or cost in-
curred by the subsidiary, the decision of the Engineer-in-charge will be final and binding on
the parties.

In witness whereof these presents have been executed by the obligator ..................... and by
..................... for and on behalf of the ......................... Ltd. (Subsidiary) on the day, month and
year first above written.

Signed, sealed and delivered by Obligator in the presence of —

1)

2)

Signed for and on behalf of the subsidiary by .......ccoecueun. In the presence of —
1)

2)
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Annexure- Xl

SAMPLE FORM FOR SITE ORDERS BOOK / HINDRANCE REGISTER
Name of Work:
LOA/Work Order Ref. no. and date:
Date of Commencement:

Period of Completion:

SI. Remarks of the Inspecting Action Taken and by Remarks
No. Officer or contractor. whom

1 2 3 4
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ANNEXURE-XII

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary
Public.

FORM FOR GUARANTEE BOND
FOR ANTI-TERMITE TREATMENT

THIS AGREEMENT made this ...cccocoeevvierccereceeen, day of Two thousand...........ccccceeeveueeennnenee.. be-
tween M/s.....ovceevneennas (hereinafter called the guarantor of the one part and M/s..................
Limited, hereinafter called the ................... Limited hereinafter called the OWNER of the other
part.

Whereas the agreement is supplementary to the contract hereinafter called the contract dat-
(Yo I made between the guarantor of the one part and .......cccoevevevenene. Limited,
of the other part whereby the contractor inter-alia, undertook to render the buildings and
structures in the said contract recited, completed, termite proof. And whereas the guarantor
agreed to give a guarantee to the effect that the said structure will remain termite proof for
TEN YEARS to be reckoned from the date after the maintenance period prescribed in the con-
tract expires.

During this period of guarantee the guarantor shall make good all defects and for that matter
shall replace at his risk and cost such wooden member as may be damaged by termite and in
case of any other defect being found, he shall render the building termite proof at his cost to
the satisfaction of the Engineer-in-charge and shall commence the works of such rectification
within seven days from date of issuing notice from the Engineer-in-charge calling upon him to
rectify the defects, failing which the work shall be got done by ... Limited /
OWNER by some other contractor at the guarantor’s cost and risk and in the later case the
decision of the Engineer-in-charge as to the cost recoverable from the guarantor shall be final
and binding.

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches here-
under then the Guarantor will indemnify .................... Limited against all losses damages, cost
expenses or otherwise which may be incurred by him by reasons of any default on the part of
the guarantor in performance and observance of this supplemental Agreement. As to the
amount of loss and or damage and / or cost incurred by .............. Limited / OWNER decision of
the Engineer-in-charge will be final and binding on the parties.

In witness where of these presents have been executed by the Guarantor ........... and by
..................... for and on behalf of ............................. Limited on the day of month and year first
above written.

Signed sealed and delivered by Guarantor
IN THE PRESENCE OF:
1.
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2.
Signed for and on behalf of .......ccccevviviriineenee. Limited by / in presence of:
1.
2.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



181

ANNEXURE-XIII

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary
Public.

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COM-
PLETION IN RESPECT OF WTER PROOFING WORKS.

The agreement made this ..vvviiiieriieieen, day of ... Two thousand and
.................................... between........................ (hereinafter called Guarantor of the one part) and
.................. Limited (hereinafter called the Owner of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract),
dated ....coovevennen. and made between the GUARANTOR OF THE ONE part and the
............................... Limited of the other part, whereby the contractor, inter-alia, undertook to
render the buildings and structures in the said contract recited completely water and leak
proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures
will remain water and leak proof for five years from the date of giving water proofing treat-
ment.

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak proof and the minimum life of such water proofing
treatment shall be five years to be reckoned from the date after the maintenance period pre-
scribed in the contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

1. Misuse of roof shall mean any operation, which will damage proofing treatment, |
chopping of fire wood and things of the same nature which might cause damage to t
roof.

2. Alternation shall mean construction of an additional storey or a part of the roof or cc

struction adjoining to existing roof whereby proofing treatment is removed in parts.
3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee, the Guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-
Charge at his cost and shall commence the work for such rectification within seven days from
the date of issue of notice from the Engineer-in-Charge calling upon him to rectify the defects
failing which the work shall be got done by ......ccevvvevenennenn. Coalfields by some other Con-
tractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost,
payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then
the Guarantor will indemnify the principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default on the part of
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the GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and / or damage and / or cost incurred by .................... Coalfields, the decision
of the Engineer-in-Charge will final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Guarantor........... and by

..................... and for and on behalf of ............................. Limited on the day, month and year
first above written.

Signed, sealed and delivered by Guarantor in the presence of -
1.
2.
Signed for and on behalf of ........cccccveveirine. Limited by .cccccvevveeenes
In presence of:

1.
2.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



183

Annexure-XIV
PROFORMA FOR EXECUTION OF AGREEMENT

(Specimen to be vetted by Legal Department))
STAMP PAPER

(of appropriate value as per Stamp Act)

This agreement is made on ................... day of ... between ( Name of Company) having
its registered office at .....cccveviviviici (hereinafter called the ‘COMPANY’
which expression shall, unless repugnant to the subject or context, include its successors and
assignees) of the one part and ( Name of the Contractor ) carrying on business as a ( partner-
ship/ proprietorship/ Ltd. Co. etc. ) firm under the name and style
......................................................... (hereinafter called the ‘said Contractor’ which expression
shall, unless the context requires otherwise include them and their respective heirs, execu-
tors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of “iiieeene,
.......................... ” and whereas the said Contractor/ Firm submitted tender for the said work
and deposited a sum of Rs.......c.cccceueeee. as Earnest Money and whereas the tender of the said
contract has been accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respec-
tively assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to
form and be read and construed as part of this agreement viz.

i) | Annexure-A Tender Notice (Page .. to ..)

i) | Schedule - A General Terms & Conditions, Special Conditions and
General Technical Specification (Page .... to ...) and

iii) | Schedule -B The probable Quantities and Amount (Page ... to ...)
iv) | Schedule -C Negotiation letters —
v) | Schedule-D Letter of Acceptance/Work Order (Page .. to ..)
vi) | Schedule - E Drawings (Page .. to ..)
3) In consideration for the payment of the sum of Rs............... ( W/0 Value; both in words

and figures ) or such other sum as may be arrived at under the clause of the specifi-
cation relating to Payment by items measurements at unit prices by the Company,
the said Contractor shall, subject to the terms & condition contained herein execute
and complete the work as described and to the extent of probable quantities as indi-
cated in Schedule B with such variations by way of alteration, addition to or reduc-
tion from the said works.

4) The company has received a sum of Rs............ towards Performance Security Deposit
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(1% part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be
furnished).

5) The said contractor hereby covenants with the company that the company shall de-
duct at 5% of R/A Bills excluding GST as Retention Money (2" part of security depos-
it) to make the total Security as 10% (ten percent) of contract value excluding GST, as
per the terms & condition of the tender/ contract.

6) IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and
year above written

1 Partner Signature

2 Partner Signature

On behalf of M/S....ooviieieeeieeeans

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Signature
Address:

Occupation:

Signed by Sri .......... on behalf of Signature

(Name of Company) in presence of -
Name: Signature

Address:
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ANNEXURE-XV

INTEGRITY PACT

Between

Western Coalfields Limited hereinafter referred to as “The Principal,” and
hereinafter referred to as “The Bidder/ Contractor.”

Preamble

The Principal intends to award contract/s for (Name of Work), under
laid down organisational procedures, The Principal values full compliance with all relevant
laws of the land, rules, regulations, economical use of resources, and fairness/transparency
in its relations with its Bidder(s) and/or Contractor(s).

To achieve these goals, the Principal shall appoint Independent External Monitors (IEMs) who shall
monitor the tender process and the execution of the contract for compliance with the above-
mentioned principles.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
Section 1 — Commitments of the Principal

1. The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles: -

a. No employee of the Principal, personally or through family members, shall in connection with
the tender for, or the execution of a contract, demand; take a promise for or accept, for self or
third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal shall, during the tender process treat all Bidder(s) with equity and reason during
the tender process. The Principal shall in particular, before and during the tender process,
provide to all Bidder(s) the same information and shall not provide to any Bidder(s) confiden-
tial/ additional information through which the Bidder(s) could obtain an advantage in the ten-

der process or the contract execution.
c. The Principal shall exclude from the process all known persons having conflict of interest.

2. If the Principal obtains information on the conduct of any of its employees which is a criminal of-
fence under the Bhartiya Nyaya Sanhita (BNS)/ Prevention of Corruption Act (PC) Act, or if there
be a substantive suspicion in this regard, the Principal shall inform the Chief Vigilance Officer and
in addition shall initiate disciplinary proceedings.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent cor-
ruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles
during participation in the tender process and the contract execution.

(a) The Bidder(s) / Contractor(s) shall not, directly or through any other person or firm, offer,
promise, or give to any of the Principal's employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which they
are not legally entitled to, in order to obtain in exchange any advantage of any kind what-
soever during the tender process or during the execution of the contract.

(b) The Bidder(s) / Contractor(s) shall not enter with other Bidders into any undisclosed
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agreement or understanding, whether formal or informal, in violation of the Competition
Act, 2002 (as amended from time to time). This applies in particular to prices, specifica-
tions, certifications, subsidiary contracts, submission or non- submission of bids or any oth-
er actions to restrict competitiveness or to introduce cartelisation in the tender process.

(c) The Bidder(s) / Contractor(s) shall not commit any offence under the relevant BNS/ PC Act;
further, the Bidder(s) / Contractor(s) shall not use improperly, for purposes of competition
or personal gain, or pass on to others, any information or document provided by the Prin-
cipal as part of the business relationship, regarding plans, technical proposals, and business
details, including information contained or transmitted electronically.

(d) The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and address of the
Agents/ representatives in India, if any, Similarly the Bidder(s) /Contractors(s) of Indian Na-
tionality shall furnish the name and address of the foreign principals, if any. Further details,
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers," shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments
made to the Indian agent/ representative have to be in Indian Rupees only. Copy of the
“Guidelines on Indian Agents of Foreign Suppliers” is placed on Annex hereto.

(e) The Bidder(s) / Contractor(s) shall, when presenting their bid, disclose any and all payments
made, is committed to, or intends to make to agents, brokers, or any other intermediaries
in connection with the award of the contract.

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts
while representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) shall not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before eentract award or during execution, has committed a transgres-
sion through a violation of Section 2, above or in any other form such as to put their reliability or cred-
ibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender
process or take action as per laid down procedure to debar the Bidder(s)/Contractor(s) from partici-
pating in the future procurement processes of the respective company.

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process before the award accord-
ing to Section 3, the Principal is entitled to demand and recover the damages equivalent to Ear-
nest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the Contract value excluding GST or the
amount equivalent to Performance Bank Guarantee.

Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public
Sector Enterprise in India that could justify his exclusion from the tender process.
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Debarment of
firms from Bidding" the Principal shall act like para 2) of Section 4 above.

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors

(1) In the case of Sub-contracting, the Principal Contractor shall take the responsibility for adopting
the Integrity Pact by the Sub-contractor.

(2) The Principal shall enter into agreements with identical conditions as this one with all Bidders
and Contractors.

(3) The Principal shall disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of the conduct of a Bidder, Contractor, or Subcontractor, or of an
employee or a representative or an allied firm of a Bidder, Contractor or Subcontractor which consti-
tutes corruption, or if the Principal has substantive suspicion in this regard, the Principal shall inform
the same to the Chief Vigilance Officer of the Company.

Section 8 - Independent External Monitor

(1) The Principal shall appoint competent and credible Independent External Monitor(s) for this
Pact after approval by the Central Vigilance Commission. The task of the Monitor is to review,
independently and objectively, whether and to what extent the parties comply with the obliga-
tions under this agreement.

(2) The Monitor is not subject to instructions by the parties’ representatives and performs their
functions neutrally and independently. The Monitor would have access to all Contract docu-
ments, whenever required. It shall be obligatory for them to treat the information and docu-
ments of the Bidders/Contractors as confidential. They report to the Management of the Princi-

pal.

He/ she reports to the CMD of respective Company.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without re-
striction, all Project documentation of the Principal, including that provided by the Contractor.
Upon their request and demonstration of a valid interest, the Contractor shall also grant the
Monitor, unrestricted and unconditional access to their project documentation. The same is ap-
plicable to Sub-contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bid-
der(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed decla-
rations on 'Non-Disclosure of Confidential Information ' and 'Absence of Conflict of Interest'. In
case of any conflict of interest arising later, the IEM shall inform CMD of respective Company
and recuse themselves from that case.

(5) The Principal shall provide the Monitor with sufficient information about all meetings among
the parties related to the Project, provided such meetings could impact the contractual relations
between the Principal and the Contractor. The parties offer the Monitor the option to partici-
pate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, they shall
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inform the Management of the Principal and request the Management to discontinue or take
corrective action, or other relevant action. The monitor can, in this regard, submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action.

(7) The Monitor shall submit a written report to the Management of the Principal, CMD of respec-
tive Company within 8 to 10 weeks from the date of reference or intimation to him by the Prin-
cipal and, should the occasion arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the Management of the Principal, CMD of respective Company, a
substantiated suspicion of an offence under relevant BNS IPC/ PC Act, and the Management of
the Principal, CMD of respective Company has not, within the reasonable time, taken visible ac-
tion to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor
may also transmit this information directly to the Central Vigilance Commissioner.

(9) The word 'Monitor' would include both singular and plural.
Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the contract, and for all other Bidders, 6 months after the contract has been
awarded. Any violation of the same would entail disqualifying the bidders and exclusion from future
business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid de-
spite the lapse of this pact as specified above, unless it is discharged / determined by Management of
the Principal CMD of Company.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is the place
from where the Tender/ Contract is issued.

(2) Changes, supplements, and termination notices must be submitted in writing. Side agreements
have not been made.

(3) If the Contractor is a Joint Venture, this agreement must be signed by all JV members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties shall strive to come to an agreement accord-
ing to their original intentions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact shall prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Place -------------- Place --------------

Date ------------ Date ------------

Witness 1: Witness 2:

(Name & Address) (Name & Address)
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ANNEXURE- A
Guidelines for Indian Agents of Foreign suppliers (Part of Integrity Pact)

There shall be compulsory registration of agents for all Global Tender Enquiries (GTE) and Lim-
ited Tender Enquiries (LTE). An agent not registered with the Procuring Entity shall apply for reg-
istration with them.

Registered agents shall file an authenticated Photostat copy duly attested by a Notary Pub-
lic/Original certificate of the Principal confirming the agency agreement and giving the status be-
ing enjoyed by the agent and the commission/remuneration/salary/ retainer ship being paid by
the Principal to the agent before the placement of an order by the Procuring Entity.

Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties, have stated that they are not paying any commission to the Indian agents, and
the Indian representative is working based on salary or as a retainer, a written declaration to
this effect should be submitted by the party (i.e., Principal) before finalising the Contract.

Disclosure of Particulars of Agents/ Representatives in India, if any.
Bidders of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authori-
sation and authority given to commit the Principals. If the agent/representative is a foreign
Company, it shall be confirmed whether it is a real functioning Company, and details of the
same shall be furnished.

The amount of commission/remuneration included in the quoted price(s) for such
agents/representatives in India.

Confirmation of the Bidder that the commission/ remuneration, if any, payable to his
agents/representatives in India, may be paid by the Procuring Entity in Indian Rupees only.

Bidders of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their sta-
tus, i.e., whether manufacturer or agents of manufacturer holding the Letter of Authority of
the Principal specifically authorising the agent to make an offer in India in response to tender
either directly or through the agents/representatives.

The amount of commission/remuneration included in the price (s) quoted by the Bidder for
himself.

Confirmation of the foreign principals of the Bidder that the commission/remuneration, if any,
reserved for the Bidder in the quoted price (s) may be paid by the Procuring Entity in India in
equivalent Indian Rupees on satisfactory completion of the Project or supplies of Stores and
Spares in case of operation items.

In either case, in the event of the contract materialising, the payment terms shall provide for
payment of the commission /remuneration, if any, payable to the agents/representatives in In-
dia in Indian Rupees on expiry of 90 days after the discharge of the obligations under the con-
tract.

Failure to furnish correct and detailed information as called for in paragraph - 2.0 above shall
render the concerned bid liable to rejection or, in the event of a contract materialising, the same
liable to termination by the Procuring Entity. Besides this, there would be a penalty of banning
business dealings with the Procuring Entity or damage or payment of a named sum.
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ANNEXURE- XVI
Code of Integrity for Public Procurement (CIPP)

1. Introduction

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the ¢
cials of Procuring Entities involved in procurement and the bidders/ contractors must abide by -
following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an und
taking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while processing PF
SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if estimate is proces:
outside ERP then separate undertaking in this regards shall be given by all procuring officials.
bidders/ contractors should be asked to sign a declaration about abiding by a Code of Integrity
Public Procurement (including sub-contractors engaged by them) during submission of bid, wit
warning that, in case of any transgression of this code, it would be liable for punitive actions such
cancellation of contracts, banning and blacklisting or action in Competition Commission of India, ¢
so on.

2. Code of Integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants should observe the high
standard of ethics and should not indulge in the following prohibited practices, either directly or ir
rectly, at any stage during the procurement process or during execution of resultant contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any
material benefit, in exchange for an unfair advantage in the procurement process or to other-
wise influence the procurement process or contract execution;

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mis-
lead so that financial or other benefits may be obtained or an obligation avoided. This includes
making false declaration or providing false information for participation in a tender process or
to secure a contract or in execution of the contract;

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any
other practice coming under the purview of The Competition Act, 2002, between two or more
bidders, with or without the knowledge of the procuring entity, that may impair the transpar-
ency, fairness and the progress of the procurement process or to establish bid prices at artifi-
cial, non-competitive levels;

iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process or affect the execution of a con-
tract;

v) “Conflict of interest (COI)”: any personal, financial, or business relationship between the bid-
der and any personnel of the procuring entity who are directly or indirectly related to the pro-
curement or execution process of the contract, which can affect the decision of the procuring
entity directly or indirectly;

vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring
entity with an intent to gain an unfair advantage in the procurement process or for personal
gain. This also includes if the bidder (or his allied firm) provided services for the need assess-
ment/ procurement planning of the tender process in which he is participating;

vii)“Obstructive practice”: materially impede the procuring entity’s investigation of a procure-
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ment process either by deliberately destroying, falsifying, altering; or by concealing of evi-
dence material to the investigation; or by making false statements or by threatening, harassing
or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or by impeding the procuring entity’s rights of
audit or access to information;

3. Obligations for Proactive Disclosures

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code
of Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest
(coming under the definition mentioned above) — pre-existing or as and as soon as these arise
at any stage in any procurement process or execution of contract. Failure to do so would
amount to violation of this code of integrity; and

ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions
with respect to the provisions of para 2 above with any entity in any country during the last
three years or of being debarred by any other procuring entity. Failure to do so would amount
to violation of this code of integrity.

iii) The bidder/ contractor must disclose any commissions or fees that may have been paid or are
to be paid to agents, representatives, or commission agents concerning the selection process
or execution of the Contract. The information disclosed must include the name and address of
the agent, representative, or commission agent, the amount and currency, and the purpose of
the commission or fee in a format given in the Tender Document.

4. Punitive Provisions

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions
per the bid documents or contract, if the procuring entity concludes that a (prospective) bidder/ c
tractor directly or through an agent, has violated this code of integrity in competing for the contr
or in executing a contract, the procuring entity may take appropriate measures including one
more of the following:

i) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;

b) calling off of any pre-contract negotiations; and

c) rejection and exclusion of the bidder from the procurement process
ii) If a contract has already been awarded

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the
procuring entity;

b) Forfeiture and/ or encashment of any other security or bond relating to the procurement;

c) Recovery of payments including advance payments, if any, made by the procuring entity
along with interest thereon at the prevailing rate;

iii) Provisions in addition to above:

a) banning/ debarment of the bidder from participation in future procurements of the procur-
ing entity for a period not exceeding two years and not less than one year;

b) In case of anti-competitive practices, information for further processing may be filed under
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a signature of concerned Director of CIL/Subsidiary, with the Competition Commission of
India.

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff
found responsible.

Tender Ref. No.: wcl-hg-gmciv-e07-2026-27/612 f&eT: 01/10/2026



193

ANNEXURE - XVII
(SAMPLE CHECKLIST OF WORK EXPERIENCE CERTIFICATE)

THIS IS A SAMPLE CHECKLIST FOR WORK EXPERIENCE CERTIFICATE. (FOR REFERENCE PUR-
POSE ONLY).

The Work Experience Certificate issued by Employer should contain the following important

parameters in line with the information furnished by the bidder in BSC:

1.
2.
3.

10.
11.

Name of Work: .....
Brief description / scope of Work: ......

Work Experience Certificate Reference No.: (should contain Reference No. and issuing
date.)

PAN and GSTIN (as applicable):

Work Order Ref Number: (Work Order Reference Number should be clearly men-
tioned).

Agreement Ref Number: (Agreement Reference Number should be clearly mentioned)
(As applicable).

Name of Contractor: (In case of a Joint Venture, Share of each Joint Venture Partner).
Name & Address of Employer/Work Order Issuing authority of experience.

Start Date & End Date of Experience:

Executed Value of Work: (as declared in BSC)

Performance of contractor:
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ANNEXURE-XVIII
No Claim Certificate
(On letterhead of contractor)
To,
(Contract Executing Officer)

Procuring Entity

NO CLAIM CERTIFICATE

Sub: Contract Agreement no. ---------------- dated -------------- for the work of

We have received the sum of Rs. (Rupees only)

in full and final settlement of all the payments due to us for [mention the details] under the
above -mentioned contract agreement, between us and CIL/ Subsidiary. We hereby uncondi-
tionally, and without any reservation whatsoever, certify that with this payment, we shall
have no claim whatsoever, of any description, on any account, against the Procuring Entity,
against aforesaid contract agreement executed by us. We further declare unequivocally, that
with this payment, we have received all the amounts payable to us, and have no dispute of
any description whatsoever, regarding the amounts worked out as payable to us and received
by us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor or

Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

Date:

Place:
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ANNEXURE-XIX
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT
1. Name of the Bidder ettt ettt bt bbb bt bbb bt et aen e
2. Address of the Bidder ..ttt

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.

(Digital Code number appearing on the MICR Band of the cheque supplied by the Bank.
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank
Name, Branch Name and Code Number.

RTGS CODE

Account Type Savings Current Cash Credit

Account Number(as appearing in
the Cheque Book.

4. Date from which the mandate should be effective.

| hereby declare that the particulars given above are correct and complete. If any transaction
is delayed or not effected for reasons of incomplete or incorrect information. | shall not hold
Company responsible. | also undertake to advise any change in the particulars of my account
to facilitate updation of records for purpose of credit of amount through NEFT/ RTGS transfer.
| agree to discharge responsibility expected of me as a participant under the scheme. Any
bank charges levied by the bank for such e-transfer shall be borne by us.

Place :

Date:

Signature of the Party / Authorised Signatory

Certified that particulars furnished above are correct as per our records.
Banker’s Stamp

Date

Signature of the Authorised official from the Bank
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ANNEXURE-XX

FORMAT FOR CONTRACTORS BILL FOR CIVIL ENGINEERING WORKS

1. On A/c. or final

2. Name of Work

3. Estimate No. of work

4, Agreement/Work Order No.& Date.

Coalfields Ltd.

5. Name of Contractor

6. Date of Commencement of the Work

7. Date of completion of the work as per Agreement/Work Order:
8. Extension of time granted, if any, with reference to the order:
9. Actual Date of completion of the work

10. Claims for work done from

ORIGINAL/DUPLICATE

QUANTITIES OF WORK AMOUNTS

Paid for | Since Up Rate & Paidas | Since | Total Remarks
Descrip- as per last bill | to Unit per last | last upto
tion of last bill bill bill date

date
Work
1 2 3 4 5 6 7 8 9
TOTAL

Deduct amount of previous Bill :

Gross amount of this Bill

Dated Signature of Contractor

Certified that the foregoing claims are correct and have been ascertained by actual measurement by

on............. And recorded at page...........

if Measurement Book No

and that no

contractor’s measurement has been accepted and that the work has been satisfactorily performed.
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MEASUREMENT ACCEPTED

Signature of Signature of Signature of

Signature of

Contractor Manager(C)/ Asstt. Manager(C)/ Subordinate Engg.(C)/ Engg.
Dy. Manager(C) Sr. Officer(C) Sr. Overseer(C)/ Overseer
Recording measuremen
Received the sum of Rupees........ccccueuuue As per foregoing details
Rs. Witness STAMP
Contractor
Certified that there are no claims outstanding against the Contractor for this work of ................ on a/c.

of materials supply, House Rent, Water Charges, Electric Energy supply etc.

Manager/Dy. Manager(C)

Asstt. Manager(C)/ Sr. Officer(C)

Subordinate
Engg.(C)/Engg. Asst.(C)/

Overseer(C)/Overseer(C)

Certified that | have no claims outstanding against the Department for this work and the claim pre-
ferred through this bill is in full and final settlement of my claim (*to be filled in case of final bills)

Contractor

Head of Accounts Amounts

Debits

TOTAL DEBITS

CREDIT
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Security Deposit ...
Value of Stores ......cccoeuuueee
(As per details attached)
other recoveries

(details attached)

TOTAL CREDIT

Net amount of the bill

Certified for payment of Rs. ........ccccceeeeeeee. ( RUPEES o, )

Chief Manager(Civil) / Sr. Manager(Civil)

Bill duly checked, audited and passed for payment of Rs............... (Rupees ................) only and neces-
sary deductions have made

Designated Accounts Officer (CE Bills)
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ANNEXURE-XXI

PROFORMA OF INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of .............. between.............. (hereinafter called the contractor) which
expression shall where the Context as admits or implies be deemed to include his executor /
administrators and assign of the one part and ............... Coalfields, having its registered office
- | SR (hereinafter called the Engineer) which expression shall where the context so admits or
implies be deemed to include its successors and assign of the other part.

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to
CONSEIUCE .ttt

And whereas the Contractor has applied to the Engineer that he may be or be given credited for
materials brought by him to the site of the work subject to the said agreement for use in construction

of the work.
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of
the sum of Rs...covvviveeceicecrceen (Rupees ..........ceceuuneeen.... ONly) paid to the contractor by the Engineer.

The receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as

may be made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and

declares as follows: -

1.  That all sums given as advance or credit by the Engineer to the Contractor as aforesaid
shall be employed by the Constructor in or toward the execution of he said works and
for no other purpose whatsoever.

2.  That the material for which the advance or credit is given are offered to and accepted
by the Engineer as security and are absolutely the Contractor’s own property and free
from encumbrances of any kind the Contractor will not make any application for or re-
ceives further advance or credit on the security or material which are not absolutely his
own property and free from encumbrances of any kind and the Contractor shall indem-
nify the Engineer against any claims to any material in respect of which advance or cred-
it has been made to him as aforesaid.

3.  That the said material and all other material on the security of which any further ad-
vance or advances or credit may be given as aforesaid (hereinafter called the said mate-
rials) shall be used by the Contractor solely in the execution of the said works in accord-
ance with the direction of the Engineer and in terms of said agreement.

4.  That the Contractor shall make at his own cost all necessary and adequate arrangement
for the proper safe custody and protection against all risks of the said material and that
until used in the construction as aforesaid the material shall remain at the site of the
said works in Contractor’s custody and on his responsibility and shall at all times be
open to inspection by the Engineer. In the events of the materials or any part thereof
being stolen, destroyed or damaged or becoming deteriorated in greater degree than in
due to reasonable use and wear thereof the Contractor will replace the same with other
materials of like quality of repair and make good the same as required by the Engineer.

5.  The said material shall not on any account be removed from the site of work expect
with the written permission of the Engineer.

6. That the advance shall be repayable in full when or before Contractor receives payment
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from the Engineer of the price payable to him for the said work under the term and
provisions of the said agreement. Provided that if any intermediate payments are made
to the Contractor on account of work done then on the occasion of each payment the
Engineer will be at liberty to make a recovery from the Contractor’s bill from such pay-
ments by deducting there from the value of the said materials than actually used in the
contraction and in respect of which recovery has not been made previously. The value
of this purpose being determined in respect of each description of materials at the rates
at which the amounts of the advance as made under these presents was calculated.

7.  That the Contractor shall at any time make at any default in the performance of ob-
servance in respect of any of the terms and provisions of he said agreement or of that
provisions the total amount of the advance or advances that may still be owing to the
Engineer, shall immediately on the happening of such default be repayable by the Con-
tractor to the Engineer together with interest thereon at 12% p.a. from the date of re-
spective dated to such advance or advances to the date of payment and with all costs.
Damages and expenses incurred by the Engineer in or for recovery hereof or the Con-
tractor hereby covenants and agrees with the Engineer to repay and pay the same re-
spective to him accordingly.

8.  That the Contractor hereby charges all the said materials with the repayment to the En-
gineer of all sums advances or credit as aforesaid and all costs. Charges, damages and
expenses payable under these presents PROVIDED ALWAYS it is hereby agreed and de-
clared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and wherever the covenant for payment and repay-
ment herein before contained shall be become enforceable and the money owing shall
not be paid in accordance therewith. The Engineer may at any time thereafter adopt all
or any of the following courses he may deem best:-

a.  Seize the utilize the said material or any part thereof in the completion of the said
works in accordance with the provision in that behalf contained in the said
agreement debating the Contractor with the actual cost of effecting such comple-
tion and the amount due in respect of advance or credit under these presents and
crediting the Contractor with value of work done as if he has carried it out in ac-
cordance with the said agreement and the rates thereby provided if the balance is
against the Contractor is to pay the same to the Engineer on demand.

b.  Remove and sell by public action the seized materials or any part thereof and out
of the money arising from the sale repay the Engineer under these presents and
pay over the surplus ( if any) to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the contractor
under said agreement.

9. Expect in the event of such default on the part of contractor as aforesaid, interest or the
said advance shall not be payable.

10. That in the event of conflict between the provisions of these presents and the said
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agreements, the provision of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents, the settlement of
which has not been hereinbefore expressly provided for the same shall so far as is law-
ful be subject to jurisdiction of Local court only.

IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective
hands and seals the day year first above written.

Signed, Sealed and delivered by

Contractor The Engineers

Digitally signed by MANIKAPPA
Date: 2026.10.01 12:03:16 IST
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