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    Tender Ref. No.: wcl-hq-gmciv-e07-2026-27/620                                                                 दिन ांक:03/10/2026 

      ननविि  सूचन  
Notice Inviting Tender 

1. Limited Tender Enquiry is invited from three Railway’s CPSEs i.e. M/s IPRCL, M/s IRCON, M/s KRCL 
for the following work: 

 

Description of work Location 
Earnest 
Money 
Deposit 

Period of Completion (In 
Days) 

Project Management Consultant 
(PMC) for “Construction of Rail 
Connectivity from Ghughus 
Railway Siding to Dip Side 
Expansion of Niljai OC 

Wani Area of 
WCL 

NIL 

Construction Period: 731 
days 

Operation (if required) and 
Maintenance period: 5 

years after completion of 
construction work 

  

 (i) For Site visit of location of work, the prospective bidder(s) may contact Staff Officer (Civil), 
Wani Area, Mob. No. 9337008063.  

 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Shri O.V. Sujit Sen 
General Manager (Civil)/HoD, 

Civil Department 
Western Coalfields Limited 

Ph- Mob-8275970032 

Shri Manikappa 
Senior Manager (Civil) 

Civil Department 
Western Coalfields Limited 

Ph-8275970291 

 

(ii) Details of GST Registration of WCL: 

GSTIN of WCL State GSTIN 

Maharashtra 27AAACW1578L1ZW 

 
 
 
 

िेस्टनन कोलफील्ड्स नलनिटेड 

(निनी रत्न कां पनी)  
(कोल इांदडय  नल. की अनषुांगी कां पनी)  
 

नसविल विभ ग,  िेकोनल(िु), न गपुर   

PHONE : 0712 – 2510531 

इिेल - gmcivil.wcl@coalindia.in 

सीआईएन – U10100MH1975GOI018626 

िेबस ईट : www.westerncoal.in 
 

WESTERN COALFIELDS LIMITED 
 (A Miniratna Company) 

 (A Subsidiary of Coal India Limited) 
 
 

 Office of General Manager (CIVIL)/ HoD, 
Civil Department, WCL, Nagpur 

 PHONE : 0712 – 2510531 
email- gmcivil.wcl@coalindia.in 

             CIN – U10100MH1975GOI018626 
Website : www.westerncoal.in 

पांजी. क .:कोयल  विह र, नसविल ल इन्स, न गपुर(िह र ष्ट्र)-440001 / Regd. Off. : Coal Estate, Civil Lines, Nagpur(MS) – 440001 

mailto:gmcivil.wcl@coalindia.in
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2. Time Schedule of Tender: 
 

SN Particulars Date Time 

a. Start date for downloading/collecting 
tender document 

06.10.2026 10.00 Hours 

b. Last date for downloading/collecting 
tender document 

24.10.2026 12.00 Hours 

c. Bid Submission start date 07.10.2026 10.00 Hours 

d. Bid submission end date  24.10.2026 12.00 Hours 

e.  Date of Opening of Technical Bids 24.10.2026 12.30 Hours 

f. Date of Opening of Price Bid 16.11.2026 12:00 Hours 

 
Note:  
a. The tender documents can be downloaded from the WCL website and CPP Portal 

(https://eprocure.gov.in). The tender documents can also be collected during working hours 
from the office of GM(Civil)/HoD, WCL HQ, Coal Estate, Civil Lines, Nagpur (MS) – 440001.  

b. Price bid shall be opened on/after preschedule date and time mentioned in the NIT.  However, 
in case there is any extension of date and time of price bid opening, it shall be opened at 
rescheduled date and time with due intimation to participating bidders. 

 
3. Background: - 

 
The Project Report (PR) for Dip Side Expansion of Niljai OC Mine (7.00 MTY) envisages Coal Handling 
Plant to handle entire coal production from this project. Coal from CHP will be reclaimed and 
conveyed through Belt Conveyors into 4000 T SILO with RLS to load railway wagons at siding. 
 
Further, Project Report for Bellora Naigaon Dip Side Expansion OC is being prepared for a capacity of 
2.0 MTY, with a provision to dispatch the entire coal from Bellora Naigaon Dip Side Expansion OC 
through the upcoming CHP and Railway siding of Dip Side Expansion of Niljai OC Mine of which 
capacity shall be augmented to accommodate 2.0 MTY from Bellora Naigaon Dip Side Expansion OC. 
 
Therefore, establishment of dedicated rail connectivity and allied development works is crucial for 
the efficient evacuation of coal from proposed CHP/ SILO. 
 
Considering the above, the selection of a Project Management Consultant (PMC) for the development 
of rail infrastructure in WCL will be carried out through the Project Management Consultant (PMC) 
mode through limited competitive bidding among Railway Public Sector Undertakings that have a 
MOU with CIL, such as IPRCL, KRCL and IRCON. 
 

4. Scope of work:- Project Management Consultant (PMC) will work for and on behalf of Western 
Coalfields Limited (WCL) for the following:  
a. Stage I: In-Principle Approval (IPA) & Feasibility of Study Report  
b. Stage II: ESP & Detailed Project Report  
c. Stage III: Execution, Operation (if required) and Maintenance 
Note: The scope of work shall be as per terms of MoU between CIL and IPRCL, KRCL & IRCON.  
 

5. TIMELINE for BID Submission: refer clause 02 above.  
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6. SITE VISIT: The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 
examine the site of Works and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for execution of the Works. The costs of visiting 
the site shall be at the Bidder's own expense. It shall be deemed that the Bidder has visited the 
site/area and got fully acquainted with the working conditions and other prevalent conditions and 
fluctuations thereto whether he actually visits the site/area or not and has taken all the factors 
into account while quoting his rates. 

 
7. ELIGIBILITY CRITERIA: M/s IPRCL, M/s IRCON, & M/s KRCL are eligible for submission of offer. 

 
8. BIDDING PROCESS, OPENING OF OFFERS AND EVALUATION: The Bidder will submit their bid 

offline in a single closed envelope containing two envelopes as mentioned below, at the office of 
GM(Civil)/HoD, WCL HQ, Coal Estate, Civil Lines, Nagpur (MS) – 440001 as per provisions of Bid 
Document: 
a) One envelope (Technical Bid/Part-I) would consist of filled Letter of Bid (Annexure IV) along 

with signed copy of complete tender document & Power of attorney to the authorized 
signatory.  

b) Second envelope (Price Bid/Part-II) would include the quoted Price Bid (Annexure V).  
 
Both these Envelopes shall be sealed & placed inside a single closed Envelope. Quoted rate by 
bidder shall be in percentage (%) as per the enclosed format of the Price Bid provided with the 
Bid Document (Annexure-V). The bidder is required to submit the filled up Price bid on the letter 
head of the bidder signed by the Authorized signatory. 
 
Quotations will be shall be dropped in person in the prescribed quotation box placed at the office 
of GM(Civil), WCL only before the deadline for bid submission. It is the responsibility of the 
bidder to ensure that the bid is received in the prescribed quotation box in the office of the 
GM(Civil), WCL before the last date (and time) of bid submission, failing which the bid will be 
considered invalid. 
 
The Technical Bid (Part-I) shall be opened on the scheduled date and time specified in the NIT in 
the presence of the bidders or their authorized representatives who choose to be present. After 
the opening of the Technical Bid (Part-I), the Price Bids (Part-II) of all participating bidders shall 
be placed in a separate envelope, which will be properly sealed in the presence of the Tender 
Committee members and the bidders/their authorized representatives who chooses to be 
present during the opening of the Technical Bid. The sealed envelope shall be signed by all 
Tender Committee members present at time of opening of the Technical Bid across the seal to 
prevent any possibility of tampering. 
 
If the Tender Committee finds any deficiency or shortfall in the documents submitted by bidder, 
the same shall be sought from the bidder by e-mail, clearly indicating the start date and end 
date, allowing 7 days (7 × 24 hours) from the date and time of the e-mail for submission of the 
requisite documents. It shall be the bidder's responsibility to regularly check their e-mail after 
the opening of the bid. The bidder shall submit scanned copies of the required documents within 
the stipulated period of 7 days. No further clarification or opportunity for submission of 
documents shall be provided thereafter. 

Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not undergone 
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change since then and does not grant any undue advantage to any bidder. These should be 
called only on basis of the recommendations of the TC. So far as the submission of documents is 
concerned regarding qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered.  
Certificates or supporting documents created, signed, or issued after the date of bid opening 

shall not be accepted, even if they purport to certify historical facts. This restriction is necessary 

to prevent post-facto manipulation of records and to ensure a fair, transparent, and auditable 

evaluation process. Bidders are, therefore, advised to ensure that all required certificates and 

supporting documents are collected in advance and enclosed with their bids. 

The Price Bids (Part-II) of those bidders found technically eligible after evaluation of the Technical 
Bid (Part-I) shall be opened on the scheduled date or on an extended date, as the case may be, 
in the presence of the bidders or their authorized representatives who choose to be present. 
The eligible bidders shall be informed of the date, time, and venue of opening of the Price Bids 
in advance. 
 

9. BID VALIDITY: Bid shall remain valid for a period not less than 120 days after deadline for bid 
submission. In exceptional circumstances, prior to expiry of the original time limit, the WCL may 
request that the Bidders may extend the period of validity for a specified additional period. The 
request and the Bidder's responses shall be made in writing. A Bidder may refuse the request. A 
Bidder agreeing to the request will not be required or permitted to modify the bid. 

10. AWARD CRITERIA: The bidder quoting the lowest total percent shall be declared as the L-1 bidder 
as per price bid. The approval for award of work to L-1 Bidder will be accorded by the Competent 
Authority as per Delegation of Power. 

 

11. Independent External Monitor (IEM) 
Name, address and contact No. of the Independent External Monitor (IEM) nominated for this 
tender are as under: 
 

Sl. 
No. 

Name Address email Id 

1 Dr. Atanu Purkayastha, 
IAS(Retd.) 

D-II/113, Kaka Nagar, Dr. 
Zakir Hussain Road, New 
Delhi-110003 

Dratanu2011@gmail.com 
Phone: 9899772227 

2 Shri. Ved Prakash Yajurvedi, 
IoFS(Retd.) 

E-33, Ayudh Vihar, Plot no-3, 
Sector -13, Dwarka, New 
Delhi-110075 

vpyajurvedi@gmail.com 
Phone: 9473763645/ 
9818418555 

 

 
 

                              Sd/- 
                             General Manager (Civil)/ HOD 

       WCL, Nagpur

mailto:Dratanu2011@gmail.com
mailto:vpyajurvedi@gmail.com
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GENERAL TERMS & CONDITIONS 

 
A. The consultant shall be responsible for PMC work from concept to commissioning in 

connection with rail connectivity as well as operation (if required) and maintenance of rail 
infrastructure (P-way, Civil, S&T, OHE etc.).  

B. A formal agreement shall be entered as per consultancy fees quoted by them subject to 
maximum consultancy fee between WCL and successful bidder/L1 bidder for successful 
execution of the works. 

C. The Projects shall be entrusted by WCL to successful/L1 bidder with activity wise timeline 
mentioned with the following fee structures: 
 
Stage-1: Maximum Consultancy fees on Pre-Feasibility Study/Survey and Feasibility Study 
Report (FSR): 0.75% (Zero Point Seven Five Percent) of the Final FSR Cost. 
 
The FSR Cost shall be based on Pre-Feasibility Study/Survey of the agreed Project option 
finalized by WCL and approved by Railways as provided in Final FSR prepared by consultant. 
 
Pre-Feasibility Study/Survey shall be evaluated on the basis of Drone Survey/Topo 
Sheet/Reconnaissance Survey. 
 
The lump sum rate for conducting Pre-Feasibility Study/Survey shall be as under: 

Table1: Lump sum rate for conducting Pre-Feasibility Study/Survey 

S. No. Route Length (Km) Lump Sum Rate (₹) 

1 0-10 Km 10 Lakhs 

2 10-20 Km 15 Lakhs 

3 More than 20 Km 15 Lakhs plus @1 Lakh/Km for part thereof. 

However, this amount shall be adjusted from final consultancy fees for preparation of 
Feasibility Study Report (FSR).  

 
The deliverables with respect to Stage-I i.e. Pre-Feasibility Study/Survey and Feasibility Study 
Report (FSR) shall be as follows: 
 

Table 2: Deliverables and Consultancy Fee Break up for Stage-I 

S. 
No

. 

Deliverables. Maximum Consultancy Fee:   0.75% 
(Zero Point Seven Five Percent) of 

Final FSR Cost  

1 Pre-Feasibility Study/ Survey of all options 
to be done and submission to WCL for its 
acceptance. 

As provided above in Table 1.  

2 Drawing of proposed alignment of agreed 
Project option along with its demarcation 
on Mouza/Revenue Plans. 

20% of Zero Point Seven Five Percent 
of Final FSR Cost.  

3 Submission of drawing along with draft 
Feasibility Study Report, and its 
acceptance WCL. 

30% of Zero Point Seven Five Percent 
of Final FSR Cost. 
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4 In-Principle Approval (IPA) from Railways. 30% of Zero Point Seven Five Percent 
of Final FSR Cost. 

5 Submission of final FSR with Final Location 
Survey (FLS) of approved option after 
incorporating approvals/observations 
from Railways as mentioned in Sl. No. 4 to 
WCL. 

20% of Zero Point Seven Five Percent 
of Final FSR Cost.  

Note No. 1: Advance amount at Sl. No. 1 shall be adjusted from Sl. No. 4 and Sl. No. 5  

Stage-II: Maximum Consultancy fees on Detailed Project Report (DPR): 0.75% (Zero Point 
Seven Five Percent) of the Final DPR Cost. 

The deliverables with respect to Stage-II i.e. Detailed Project Report shall be as follows: 

Table 3: Deliverables and Consultancy Fee Break up for Stage-II 

S. 
No. 

Deliverables Maximum Consultancy Fee:  0.75% 
(Zero Point Seven Five Percent) of Final 

DPR Cost 

1 Submission of ESP/any other required 
drawing and draft DPR to WCL. 

20% of Zero Point Seven Five Percent of 
Final DPR Cost 

2 On receipt of comments/observations 
of WCL on the draft DPR/ESP/any other 
required drawings and submission to 
Railways for approval. 

30% of Zero Point Seven Five Percent of 
Final DPR Cost 

3 On approval of ESP, submission and 
approval of L-section and other 
drawings (If required) to Railways as 
well as submission of Final DPR to WCL 
after acceptance/ approval of ESP by 
Railways. 

30% of Zero Point Seven Five Percent of 
Final DPR Cost 

4 Obtaining permission to start the 
construction work from Railways after 
statutory payment by WCL. 

20% of Zero Point Seven Five Percent of 
Final DPR Cost 

Note No. 1: DPR should include cost of (a) Construction and (b) Operation (if required) and 
Maintenance. The period of Operation (if required) and maintenance is for Five (5) years. 

Stage-III: Maximum Consultancy fees on Project Management Consultancy (Execution of 
Work/ Services): 5.75% (Five Point Seven Five Percent) of Construction/O&M value. 

Table 4: Deliverables and Consultancy Fee Break up for Stage-III 

S. 
No. 

Deliverables Maximum Consultancy Fees on PMC: 
5.75% (Five Point Seven Five Percent) of 

Construction/O&M value. 

A. Project Management Consultancy- (Execution of Work/Services of Construction) 

1 Detailed Engineering and Tender 
Documents consisting of detailing & 

10% of Five Point Seven Five Percent of 
Construction Value 
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S. 
No. 

Deliverables Maximum Consultancy Fees on PMC: 
5.75% (Five Point Seven Five Percent) of 

Construction/O&M value. 

design of bridges, curves, followed 
by Geo-Technical investigation. 

2 Calling of Tenders, Evaluation and 
award of contract. 

10% of Five Point Seven Five Percent of 
Construction Value 

3 Project Supervision including 
certification of bill and quality 
control, monitoring of contract. 

70% of Five Point Seven Five Percent of 
Construction Value 

4 On completion of work including 
obtaining track fitness certificate, 
EIG approval, commercial 
notification and any other approval 
required from railways for final 
commissioning of the Project.  
Closing of Construction Contracts. 

10% of Five Point Seven Five Percent of 
Construction Value 

B. Project Management Consultancy- (Execution of Work/Services of Operation (if 
required) and Maintenance) 

1 Operation (if required) and 
Maintenance of P-
Way/Civil/S&T/OHE etc. for Five 
Years after successful 
commissioning of Project.  
Closing of Operation (if required) 
and Maintenance Contracts. 

5.75% (Five Point Seven Five Percent) of 
O&M Value.  
 
 

Note No. 1: The manpower cost deployed at site by the consultant (For O&M works only) shall be 
a part of total O&M Cost of the Project. 

Note No. 3: 20% of the total Operation (if required) and Maintenance value of the Project shall be 
applied each year, over a period of 5 years. Scope of Operation and Maintenance is as per 
Annexure-III. 

⮚ GST (Goods and Service Tax / Cess, if any), as applicable during the currency of the contract 
shall be payable extra in addition to the above consultancy fees /cost of works by WCL. 

⮚ The maximum ceiling of allowed deviation of Final DPR Cost from Final FSR Cost shall be Fifteen 
Percent (15 %).  

⮚ Consultancy fee bills shall be submitted by consultant to WCL on quarterly basis along with a 
Statement showing progress of Project, both in physical and financial terms as per the originally 
agreed work plan.  

D. Responsibility Matrix of each party is as per Annexure-II.  

E. Compensation for Delay: WCL shall recover liquidated damages from the consultant at a rate 
of a sum equal to 0.5% of Consultancy Fee for the part of work of each stage so delayed per 
week of delay or part thereof. The total liability to the consultant under this clause shall be 
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subjected to maximum of 10% of the Consultancy Fee. 

The reasons for delay to be recorded on occurrence and jointly signed in a “Hindrance Register”. 
The decision of Nominated/Designated Officer of WCL on the hindrances so recorded shall be 
final and binding on the both the parties. 

However, if the consultant deducts penalty or damages from the contractor more than penalty 
or damages payable to WCL under this clause, the extra deduction made from the contractor on 
this account of penalty or damages is to be reimbursed to WCL. 

F. Force Majeure: “Force Majeure” means an event beyond the control of the consultant and not 
involving the consultant fault or negligence and not foreseeable. Such events may include, but 
are not restricted to, acts of Government of India/State Government including change of law, 
wars or revolutions, fires, floods, epidemics, quarantine restrictions, freight embargoes, natural 
calamities. 

The Party shall not be liable for liquidated damages or termination for default, if and to the 
extent that its delays in performance or other failure to perform its obligations under the MoU 
is the result of an event of Force Majeure.  

G. Fund Regulation: WCL will release an imprest amount of 20% (Twenty percent) in a Project 
specific Corporate Liquid Term Deposit (CLTD) Bank Account of any scheduled Bank, of the 
contract award value against submission of Indemnity Bond of appropriate amount, to discharge 
the expenditure towards carrying out the works of the Project by the contractors/sub-
contractors/vendors engaged by the consultant for and on behalf of WCL for the Projects and 
interest accrued thereof to such funds in the Specified CLTD Bank Account shall be credited to 
WCL and get adjusted proportionately as herein after provided. The interest accrued shall be 
credited on quarterly basis to the account of WCL and a statement with amount and details of 
Project shall be submitted for the accounting purpose. The consultant’s PMC fees shall also be 
adjusted from the imprest advance. 

The expenditure incurred thereafter towards carrying out the works of the Project shall be 
adjusted from the initial imprest.  When 80% of the initial imprest is utilized, the consultant shall 
submit the utilization certificate. On acceptance of the utilization certificate by 
Nominated/Designated Officer of WCL, further imprest as per utilization certificate will be paid/ 
released to the consultant to make the total imprest 20% of the contract award value. This 
procedure of release of fund shall be repeated whenever 80% of the total advance paid to the 
consultant is utilized and utilization certificate submitted by the consultant and accepted by 
Nominated/Designated Officer of WCL, till the approved contract value is reached. The 
utilization certificates should be supported by authenticated documents including statement of 
priced quantities executed and payments made to the various Suppliers/ Parties including 
contractors/sub-contractors/ agencies/ vendors engaged by the consultant for the Project. 

The release of Payment should commensurate with the actual physical progress as per the Bill 
of Quantity (BoQ) mutually accepted. A payment Schedule covering entire construction and 
O&M period may be prepared for this purpose. 

The consultant shall submit quarterly expenditure report showing the details of expenditure as 
per payments made to the contractors/sub- contractors/ agencies/ vendors from advances 
received from WCL. 

On the completion of Project, the consultant shall submit final expenditure statement showing 
the details of final payment made to the contractors/sub-contractors/ agencies/ vendors 
engaged by the consultant for the Project and supported by authenticated documents i.e. copy 
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of final bill etc. 
The consultant will be responsible for audit observation, CTE observation, Contractor’s Claim 
and Settlement of disputes, if any. 

H. Project Documentation: A “Site Order Book” shall be maintained for the Project. The “Site 
Order Book” shall be centralized repository of all discussions, instructions, decisions and actions 
taken during the execution of the Project. All minutes of meeting including discussions and 
decisions including any change in the scope of Project, any deficiencies or defect found, site 
instructions related to safety, quality and environmental management should be recorded in 
site order book by the consultant. The actions taken should also be recorded by the consultant. 

I. Defect Liability: The defect liability period is 12 (Twelve) months i.e. from date of final 
commissioning of the Project by the consultant, which shall include material 
replacement/repair, as required in all defective structural components/equipments etc. of 
Civil/P-Way/OHE/S&T at free of cost.  
In any event of derailment/untoward incident beyond the control for the consultant, the actual 
cost of manpower/equipment shall be paid by WCL to the consultant as per terms and conditions 
of the agreement.  

J. Quality Assurance: The consultant shall implement a “Quality Management System”, which 
should outline the procedures and processes to be followed to ensure that the Project meets 
the required quality standards. A qualified “Quality Inspection Engineer” shall be deployed to 
ensure that the construction works are being done or meeting the requisite quality standards 
as prescribed by Railways and quality tests shall be conducted through accredited testing 
agencies such as IITs, NITs, CSIR Labs etc. 

K. Code of Integrity for Public Procurement (CIPP): Integrity pact shall be signed by the consultant 
at the time of signing of agreement.  

L. Progress Review: The consultant shall furnish within 30 days from the date of issue of Letter of 
Award by WCL, a monthly progress report to Nominated/Designated Officer of WCL in the form 
of Bar Chart /PERT Network identifying various milestones w.r.t. completion schedule, to the 
WCL by 7th day of every month for the monthly review at WCL. 
Drone-based surveys to be done on quarterly basis to capture physical progress of work and site 
hindrances, if any and submitted to WCL. 

M. Project Risk Management: Project risk management framework to be implemented for Project 
specified risks towards identification, analysis, prioritization, responses, monitoring and control 
over the life cycle of the Project. A “Risk Register” with risk matrix to be maintained by the 
consultant for proper mitigation of risks towards meeting the Project’s timeline/schedule, 
physical progress and financial aspects of the Project. The consultant shall submit the potential 
risks associated with the Project with its impact on Project’s timeline and mitigation plan to WCL 
on quarterly basis. 

N. Taxes and Duties: The consultant will ensure that all taxes & levies (including GST, surcharge 
and Cess there on as applicable) and surcharge on taxes, duties & levies, insurance charges, 
license fees etc., including statutory variations during the currency of the contract applicable on 
transactions between the consultant and contractors appointed by the consultant, if any, shall 
be payable directly by the consultant or Contractors appointed by the consultant and WCL will 
not have any liability what so ever on this account. 
In case of contract execution works, associated / enabling works etc. the Contractor will raise 
the bill(s) to the consultant as per the tender terms. On passing the contractors bill, the 
consultant shall raise the Tax invoice (GST invoice) to WCL for the basic amount of the bill and 
GST thereon with GSTIN of WCL. This shall be entitled for GST Input Tax Credit (ITC) availing by 
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WCL. Also, the consultant shall charge its PMC fees on the basic amount and charge GST on it 
which is also eligible for availing Input Tax Credit (ITC) by WCL. 
In case, GST Invoice raised by the consultant is not reflected in GSTR 2 B of WCL, the same shall 
not be adjusted from the imprest amount. The same shall be adjusted once the same is reflected 
in GSTR 2 B of WCL in subsequent month.  
All the GST compliances for contractor side shall be taken care by consultant. Consultant shall 
deposit / pay taxes as per rules. WCL shall get the GST input credit on consultant’s tax invoice.  

⮚ Clauses regarding GST & Other Taxes: 
● In case of change in tax liability due to any statutory change the same shall accrue to WCL. 
● The consultant shall be responsible for the statutory compliances made by the contractors 

appointed by the consultant. Any demand/observation raised by the statutory authorities, 
due to any non-compliance/error on the part of the consultant, shall be made good by the 
consultant to WCL. 

O. Consultant will perform as a Project Management Consultant beginning from Concept to 
Commissioning, in connection with the rail connectivity, as well as Operation (if required) and 
Maintenance of rail infrastructure (P-Way/Civil/S&T/OHE etc.) serving existing & new mining 
areas of WCL and the consultant shall obtain the relevant acceptance/approval from Railways, 
which are mandatory for expeditious implementation of Projects for the project. 

P. The Contractors (executing agencies) for various jobs as mentioned above will be engaged by 
consultant through tendering procedures by following the prevailing tender guidelines of the 
consultant and execution cost of the works shall be payable to the contractors (executing 
agencies) after due checking and certification by the consultant, directly for & on behalf of WCL. 

The consultant shall defend, indemnify and hold WCL from any and all claims, injuries, damages, 
losses or suits including legal costs, arising out of or resulting from the acts, errors or omissions 
of the consultant in performance of the MOU with CIL and agreement entered in pursuance of 
the MOU. 

Q. Governing Laws: The contract shall be governed by and interpreted in accordance with the Laws 
of India. 

  

R. Settlement of Dispute: Any dispute or difference whatsoever arising among the Parties shall be 
amicably settled between the Parties to the extent possible. If no amicable settlement is 
reached then such dispute or difference shall be settled by the procedure as provided in Clause 
below. 
 

S. Dispute Resolution: In the event of any dispute or difference arising between the Parties, such 
dispute or difference shall be taken up by other Party for resolution through AMRCD as 
mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14.12.2022 or its amendment. 
 

Notwithstanding the existence of any dispute or difference and/or reference of such dispute to 
AMRCD, the parties shall proceed with and continue without hindrance with the performance 
of the work under this MOU with due diligence, expeditiously and in a professional manner and 
the payment due to the consultant shall not be withheld by WCL on account of such difference 
or AMRCD proceedings unless such payment is subject matter of AMRCD proceedings. 

T. The consultant shall comply with all the applicable statutory rules and regulations like RDSO 
guidelines, the Mine Act, Coal Mines Regulations (CMR) 2017 etc.  



13 
 

Tender Ref. No.: wcl-hq-gmciv-e08-2026-27/620                                                                     दिन ांक:03/10/2026 

 

                                                                                                                                                      Annexure-I 
The description of activity wise timeline is mentioned below: 

 

S. 
No. 

Activity 
Maximum 
Timeline 

Stage-I 

1.  ▪ Pre-Feasibility Study/ Survey of all options to be done and 
submission to WCL for its acceptance. 

2 Months 

2.  ▪ Drawing of proposed alignment of agreed Project option along 
with its demarcation on Mouza/Revenue Plans. 

▪ Submission of drawing along with draft Feasibility Study 
Report, and its acceptance by WCL. 

2 Months 

3.  ▪ In-Principle Approval (IPA) from Railways. 1 Month 

4.  ▪ Submission of final FSR with Final Location Survey (FLS) of 
approved option after incorporating approvals/observations 
from Railways as mentioned in Sl. No. 3 to WCL. 

1 Month 

Stage-II 

1.  ▪ Submission of ESP/Any other required drawing and draft DPR 
to WCL. 

2 Months 

2.  ▪ On receipt of comments/observations of WCL on the draft 
DPR/ESP/Any other required drawings, and submission to 
Railways for approval. 

1 Month 

3.  ▪ On approval of ESP, submission and approval of L-section and 
other drawings (If required) to Railways as well as submission 
of Final DPR to WCL after acceptance/ approval of ESP by 
Railways. 

1 Month 

4.  ▪ Obtaining permission to start the construction work from 
Railways after statutory payment by WCL. 

1 Month 

Stage-III 

1.  ▪ Detailed Engineering and Tender Documents consisting of 
detailing &design of bridges, curves, followed by Geo-
Technical investigation. 

▪ Calling of Tenders, Evaluation and award of contract. 

3 Months 

2.  ▪ Completion of all Construction Works (Including Civil/P-
Way/OHE/S&T) 

▪ Project Supervision including certification of bill and quality 
control, monitoring of contract. 

18 Months 

3.  ▪ On completion of work including obtaining track fitness 
certificate, EIG approval, commercial notification and any 
other approval required from railways for final commissioning 

3 Months  
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S. 
No. 

Activity 
Maximum 
Timeline 

of the Project. 

▪ Closing of Construction contracts. 

4.  ▪ Operation (if required) and Maintenance of P-
Way/Civil/S&T/OHE etc. for Five Years after successful 
commissioning of Project.  

▪ Closing of Operation and Maintenance contracts.  

60 Months 
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Annexure-II 
 

    The Description of “Responsibility” viz a viz “Whose Responsibility” and Clarification thereof, is 
shown in “remarks” column as below: 

S. 
No. 

Job Responsibility By Whom Remarks 

1 Completion of Detailed design and 
drawing for all civil works, rail tracks 
structures etc. and obtaining approval as 
applicable. 

Consultant ESP/GAD and other drawing, if 
required by Railway or any 
statutory authorities will be 
signed by Nominated/ 
Designated Officer of WCL. 

2 Submission of detailed specification, BoQ 
and cost estimate for all works. 

Consultant Cost estimate to be prepared 
based on current DSR/ USSOR 
of railway rates /market rate 
analysis in case of non-
scheduled items with suitable 
remark about justification of 
rate. 

3 Preparation of detailed tender document 
including NIT / e- Tender. 

Consultant  

4 Approval of Sl. No. 1, 2 & 3. Consultant Under intimation to WCL. 

5 Notification of NIT in Newspapers / e-
tender. 

Consultant  

6 Receipt of Tenders / e- tenders. Consultant  

7 Evaluation including preparation of 
Briefing notes. 

Consultant  

8 TC recommendation Consultant  

9 Acceptance/ Approval of tender 
evaluation statement & 
recommendation.  

Consultant  

10 Preparation of draft LOI/LOA on 
contractor. 

Consultant  

11 Placement of LOI on contractor. Consultant  

12 Preparation of Draft Agreement. Consultant  

13 Issuance of Form 3 etc for applying Labour 
License 

WCL  

14 Signing of Agreement with Contractor Consultant  

15 Project supervision and quality control 
monitoring of contract, Certification of 
bill. 

Consultant  

16 Acceptance of Bill & Payment to 
contractors. 

Consultant Consultant will pay the bill to 
contractor after duly checked 
and certified and a copy of the 
same to be submitted to WCL 
with utilization certificate. 
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S. 
No. 

Job Responsibility By Whom Remarks 

17 On completion of work including 
obtaining track fitness certificate, EIG 
approval, commercial notification and any 
other approval required from railways for 
final commissioning of the Project. 

Consultant  

18 Operation (if required) and Maintenance 
of P-Way/Civil/S&T/OHE etc. after 
successful commissioning of Project 

Consultant  

19 Closing of Contract Consultant The consultant will initiate 
proposal for closure of 
contract with all relevant 
documents and submit the 
proposal for WCL. 

20 Arbitration, dispute, if any with the 
contractors 

Consultant  
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Annexure-III 

Scope of Operation and Maintenance Work 

P-Way/ Civil Works S&T Works 

Maintenance (O&M) of Track includes: 

Day to day maintenance works as required, 
renewal of missing track components, picking 
up slacks, curve maintenance, LWR, SWR, 
POINTS & CROSSINGS, SEJ Maintenance etc.  

Civil maintenance like track cleaning, drain 
cleaning, bushes and weed removal from 
formation, bridge water way clearance etc. 
and making track in good condition as per 
RAILWAY norms. 

Maintenance shall only commence after final 
commissioning of Project by Railways. 

All works should be in adherence of Indian 
Railways P-Way Manual.  

Operation of tracks includes: 

Scope of Operation of tracks shall be as per 
prevailing norms of Indian Railways. 

Maintenance (O&M) of S&T Works includes: 

▪ Maintenance of Signaling Equipment such as 
Data logger, IPS, EI system, FACS System, 
MSDAC etc., after expiry of Manufacturer 
warranty or manufacturer AMC, which is 
usually one year after commissioning or 18 
months after supply, whichever is earlier.  

▪ Maintenance of Telecommunication system, 
indoor & outdoor maintenance of signaling 
and telecommunication assets including day to 
day maintenance of P&C, signals, replacement 
of defected equipment, cables etc.  

Maintenance shall only commence after final 
commissioning of Project by Railways. 

All works should be in adherence of Indian 
Railway Signal Engineering Manual and 
Indian Railway Telecommunication 
Engineering Manual. 
Operation of S&T Works includes:  

▪ Scope of Operation of S&T shall be as per 
prevailing norms of Indian Railways. 
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ANNEXURE-IV 
 

LETTER OF BID  
(TO BE SUBMITTED ON THE LETTER OF THE BIDDER) 

 
To,  
The Tender Inviting Authority  
Western Coalfields Limited  
 

Sub.: Letter of Bid for the work “Project Management Consultant (PMC) for “Construction of Rail 
Connectivity from Ghughus Railway Siding to Dip Side Expansion of Niljai OC” 
 
Ref. : 1. NIT No.: wcl-hq-gmciv-e07-2026-27/620 dated 03/10/2026 
 
Dear Sir,  
 
This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope 
of Work and other documents carefully and I/we offer to execute the work in accordance with all the 
terms, conditions and provisions of the bid.   
 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 
conditions and bid documents as available in the website, in its entirety for the above work and agree to 
abide by and fulfill all terms and conditions as contained in the bid document.  
 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the 
bid notice/document. 
 
 I/We hereby confirm that this bid complies with the Bid validity and other documents as required by the 
Bidding documents. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any 
time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 
CIL/Subsidiary. 
 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 
Acceptance/Work Order shall constitute a binding contract between us and Western Coalfields Ltd.  
 
Should this bid be accepted, we agree to commence the work within stipulated date. In case of our failure 
to abide by the said provision, Western Coalfields Ltd. shall, without prejudice to any other right or 
remedy, be at liberty to “cancel the letter of acceptance/ award. 

 
 

Authorized signatory of Bidder
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ANNEXURE-V 

PRICE BID FORMAT 

(The bidder is required to submit the Price bid on the letter head of the bidder signed by 
the Authorized signatory) 

 
Subject: Offer for the work of “Project Management Consultant (PMC) for “Construction of Rail 
Connectivity from Ghughus Railway Siding to Dip Side Expansion of Niljai OC” 
 
Tender Ref. No.: wcl-hq-gmciv-e07-2026-27/620 dated 03/10/2026 

 

Sl. No. Description 
Maximum Rate as 
terms and 
conditions of Bid 
Document/NIT 

 Quoted Consultancy fees by 
Bidder (In % 

   in % in word 

Stage-I 
Pre-Feasibility 

Study/Survey and 
Feasibility Study 

Report (Includes In-
Principle Approval 

and Final FSR 
Approval) 

0.75% ……...…% 

(To be filled by 
bidder) 

……...…% 

(To be filled by 
bidder) 

Stage-II 
Detailed Project 
Report (Approval 

of ESP, Approval of 
Other Drawings 
and Final DPR) 

0.75% ……...…% 

(To be filled by 
bidder) 

……...…% 

(To be filled by 
bidder) 

Stage-III 
Execution of 

Works/Services 
(Construction, 
Operation (if 
required) and 
Maintenance) 

5.75% ……...…% 

(To be filled by 
bidder) 

……...…% 

(To be filled by 
bidder) 

 
NOTE: 

 
1. Bidder quoting the lowest ‘total percentage’ shall be declared as L-1 bidder. 
2. In case of non-fulfilment against any parameter, it shall be treated as zero percent for evaluation of 

total percent.  
3. If there are more than one lowest bidder and since splitting up of subject work is not feasible, L-1 

may be decided as under: - 
All L-1 bidders may be advised to submit the reduced price offline & final L-1 may be decided 
on the basis of revised (reduced) Price. 

 
Authorized signatory of Bidder
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ANNEXURE- VI 
INTEGRITY PACT 

Between 

Western Coalfields Limited hereinafter referred to as “The Principal,” and __________________ 

hereinafter referred to as “The Bidder/ Contractor.” 

Preamble 

The Principal intends to award contract/s for__________________(Name of Work), under laid down 

organisational procedures, The Principal values full compliance with all relevant laws of the land, 

rules, regulations, economical use of resources, and fairness/transparency in its relations with its 

Bidder(s) and/or Contractor(s). 

To achieve these goals, the Principal shall appoint Independent External Monitors (IEMs) who shall monitor the 

tender process and the execution of the contract for compliance with the above-mentioned principles. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Section 1 – Commitments of the Principal 

1. The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 

principles: - 

a. No employee of the Principal, personally or through family members, shall in connection with the tender for, 

or the execution of a contract, demand; take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

b. The Principal shall, during the tender process treat all Bidder(s) with equity and reason during the tender 

process. The Principal shall in particular, before and during the tender process, provide to all Bidder(s) the 

same information and shall not provide to any Bidder(s) confidential/ additional information through which 

the Bidder(s) could obtain an advantage in the tender process or the contract execution. 

c. The Principal shall exclude from the process all known persons having conflict of interest. 

2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the Bhartiya Nyaya Sanhita (BNS)/ Prevention of Corruption Act (PC) Act, or if there be a substantive suspicion 

in this regard, the Principal shall inform the Chief Vigilance Officer and in addition shall initiate disciplinary 

proceedings. 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent corruption. The 

Bidder(s) / Contractor(s) commits themselves to observe the following principles during participation in the 

tender process and the contract execution. 

(a) The Bidder(s) / Contractor(s) shall not, directly or through any other person or firm, offer, promise, or give to 

any of the Principal's employees involved in the tender process or the execution of the contract or to any third 

person any material or other benefit which they are not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of the contract. 

(b) The Bidder(s) / Contractor(s) shall not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal, in violation of the Competition Act, 2002 (as amended from time 

to time). This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or 
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non- submission of bids or any other actions to restrict competitiveness or to introduce cartelisation in the 

tender process. 

(c) The Bidder(s) / Contractor(s) shall not commit any offence under the relevant BNS/ PC Act; further, the 

Bidder(s) / Contractor(s) shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information or document provided by the Principal as part of the business relationship, regarding 

plans, technical proposals, and business details, including information contained or transmitted electronically. 

(d) The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and address of the Agents/ 

representatives in India, if any, Similarly the Bidder(s) /Contractors(s) of Indian Nationality shall furnish the 

name and address of the foreign principals, if any. Further details, as mentioned in the "Guidelines on Indian 

Agents of Foreign Suppliers," shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the 

Guidelines all the payments made to the Indian agent/ representative have to be in Indian Rupees only. Copy 

of the “Guidelines on Indian Agents of Foreign Suppliers” is placed on Annex hereto. 

(e) The Bidder(s) / Contractor(s) shall, when presenting their bid, disclose any and all payments made, is 

committed to, or intends to make to agents, brokers, or any other intermediaries in connection with the award 

of the contract. 

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing 

the matter to IEMs and shall wait for their decision in the matter. 

(2) The Bidder(s) / Contractor(s) shall not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

Section 3 - Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/ Contractor(s), before contract award or during execution, has committed a transgression 

through a violation of Section 2, above or in any other form such as to put their reliability or credibility in 

question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender process or take 

action as per laid down procedure to debar the Bidder(s)/Contractor(s) from participating in the future 

procurement processes of the respective company. 

Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s) from the tender process before the award according to Section 3, 

the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/ Bid 

Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate 

the contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 

liquidated damages of the Contract value excluding GST or the amount equivalent to Performance Bank 

Guarantee. 

Section 5 - Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other Company 

in any country conforming to the anti-corruption approach or with any Public Sector Enterprise in India that 

could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as per the procedure mentioned in "Guidelines on Debarment of firms from Bidding" the 

Principal shall act like para 2) of Section 4 above. 

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
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(1) In the case of Sub-contracting, the Principal Contractor shall take the responsibility for adopting the Integrity 

Pact by the Sub-contractor. 

(2) The Principal shall enter into agreements with identical conditions as this one with all Bidders and Contractors. 

(3) The Principal shall disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 

If the Principal obtains knowledge of the conduct of a Bidder, Contractor, or Subcontractor, or of an employee 

or a representative or an allied firm of a Bidder, Contractor or Subcontractor which constitutes corruption, or 

if the Principal has substantive suspicion in this regard, the Principal shall inform the same to the Chief Vigilance 

Officer of the Company. 

Section 8 - Independent External Monitor 

(1) The Principal shall appoint competent and credible Independent External Monitor(s) for this Pact after 

approval by the Central Vigilance Commission. The task of the Monitor is to review, independently and 

objectively, whether and to what extent the parties comply with the obligations under this agreement. 

(2) The Monitor is not subject to instructions by the parties’ representatives and performs their functions neutrally 

and independently. The Monitor would have access to all Contract documents, whenever required. It shall be 

obligatory for them to treat the information and documents of the Bidders/Contractors as confidential. They 

report to the Management of the Principal. 

He/ she reports to the CMD of respective Company. 

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction, all Project 

documentation of the Principal, including that provided by the Contractor. Upon their request and 

demonstration of a valid interest, the Contractor shall also grant the Monitor, unrestricted and unconditional 

access to their project documentation. The same is applicable to Sub-contractors. 

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/ 

Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on 'Non-

Disclosure of Confidential Information ' and 'Absence of Conflict of Interest'. In case of any conflict of interest 

arising later, the IEM shall inform CMD of respective Company and recuse themselves from that case. 

(5) The Principal shall provide the Monitor with sufficient information about all meetings among the parties 

related to the Project, provided such meetings could impact the contractual relations between the Principal 

and the Contractor. The parties offer the Monitor the option to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, they shall inform the 

Management of the Principal and request the Management to discontinue or take corrective action, or other 

relevant action. The monitor can, in this regard, submit non-binding recommendations. Beyond this, the 

Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or 

tolerate action. 

(7) The Monitor shall submit a written report to the Management of the Principal, CMD of respective Company 

within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the occasion 

arise, submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the Management of the Principal, CMD of respective Company, a substantiated 

suspicion of an offence under relevant BNS IPC/ PC Act, and the Management of the Principal, CMD of 

respective Company has not, within the reasonable time, taken visible action to proceed against such offence 
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or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the 

Central Vigilance Commissioner. 

(9) The word 'Monitor' would include both singular and plural. 

Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last 

payment under the contract, and for all other Bidders, 6 months after the contract has been awarded. Any 

violation of the same would entail disqualifying the bidders and exclusion from future business dealings. 

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this pact as specified above, unless it is discharged / determined by Management of the Principal CMD 

of Company. 

Section 10 - Other provisions 

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is the place from where the 

Tender/ Contract is issued. 

(2) Changes, supplements, and termination notices must be submitted in writing. Side agreements have not been 

made. 

(3) If the Contractor is a Joint Venture, this agreement must be signed by all JV members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

remains valid. In this case, the parties shall strive to come to an agreement according to their original 

intentions. 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact 

shall prevail. 

(For & On behalf of the Principal)    (For & On behalf of Bidder/ Contractor) 

(Office Seal)                     (Office Seal) 

Place --------------        Place -------------- 

Date ------------        Date ------------ 

 Witness 1:        Witness 2: 

(Name & Address)      (Name & Address) 

 

 

 

 

 

 

 

 



24 
 

Tender Ref. No.: wcl-hq-gmciv-e08-2026-27/620                                                                     दिन ांक:03/10/2026 

 

ANNEXURE- A 

Guidelines for Indian Agents of Foreign suppliers (Part of Integrity Pact) 

1.1 There shall be compulsory registration of agents for all Global Tender Enquiries (GTE) and Limited Tender 
Enquiries (LTE). An agent not registered with the Procuring Entity shall apply for registration with them.  

1.2 Registered agents shall file an authenticated Photostat copy duly attested by a Notary Public/Original 
certificate of the Principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission/remuneration/salary/ retainer ship being paid by the Principal to the agent before the 
placement of an order by the Procuring Entity.  

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties, 
have stated that they are not paying any commission to the Indian agents, and the Indian representative is 
working based on salary or as a retainer, a written declaration to this effect should be submitted by the party 
(i.e., Principal) before finalising the Contract.  

2.0 Disclosure of Particulars of Agents/ Representatives in India, if any.  

2.1 Bidders of Foreign nationality shall furnish the following details in their offer:  

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorisation and 
authority given to commit the Principals. If the agent/representative is a foreign Company, it shall be confirmed 
whether it is a real functioning Company, and details of the same shall be furnished.  

2.1.2 The amount of commission/remuneration included in the quoted price(s) for such agents/representatives in 
India.  

2.1.3 Confirmation of the Bidder that the commission/ remuneration, if any, payable to his agents/representatives 
in India, may be paid by the Procuring Entity in Indian Rupees only.  

2.2 Bidders of Indian Nationality shall furnish the following details in their offers:  

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e., whether 
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorising 
the agent to make an offer in India in response to tender either directly or through the agents/representatives.  

2.2.2 The amount of commission/remuneration included in the price (s) quoted by the Bidder for himself.  

2.2.3 Confirmation of the foreign principals of the Bidder that the commission/remuneration, if any, reserved for the 
Bidder in the quoted price (s) may be paid by the Procuring Entity in India in equivalent Indian Rupees on 
satisfactory completion of the Project or supplies of Stores and Spares in case of operation items.  

2.3 In either case, in the event of the contract materialising, the payment terms shall provide for payment of the 
commission /remuneration, if any, payable to the agents/representatives in India in Indian Rupees on expiry 
of 90 days after the discharge of the obligations under the contract.  

2.4 Failure to furnish correct and detailed information as called for in paragraph - 2.0 above shall render the 
concerned bid liable to rejection or, in the event of a contract materialising, the same liable to termination by 
the Procuring Entity. Besides this, there would be a penalty of banning business dealings with the Procuring 
Entity or damage or payment of a named sum. 
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ANNEXURE- VIII 
Code of Integrity for Public Procurement (CIPP) 

1. Introduction 

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the officials of 

Procuring Entities involved in procurement and the bidders/ contractors must abide by the following Code of 

Integrity for Public Procurement (CIPP). All Procuring Officials shall give an undertaking to abide by the Code 

of Integrity of Public Procurement (CIPP) in ERP while processing PR in SAP ERP. The undertaking shall be put 

in format of PR itself in ERP. However, if estimate is processed outside ERP then separate undertaking in this 

regards shall be given by all procuring officials.  The bidders/ contractors should be asked to sign a declaration 

about abiding by a Code of Integrity for Public Procurement (including sub-contractors engaged by them) 

during submission of bid, with a warning that, in case of any transgression of this code, it would be liable for 

punitive actions such as cancellation of contracts, banning and blacklisting or action in Competition 

Commission of India, and so on. 

2. Code of Integrity for Public Procurement 

Procuring authorities as well as bidders, contractors and consultants should observe the highest standard of ethics 

and should not indulge in the following prohibited practices, either directly or indirectly, at any stage during the 

procurement process or during execution of resultant contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any material benefit, 

in exchange for an unfair advantage in the procurement process or to otherwise influence the procurement 

process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefits may be obtained or an obligation avoided. This includes making false declaration or 

providing false information for participation in a tender process or to secure a contract or in execution of the 

contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other practice 

coming under the purview of The Competition Act, 2002, between two or more bidders, with or without the 

knowledge of the procuring entity, that may impair the transparency, fairness and the progress of the 

procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any party or its property 

to influence the procurement process or affect the execution of a contract; 

v) “Conflict of interest (COI)”: any personal, financial, or business relationship between the bidder and any 

personnel of the procuring entity who are directly or indirectly related to the procurement or execution process 

of the contract, which can affect the decision of the procuring entity directly or indirectly; 

vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring entity with an 

intent to gain an unfair advantage in the procurement process or for personal gain. This also includes if the 

bidder (or his allied firm) provided services for the need assessment/ procurement planning of the tender 

process in which he is participating; 

vii) “Obstructive practice”: materially impede the procuring entity’s investigation of a procurement process 

either by deliberately destroying, falsifying, altering; or by concealing of evidence material to the investigation; 

or by making false statements or by threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation; or by 

impeding the procuring entity’s rights of audit or access to information; 



26 
 

Tender Ref. No.: wcl-hq-gmciv-e08-2026-27/620                                                                     दिन ांक:03/10/2026 

 

3. Obligations for Proactive Disclosures 

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of Integrity for 

Public Procurement to suo-moto proactively declares any conflicts of interest (coming under the definition 

mentioned above) – pre-existing or as and as soon as these arise at any stage in any procurement process or 

execution of contract. Failure to do so would amount to violation of this code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions with respect to 

the provisions of para 2 above with any entity in any country during the last three years or of being debarred 

by any other procuring entity. Failure to do so would amount to violation of this code of integrity. 

iii) The bidder/ contractor must disclose any commissions or fees that may have been paid or are to be paid to 

agents, representatives, or commission agents concerning the selection process or execution of the Contract. 

The information disclosed must include the name and address of the agent, representative, or commission 

agent, the amount and currency, and the purpose of the commission or fee in a format given in the Tender 

Document. 

4. Punitive Provisions 

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per the bid 

documents or contract, if the procuring entity concludes that a (prospective) bidder/ contractor directly or through 

an agent, has violated this code of integrity in competing for the contract or in executing a contract, the procuring 

entity may take appropriate measures including one or more of the following: 

i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii) If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring entity; 

b) Forfeiture and/ or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity along with interest 

thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the procuring entity for a 

period not exceeding two years and not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a signature of 

concerned Director of CIL/Subsidiary, with the Competition Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found responsible. 

 


